

ADDENDUM # 2



CONTRA COSTA COMMUNITY COLLEGE

D-1188 Horticulture Paving & Drainage (Rebid)
Diablo Valley College

Date: February 27, 2023

NOTICE TO ALL CONTRACTORS

You are hereby notified of the following changes, clarifications and/or modifications to the original Contract Documents, Project Manual, Drawings, Specifications and/or previous Addenda. This Addendum shall supersede the original Contract Documents and previous Addenda wherein it contradicts the same, and shall take precedence over anything to the contrary therein. All other conditions remain unchanged.

This Addendum forms a part of the Contract Documents and modifies the original Bid Documents dated **February 3, 2023**. Acknowledge receipt of this Addendum in space provided on the Bid Proposal Form. Failure to acknowledge may subject Bidder to disqualification.

A. Deletions, Additions, Changes, Revisions

1. SECTION 00100 – NOTICE TO INVITING BIDS
 - a. Add Construction Duration:
 - i. Construction Duration – 90 days
 - ii. Notice to Proceed – 5/17/2023


B. Questions & Answers

1. **Q:** What is the thickness of the current slab being demoed at Horticulture?
A: Slab thickness is unknown and could vary between 5" & 6".
2. **Q:** What is the status of the overhead canopy be during construction? Will it be removed prior to start, or staying in place and protected during the job?
A: Overhead canopy will remain in place and will need to be protected during construction.
3. **Q:** Can we please get a copy of the spec's as called out in the Civil Plan?
A: Project Technical Specifications are provided via
<https://webapps.4cd.edu/apps/purchasingviewbids/default.aspx>.

ADDENDUM # 2

B. If you have any questions regarding this Addendum, please contact:

Rod Herrera—Senior Buyer
Contra Costa Community College District, 500 Court St., Martinez, CA 94553
Email: rherrera@4cd.edu



Ben Cayabyab
Contracts Manager
Contra Costa Community College District

END OF ADDENDUM # 2