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SECTION 00100 
NOTICE INVITING BIDS 

(INFORMAL BIDS) 

L-1199 SCIENCE BUILDING COOLING TOWER REPLACEMENT

LOS MEDANOS COLLEGE 
2700 E Leland Rd. 

Pittsburg, CA 94565 

NOTICE IS HEREBY GIVEN that the Governing Board of the Contra Costa Community College District 
(District), Martinez, California, will receive sealed bid proposals for the furnishing of all labor, materials, 
equipment, transportation and services for the construction of the project entitled L-1199 Science Building  
Cooling Tower Replacement. 

The District has pre-qualified General Contractors through the CUPCCAA Process, and the list of pre-
qualified General Contractors can be found on the District’s web site: 
https://www.4cd.edu/business/purchasing/index.html 

Only Pre-Qualified Contractors are allowed to bid as Prime Contractors on this project.  A Pre-qualification 
application can be downloaded from the link above.  The District does not prequalify Subcontractors. 

SCOPE OF WORK: The scope of work includes, but not limited to the following: 
• Demolition and remove existing cooling tower; Provide crane, rigging and hauling; Dispose of old

cooling tower
• Provide and install new cooling tower from one of the following manufacturers that meets the

necessary load requirements: Evapco, BAC, or Marley.
• Include standard piping to match existing piping materials with all new valves for CW (Cold Water)

supply and return and drain, matching existing type and construction.
• Include electrical reconnections to new fan motor with new disconnect switch.

IMPORTANT INFORMATION: 

• Pre-Bid Meeting & Job Walk: Friday, November 5, 2021, 2:00 PM 
Non-Mandatory
Location: (see Campus Map) Los Medanos College, Campus Safety Building 

2700 E Leland Rd. 
Pittsburg, CA 94565 

PLEASE NOTE: A Site Visit will be held immediately following the Pre-Bid meeting. Please sign in on 
the attendance Log. Attendees are required to wear face masks, as required by CCC Health Services. 
• Cost Estimate (Range): $150,000 to $190,000 
• CA License Required:  B General or C-20 Warm Air Heating, Ventilating and Air     

  Conditioning
• Last Date / Time for

Bidder’s Requests for Information: Wednesday, November 10, 2021, 2:00 PM
• Last Day to Issue Addendum: Wednesday, November 17, 2021 
• Bids Due No Later Than, Date/Time: Thursday, December 2, 2021 (prior to 2:00 PM)
• Bids Must be Received at: Contra Costa Community College District (Lobby) 

500 Court Street, Martinez, CA 94553 
Attn: Rod Herrera, Senior Buyer 

https://www.4cd.edu/business/purchasing/index.html
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This project is a public works project and is subject to prevailing wage rate laws. A copy of the prevailing rates 
of wages is on file with the Contracts & Purchasing Office of the Contra Costa Community College District. Said 
rates of wages will be included in the contract for the work. 

Attention is directed to Section 4100 through 4113 of the Public Contract Code concerning Subcontractors, 
with emphasis on Section 4104, known as the “Subletting and Subcontracting Fair Practices Act, effective 
July 1, 2014”. 
Attention is directed to Labor Code Section 1725.5 regarding Department of Industrial Relations (DIR) 
contractor registration process including registration criteria and implementation of DIR registration 
requirements. Labor Code Section 1771.7 establishes contractor’s obligation to submit Certified Pay Roll 
(CPR) to the Department of Labor and Standards Enforcement (DLSE) and public works monitoring and 
enforcement. Labor Code Section 1773.3 requires the District to submit a PWC-100 to DIR for all public 
works contract awarded effective January 1, 2015. 

Failure to submit all of the above may cause your bid to be non-responsive and disqualified for contract 
award. 
For information directly from the District, you may log in to the District Website: 
https://webapps.4cd.edu/apps/purchasingviewbids/default.aspx. Project documents available include, but are 
not limited to, plans, specifications, addenda, bidders’ lists, bid results, etc., and can be viewed on this 
District webpage. 
The District does not provide hardcopies of bid documents or reimburse cost of printing, delivery, or any 
expenses related to the bidding process. 

All questions related to this project must be submitted electronically, no later than Wednesday, 
November  10, 2021, 2:00 PM to: 

Rod Herrera, Senior Buyer  
Contra Costa Community College District 
Email: rherrera@4cd.edu 

Each bid shall be made on the Bid Proposal Form, which is included in the Bid Documents and when 
submitted, shall be accompanied by a Bid Bond or Certified Cashier’s Check in the amount of 10% of bid 
(made payable to the Contra Costa Community College District). The successful bidder will be required to 
furnish a payment bond in an amount equal to one hundred percent (100%) of the contract price and a 
faithful performance bond in an amount equal to one hundred percent (100%) of the contract price, said 
bonds to be secured from a surety company acceptable to the Contra Costa Community College District and 
authorized to execute such surety in the State of California. The District reserves the right to forfeit Bid Bond 
submitted for failure of the successful bidder to secure Payment & Performance Bonds. Certificates of 
Liability Insurance with proper endorsements shall be required for the successful bidder. 

The contract time is 110 Calendar Days between the Notice to Proceed date and the Contract Substantial 
Completion date. Liquidated Damages shall be set for Five Hundred Dollars ($500) for each Calendar Day 
the Work is delayed beyond the contract Substantial Completion date; and One Hundred Dollars ($100) for 
each Calendar Day Remaining Work is delayed beyond the Contract Final Completion Date. The Contra Costa 
Community College District reserves the right to reject any and all bids and/or waive any informality or 
irregularity in any bid received. No bidder may withdraw their Bid for a period of fifteen (15) Calendar Days 
after the date set for opening thereof.

END OF SECTION 

https://webapps.4cd.edu/apps/purchasingviewbids/default.aspx
https://webapps.4cd.edu/apps/purchasingviewbids/default.aspx
mailto:rherrera@4cd.edu
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SECTION 00210 

INFORMATION AVAILABLE TO BIDDERS 

PART 1 - REPORT AND INFORMATION 

1.1 Existence of reports, record drawings, and utility surveys: Contra Costa Community College 
District, its consultants, and prior contractors may have collected documents providing a general 
description of the site and conditions of the work. These documents may consist of geotechnical 
reports for and around the site, record drawings, utility drawings, and information regarding 
underground utilities. These reports, documents and other information are not part of the 
Contract Documents and do not show new work to be constructed, rather, they show existing 
conditions that Contractor may have to address as part of its construction planning. 

1.2 Available Documentation: The following existing documentation has been made available for 
downloading via the District’s web site: 
https://webapps.4cd.edu/apps/purchasingviewbids/default.aspx 

A. Project As-Built Drawings titled:
1. “A0-1.1 Mechanical Chiller Pump Building - Science Bldg. DSA 01-106226 - 1-12-05”

2. “M1.0 Mechanical Details - Science Bldg. DSA 01-106226 - 1-12-15-1”

1.3 Contractor shall acknowledge and accept that the documents are not a part of the Contract 
Documents and are made available to bidders for reference only. The District and its 
representatives are not responsible for any and all discrepancies between the documents and the 
existing and actual as-built conditions, and do not guarantee the accuracy of the documents. 

1.4 The District and Design Consultants assume no responsibility for the completeness or accuracy of 
the documents or the records compiled there from and the interpretations made from the 
documents. There is no express or implied guarantee that the conditions indicated in the 
documents are representative of those existing throughout the building and/or site Conditions 
differing substantially from those indicated may be encountered. 

END OF SECTION 00210 

https://webapps.4cd.edu/apps/purchasingviewbids/default.aspx
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SECTION 00300 
BID PROPOSAL FORM 

(INFORMAL BIDS) 

L-1199 SCIENCE BUILDING COOLING TOWER REPLACEMENT

LOS MEDANOS COLLEGE 
2700 E Leland Rd. 

Pittsburg, CA 94565 

BID DATE: December 2, 2021, 2:00 PM 

===================================================================================== 
INSTRUCTIONS TO BIDDERS: 
• Submit your BID Proposal via mail/overnight mail or deliver, in person, to:

Contra Costa Community College District
500 Court Street
Martinez, CA 94553
Attn: Rod Herrera, Senior Buyer

• Don’t forget to include a Bid Bond for 10% of the Bid amount; (fully executed copy attached to
Bid Proposal is    accepted, original by mail to follow);

• Bid results shall be sent to you via email message and posted at the District Website;
For clarification, please email: Rod Herrera, Senior Buyer, rherrera@4cd.edu
======================================================================================

Attention is directed to Labor Code Section 1725.5 regarding Department of Industrial Relations (DIR) 
contractor registration process; registration criteria and implementation of DIR registration 
requirements. Labor Code Section 1771.7 establishes contractor’s obligation to submit Certified Payroll 
(CPR) to the Department of Labor and Standards Enforcement (DLSE) and public works monitoring and 
enforcement. Labor Code Section 1773.3 requires the District to submit a PWC-100 to DIR for all public 
works contract awarded effective January 1, 2015. 

1. INTRODUCTION
A. The Bidder proposes to perform the Work for the Contract Sum and within the proposed time,

based upon an examination of the Job Site and Specifications.
B. The Bidder certifies this proposal is submitted in good faith.
C. The Bidder shall attach a Bid Security for ten percent (10%) of the Bid Amount in the form of

Bid Bond, or Certified Check payable to the District.
D. The District shall award the contract to the lowest responsive and responsible Bidder. The

evaluation of the low bid shall be based on the total of Base Bid.

Please Note: PCC 20651 (b); In the event, the successful bidder fails to provide the required Payment 
and Performance bonds, the Bid Security shall be forfeited in favor of the District and Contractor shall 
not be entitled for contract award. 

Bidder’s Name 

mailto:rherrera@4cd.edu
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2. BID AMOUNT
For labor, materials, insurances, bonds, fixtures, equipment, tools, transportation, services, sales
taxes and other costs necessary to complete the public project in accordance with Contract
Drawings and Specifications, for a stipulated Contract Sum in the amount of:

Quote for the BASE BID Scope of Work: 

$ 
(Write amount of Base Bid) 

3. ADDENDUM (if applicable): #1 Received Date: ; #2 Received Date: ; 

4. SUBCONTRACTORS LIST (If Any)

Attention is directed to Section 4100 through 4113 of the Public Contract Code concerning 
Subcontractors, with emphasis on Section 4104, known as the “Subletting and Subcontracting Fair 
Practices Act, effective July 1, 2014. 

Type Subcontractor's Business License # 
of Work Name Address/Phone & DIR Registration # 

(1) 

(2) 

(3) 

4. COMPLETION TIME
A. For establishing the Date of Substantial Completion, the contract time shall be 110 calendar

days after date of Notice to Proceed.
B. Final Completion shall be 30 calendar days after the date of Substantial Completion.
C. Prior to the Notice to Proceed issued by the District, the Contractor shall provide a CPM

construction schedule, prepared in Microsoft Project format, utilizing the entire time allowed
to complete the project. Schedule shall be subject to District's approval.

5. ACCEPTANCE AND AWARD
The District reserves the right to waive minor irregularities or reject all bids; or negotiate changes
before or after execution of the Contract. This Bid shall remain open and shall not be withdrawn
for a period of 15 days after Bid Opening date.

If written notice of acceptance of this Bid is mailed or delivered to the Bidder within 10 days after the date 
set for the receipt of this Bid, or other time before it is withdrawn, the Bidder shall execute and deliver to 
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the District a Contract prepared by District with the required Surety Bonds and Certificates of Insurance, 
within 10 days after personal delivery or deposit in the mail of the notification of acceptance. 

Notice of acceptance or request for additional information may be addressed to the Bidder at the address 
provided. 

The undersigned hereby certifies under penalty of perjury under the laws of the State of California that all 
the information submitted by the bidder in connection with this proposal and all the representations herein 
made are true and correct. 

 CSLB License No.: Exp: 
Firm Name 

 DIR Registration No.: 
Address 

_ Phone: 

 Email: 

Authorized Signature Print Name Date 
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SECTION 00500 

PAYMENT BOND 
(CALIFORNIA PUBLIC WORK) 

KNOW ALL MEN BY THESE PRESENTS: 

THAT WHEREAS, the Contra Costa Community College District (sometimes referred to 
hereinafter as “Obligee”) has awarded to (hereinafter 
designated as the “Principal” or “Contractor”), an agreement for the work described as follows: 

 (hereinafter referred to as the “Public Work”); and 

WHEREAS, said Contractor is required to furnish a bond in connection with said 
Contract, and pursuant to California Civil Code Section 9550; 

NOW, THEREFORE, We,   , the 
undersigned Contractor, as Principal; and , a corporation 
organized and existing under the laws of the State of , and duly authorized to 
transact business under the laws of the State of California, as Surety, are held and firmly bound 
unto the Contra Costa Community College District and to any and all persons, companies, or 
corporations entitled by law to file stop notices under California Civil Code Section 9100, or any 
person, company, or corporation entitled to make a claim on this bond, in the sum of 

 Dollars ($ ), said sum being not less than one hundred 
percent (100%) of the total amount payable by said Obligee under the terms of said Contract, for 
which payment will and truly to be made, we bind ourselves, our heirs, executors and 
administrators, successors and assigns, jointly and severally, firmly by these presents. 

THE CONDITION OF THIS OBLIGATION IS SUCH that if said Principal, its heirs, 
executors, administrators, successors, or assigns, or subcontractor, shall fail to pay any person or 
persons named in Civil Code Section 9100; or fail to pay for any materials, provisions, or other 
supplies, used in, upon, for, or about the performance of the work contracted to be done, or for 
any work or labor thereon of any kind, or for amounts due under the Unemployment Insurance 
Code, with respect to work or labor thereon of any kind; or shall fail to deduct, withhold, and pay 
over to the Employment Development Department, any amounts required to be deducted, 
withheld, and paid over by Unemployment Insurance Code Section 13020 with respect to work 
and labor thereon of any kind, then said Surety will pay for the same, in an amount not exceeding 
the amount herein above set forth, and in the event suit is brought upon this bond, also will pay 
such reasonable attorneys’ fees as shall be fixed by the court, awarded and taxed as provided in 
California Civil Code Sections 9550 et seq. 

This bond shall inure to the benefit of any person named in Civil Code Section 9100 giving such 
person or his/her assigns a right of action in any suit brought upon this bond. 

It is further stipulated and agreed that the Surety of this bond shall not be exonerated or released 
from the obligation of the bond by any change, extension of time for performance, addition, 
alteration or modification in, to, or of any contract, plans, or specifications, or agreement 
pertaining or relating to any scheme or work of improvement herein above described; or 
pertaining or relating to the furnishing of labor, materials, or equipment therefor; nor by any 
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change or modification of any terms of payment or extension of time for payment pertaining or 
relating to any scheme or work of improvement herein above described; nor by any rescission or 
attempted rescission of the contract, agreement or bond; nor by any conditions precedent or 
subsequent in the bond attempting to limit the right of recovery of claimants otherwise entitled to 
recover under any such contract or agreement or under the bond; nor by any fraud practiced by 
any person other than the claimant seeking to recover on the bond; and that this bond be 
construed most strongly against the Surety and in favor of all persons for whose benefit such 
bond is given; and under no circumstances shall the Surety be released from liability to those for 
whose benefit such bond has been given, by reason of any breach of contract between the 
Obligee and the Contractor or on the part of any obligee named in such bond; that the sole 
condition of recovery shall be that the claimant is a person described in California Civil Code 
Sections 9100, and who has not been paid the full amount of his or her claim; and that the Surety 
does hereby waive notice of any such change, extension of time, addition, alteration or 
modification herein mentioned. 

IN WITNESS WHEREOF, we have hereunto set our hands and seals this day of 
, 20      . 

PRINCIPAL/CONTRACTOR: 

By: 

SURETY: 

By: 

Attorney-in-Fact 
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IMPORTANT: THIS IS A REQUIRED FORM. 

Surety companies executing bonds must possess a certificate of authority from the California 
Insurance Commissioner authorizing them to write surety insurance defined in California 
Insurance Code Section 105, and if the work or project is financed, in whole or in part, with 
federal, grant or loan funds, Surety’s name must also appear on the Treasury Department’s most 
current list (Circular 570 as amended). 

Any claims under this bond may be addressed to: 

(Name and Address of Surety) (Name and Address of agent or representative 
for service for service of process in California) 

Telephone: Telephone: 

STATE OF CALIFORNIA ) 
) ss. 

COUNTY OF ) 

On before me, , 
(insert name and title of the officer) 

a       Notary        Public        in        and        for        said        State,        personally        appeared 
, who proved to me on the basis of satisfactory evidence to 

be the person(s) whose name(s) is/are subscribed to the within instrument as the Attorney-in-Fact 
of the (Surety) and acknowledged to me that he/she/they subscribed 
the name of the   (Surety) thereto and his own name as Attorney-in- 
Fact on the executed instrument. 

I certify under PENALTY OF PERJURY under the laws of the State of California that the 
foregoing paragraph is true and correct. 

WITNESS my hand and official seal. 

Notary Public in and for said State 

Commission expires:  

(SEAL) 

NOTE: A copy of the power-of-attorney to local representatives of the bonding company 
must be attached hereto. 
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CONTRACT PERFORMANCE BOND 
(CALIFORNIA PUBLIC WORK) 

KNOW ALL MEN BY THESE PRESENTS: 

THAT WHEREAS, Contra Costa Community College District (sometimes referred to 
hereinafter as “Obligee”) has awarded to    
(hereinafter designated as the “Principal” or “Contractor”), an agreement for the work described 
as follows: (hereinafter referred to as the “Public 
Work”); and 

WHEREAS, the work to be performed by the Contractor is more particularly set forth in 
that certain contract for said Public Work dated        , 
(hereinafter referred to as the “Contract”), which Contract is incorporated herein by this 
reference; and 

WHEREAS, the Contractor is required by said Contract to perform the terms thereof and 
to provide a bond both for the performance and guaranty thereof. 

NOW, THEREFORE, we,   , the 
undersigned Contractor, as Principal, and , a corporation 
organized and existing under the laws of the State of , and duly authorized to 
transact business under the laws of the State of California, as Surety, are held and firmly bound 
unto      the      Contra      Costa      Community      College      District      in      the      sum      of 

 Dollars ($ ), said sum being not 
less than one hundred percent (100%) of the total amount payable by said Obligee under the 
terms of said Contract, for which amount well and truly to be made, we bind ourselves, our heirs, 
executors, administrators, successors, and assigns, jointly and severally, firmly by these presents. 

THE CONDITION OF THIS OBLIGATION IS SUCH THAT, if the bounded 
Contractor, his or her heirs, executors, administrators, successors or assigns, shall in all things 
stand to and abide by, and well and truly keep and perform the covenants, conditions, and 
agreements in said Contract and any alteration thereof made as therein provided, on his or her 
part, to be kept and performed at the time and in the manner therein specified, and in all respects 
according to their intent and meaning; and shall faithfully fulfill guarantees of all materials and 
workmanship; and indemnify, defend and save harmless the Obligee, its officers and agents, as 
stipulated in said Contract, then this obligation shall become null and void; otherwise it shall be 
and remain in full force and effect. 

The Surety, for value received, hereby stipulates and agrees that it shall not be exonerated 
or released from the obligation of this bond (either by total exoneration or pro tanto) by any 
change, extension of time, alteration in or addition to the terms of the contract or to the work to 
be performed there under or the specifications accompanying the same, nor by any change or 
modification to any terms of payment or extension of time for any payment pertaining or relating 
to any scheme of work of improvement under the contract. Surety also stipulates and agrees that 
it shall not be exonerated or released from the obligation of this bond (either by total exoneration 
or pro tanto) by any overpayment or underpayment by the Obligee that is based upon estimates 
approved by the Architect. The Surety stipulates and agrees that none of the aforementioned 



Contra Costa Community College District 
Los Medanos College 
L-1199 Science Building Cooling Tower Replacement

Section 00500 – Page 5 of 7 
Payment and Performance Bond Forms 

changes, modifications, alterations, additions, extension of time or actions shall in any way affect 
its obligation on this bond, and it does hereby waive notice of any such changes, modifications, 
alterations, additions or extension of time to the terms of the contract, or to the work, or the 
specifications as well notice of any other actions that result in the foregoing. 

Whenever Principal shall be, and is declared by the Obligee to be, in default under the 
Contract, the Surety shall promptly either remedy the default, or shall promptly complete the 
Contract through its agents or independent contractors, subject to acceptance and approval of 
such agents or independent contractors by Obligee as hereinafter set forth, in accordance with its 
terms and conditions and to pay and perform all obligations of Principal under the Contract, 
including, without limitation, all obligations with respect to warranties, guarantees and the 
payment of liquidated damages; or, at Obligee’s sole discretion and election, Surety shall obtain 
a bid or bids for completing the Contract in accordance with its terms and conditions, and upon 
determination by Obligee of the lowest responsible bidder, arrange for a contract between such 
bidder and the Obligee and make available as Work progresses (even though there should be a 
default or succession of defaults under the contract or contracts of completion arranged under 
this paragraph) sufficient funds to pay the cost of completion less the “balance of the Contract 
price” (as hereinafter defined), and to pay and perform all obligations of Principal under the 
Contract, including, without limitation, all obligations with respect to warranties, guarantees and 
the payment of liquidated damages. The term “balance of the Contract price,” as used in this 
paragraph, shall mean the total amount payable to Principal by the Obligee under the Contract 
and any modifications thereto, less the amount previously paid by the Obligee to the Principal, 
less any withholdings by the Obligee allowed under the Contract. 

Surety expressly agrees that the Obligee may reject any agent or contractor which may be 
proposed by Surety in fulfillment of its obligations in the event of default by the Principal. 
Unless otherwise agreed by Obligee, in its sole discretion, Surety shall not utilize Principal in 
completing the Contract nor shall Surety accept a bid from Principal for completion of the work 
in the event of default by the Principal. 

No final settlement between the Obligee and the Contractor shall abridge the right of any 
beneficiary hereunder, whose claim may be unsatisfied. 

The Contractor and Surety shall remain responsible and liable for all patent and latent 
defects that arise out of or are related to the Contractor’s failure and/or inability to properly 
complete the Public Work as required by the Contract and the Contract Documents. The 
obligation of the Surety hereunder shall continue so long as any obligation of the Contractor 
remains. 

Contractor and Surety agree that if the Obligee is required to engage the services of an 
attorney in connection with enforcement of the bond, Contractor and Surety shall pay Obligee’s 
reasonable attorneys’ fees incurred, with or without suit, in addition to the above sum. 

In the event suit is brought upon this bond by the Obligee and judgment is recovered, the 
Surety shall pay all costs incurred by the Obligee in such suit, including reasonable attorneys’ 
fees to be fixed by the Court. 
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IN WITNESS WHEREOF, we have hereunto set our hands and seals this 
, 20 . 

day of 

PRINCIPAL/CONTRACTOR: 

By: 

SURETY: 

By: 

Attorney-in-Fact 

The rate of premium on this bond is per thousand. 

The total amount of premium charged: $ (This must be 
filled in by a corporate surety). 

IMPORTANT: THIS IS A REQUIRED FORM. 

Surety companies executing bonds must possess a certificate of authority from the California 
Insurance Commissioner authorizing them to write surety insurance defined in California 
Insurance Code Section 105, and if the work or project is financed, in whole or in part, with 
federal, grant or loan funds, Surety’s name must also appear on the Treasury Department’s most 
current list (Circular 570 as amended). 

Any claims under this bond may be addressed to: 

(Name and Address of Surety) (Name and Address of agent or representative 
for service for service of process in California) 

Telephone: Telephone: 
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STATE OF CALIFORNIA ) 
) ss. 

COUNTY OF ) 

On before me, 
(insert name and title of the officer) 

On , before me, , a Notary 

Public in and for said State, personally appeared , who 
proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are 
subscribed to the within instrument as the Attorney-in-Fact of the    
(Surety) and acknowledged to me that he/she/they subscribed the name of the 

 (Surety) thereto and his own name as Attorney-in-Fact on the 
executed instrument. 

I certify under PENALTY OF PERJURY under the laws of the State of California that the 
foregoing paragraph is true and correct. 

WITNESS my hand and official seal. 

Notary Public in and for said State 

Commission expires:  

(SEAL) 

NOTE: A copy of the power-of-attorney to local representatives of the bonding company 
must be attached hereto. 
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SECTION 00510 

NOTICE OF AWARD 

DATE: 

TO:  

ADDRESS:  

PROJECT: 

The Contract Sum of your contract is Dollars, 
($ ). 

You must comply with the following conditions within ten (10) calendar days of the date of this Notice 
of Award, that is, by . 

1. You must deliver to the District two fully executed counterparts of Section 00600, “Construction
Agreement.”

2. You must deliver to the District the “Contract Performance Bond,” and “Payment Bond,” executed
by you and your surety, which are included in Section 00500.

3. You must deliver to the District the Contractor’s CPM Schedule, prepared in Microsoft Project
format, including both PDF and electronic file for the District’s review.

Failure to comply with these conditions within the time specified will entitle District to consider your 
bid abandoned, to annul this Notice of Award, and to declare your Bid Security forfeited. Within ten 
(10) calendar days after you comply with these conditions, the District will return to you one fully
signed counterpart of the Construction Agreement.

Contra Costa Community College District 

By: 

Title: 

END OF DOCUMENT 



CONTRACT NO. 
(Construction Agreement) 

============================================================================================= 

1. SPECIAL TERMS. These special terms are incorporated below by reference.

(§1.1) Parties: (Public Agency)    CONTRA COSTA COMMUNITY COLLEGE DISTRICT 
500 Court St, Martinez, CA 94553 

(Contractor) NAME 
Address: 

(§1.2) Effective Date: See Section (§1.4) Completion Time, below 

(§1.3) The Work: L-1199 Science Building Cooling Tower Replacement

(§1.4) Completion Time: 110 Calendar Days from the Effective Date in Section 1.2 above, or the 
Notice to Proceed referred to in Section 4 below. 

(§1.5) Liquidated Damages: $500/ per calendar day work is delayed. 

(§1.6) Public Agency's Agent: CONTRA COSTA COMMUNITY COLLEGE DISTRICT (The District) 

(§1.7) Contract Price: THOUSAND, HUNDRED DOLLARS and NO CENTS 
($000,000.00) 

2. SCOPE OF WORK:

Contractor shall provide the Scope of Work as identified in “Invitation to Quote - L-1199 Science Building
Cooling Tower Replacement” issued October 29, 2021, and as clarified during the job site visit on 11/5/2021.

3. WORK CONTRACT, CHANGES

(a) By their signatures below, effective on the above date, these parties promise and agree as set forth in
this Agreement, incorporating by these references labor and materials contained in Section 2, Scope of
Work.

(b) Contractor shall, at Contractor's own cost and expense, and in a workmanlike manner, fully and faithfully
perform and complete the work; and will furnish all materials, labor, services, equipment, and
transportation necessary, convenient and proper in order fairly to perform the requirements of this
contract, all strictly in accordance with the Scope of Work in Section 2 above, and the Public Agency's
plans, drawings and specifications, and with Supplementary General Conditions, if any.

(c) The work can be changed only with Public Agency's prior written order specifying such change and its
cost agreed to by the parties; and the Public Agency shall never have to pay more than specified in Section
7 without such an order.

4. TIME: NOTICE TO PROCEED

Contractor shall start this work as directed in Section 1.4 Completion Time above or as directed by the Notice
to Proceed, if any, and shall complete it as specified in Section 1.4, Completion Time.

SECTION 00600
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5. LIQUIDATED DAMAGES

If the Contractor fails to complete this contract and this work within the time fixed therefore, allowance being
made for contingencies as provided herein, he becomes liable to the Public Agency for all its loss and damage
there from; and because, from the nature of the case, it is and will be impracticable and extremely difficult to
ascertain and fix the Public Agency's actual damage from any delay in performance hereof, it is agreed that
Contractor will pay as liquidated damages to the Public Agency the reasonable sum specified in Section 1, the
result of the parties' reasonable endeavor to estimate fair average compensation therefore, for each calendar
days delay in finishing said work; and if the same be not paid, Public Agency may, in addition to its other
remedies, deduct the same from any money due or to become due Contractor under this contract. If the Public
Agency for any cause authorizes or contributes to a delay, suspension of work or extension of time, its duration
shall be added to the time allowed for completion, but it shall not be deemed a waiver nor be used to defeat
any right of the Agency to damages for non-completion or delay hereunder. Pursuant to Government Code
Section 4215, the Contractor shall not be assessed liquidated damages for delay in completion of the work,
when such delay was caused by the failure of the Public Agency or the owner of a utility to provide for removal
or relocation of existing utility facilities.

6. INTEGRATED DOCUMENTS

The plans, drawings and specifications or special provisions of the Public Agency's call for bids, and Contractor's
accepted bid for this work are hereby incorporated into this contract; and they are intended to cooperate, so
that anything exhibited in the plans or drawings and not mentioned in the specifications or special provisions,
or vice versa, is to be executed as if exhibited, mentioned and set forth in both, to the true intent and meaning
thereof when taken all together; and differences of opinion concerning these shall be finally determined by the
Public Agency.

7. PAYMENT

(a) For strict and literal fulfillment of these promises and conditions, and full compensation for all this work,
the Public Agency shall pay the Contractor the sum specified in Section 1, except that in unit price
contracts the payment shall be for finished quantities at unit bid prices.

(b) On or about the first day of each calendar month, the Contractor shall submit to the Public Agency a
verified application for payment, supported by a statement showing all materials actually installed during
the preceding month, the labor expended thereon, and the cost thereof; whereupon, after checking, the
Public Agency shall issue to Contractor a certificate for the amount determined to be due, minus five (5%)
percent thereof, but not until defective work and materials have been removed, replaced and made good.
Payment of the approved amount will be made to the Contractor within 30 calendar days from the date
the Public Agency approves in writing the Contractor’s application for payment.

8. PAYMENTS WITHHELD

(a) The Public Agency or its agent may withhold any payment, or because of later discovered evidence nullify
all or any certificate for payment, to such extent and period of time only as may be necessary to protect
the Public Agency from loss because of:
(1) Defective work not remedied, or work not completed, or
(2) Claims filed or reasonable evidence indicating probable filing, or
(3) Failure to properly pay subcontractors or for material or labor, or
(4) Reasonable doubt that the work can be completed for the balance then unpaid, or
(5) Damage to another contractor, or
(6) Damage to the Public Agency, other than damage due to delays.
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(b) The Public Agency shall use reasonable diligence to discover and report to the Contractor, as the work
progresses, the materials and labor which are not satisfactory to it, so as to avoid unnecessary trouble or
cost to the Contractor in making good any defective work or parts.

(c) Thirty-five (35) calendar days after Public Agency files its notice of completion of the entire work, it shall
issue a certificate to the Contractor and pay the balance of the contract price after deducting all amounts
withheld under this contract, provided the Contractor shows that all claims for labor and materials have
been paid, no claims have been presented to the Public Agency based on acts or omissions of the
Contractor, and no liens or withhold notices have been filed against the work or site, and provided there
are not reasonable indications of defective or missing work or of late-recorded notices of liens or claims
against Contractor.

9. INSURANCE

Before the commencement of the Work, the Contractor shall purchase from and maintain in a company or
companies lawfully authorized to do business in California as admitted carriers, or a District approved equal,
with a financial rating of at least A status as rated in the most recent edition of Best’s Insurance Reports or as
amended by the Supplementary General Conditions, such insurance as will protect the Public Agency from
claims set forth below, which may arise out of or result from the Contractor’s operations under the Contract
and for which the Contractor may be legally liable, whether such operations are by the Contractor, by a
Subcontractor, by anyone directly or indirectly employed by any of them, or by anyone for whose acts any of
them may be liable.

(a) Claims for damages because of bodily injury, sickness, disease, or death of any person District would
require indemnification and coverage for employee claim;

(b) Claims for damages insured by usual personal injury liability coverage, which are sustained by a person
as a result of an offense directly or indirectly related to employment of such person by the Contractor or
by another person;

(c) Claims for damages because of injury or destruction of tangible property, including loss of use resulting
therefrom, arising from operations under the Contract Documents;

(d) Claims for damages because of bodily injury, death of a person, or property damage arising out of the
ownership, maintenance, or use of a motor vehicle, all mobile equipment, and vehicles moving under
their own power and engaged in the Work;

(e) Claims involving contractual liability applicable to the Contractor’s obligations under the Contract
Documents, including liability assumed by and the indemnity and defense obligations of the Contractor
and the Subcontractors; and

(f) Claims involving Completed Operations, Independent Contractors’ coverage, and Broad Form property
damage, without any exclusions for collapse, explosion, demolition, underground coverage, and
excavating. (XCU)

(g) Claims involving sudden or accidental discharge of contaminants or pollutants.

Additional Insured Endorsement Requirement: The Contractor shall name, on any policy of insurance, the 
District, Architect, Inspector, the State of California, their officers, employees, agents and independent 
contractors as Additional Insured. Subcontractors shall name the Contractor, the District, Architect, Inspector, 
the State of California, their officers, employees, agents and independent contractors as Additional Insured. The 
Additional Insured Endorsement included on all such insurance policies shall state that coverage is afforded the 
additional insured with respect to claims arising out of operations performed by or on behalf of the insured. If 
the Additional Insured, have other insurance which is applicable to the loss, such other insurance shall be on an 
excess or contingent basis. The insurance provided by the Contractor must be designated in the policy as 
primary to any insurance obtained by the Public Agency. The amount of the insurer’s liability shall not be 
reduced by the existence of such other insurance. 
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Specific Insurance Requirement: Contractor shall take out and maintain and shall require all subcontractors, if 
any, whether primary or secondary, to take out and maintain: 
(a) Comprehensive General Liability Insurance with an aggregate of not less than $2,000,000.00; Per

occurrence, $1,000,000.00
(b) Automotive (any auto) where operated in amounts $1,000,000.00
(c) Workers’ Compensation Insurance: $1,000,000.00; Contractor is aware of and complies with Labor Code

Section 3700 and the Worker's Compensation Law.

10. BONDS

(Not Required for Public Projects below $25,000; Civil Code 9550; Public Contract Code 7103.) 
Bond Requirements: Prior to commencing any portion of the Work, the Contractor shall furnish separate 
payment and performance bonds for its portion of the Work which shall cover 100% faithful performance of 
and payment of all obligations arising under the Contract Documents and/or guaranteeing the payment in full 
of all claims for labor performed and materials supplied for the Work. All bonds shall be provided by a corporate 
surety authorized and admitted to transact business in California as sureties. 

To the extent, if any, that the Contract Price is increased in accordance with the Contract Documents, the 
Contractor shall, upon request of the Public Agency, cause the amount of the bonds to be increased accordingly 
and shall promptly deliver satisfactory evidence of such increase to the Public Agency. To the extent available, 
the bonds shall further provide that no change or alteration of the Contract Documents (including, without 
limitation, an increase in the Contract Price, as referred to above), extensions of time, or modifications of the 
time, terms, or conditions of payment to the Contractor will release the surety. If the Contractor fails to furnish 
the required bonds, the Public Agency may terminate the Contract for cause. 
On signing this contract, Contractor shall deliver to Public Agency for approval good and sufficient bonds with 
sureties, in amount(s), specified in the specifications or special provisions, guaranteeing faithful performance of 
this contract and payment for all labor and materials hereunder. 

11. FAILURE TO PERFORM

If the Contractor at any time refuses or neglects, without fault of the Public Agency or its agent(s), to supply
sufficient materials or workers to complete this agreement and work as provided herein, for a period of ten days
or more after written notice thereof by the Public Agency, the Public Agency may furnish same and deduct the
reasonable expenses thereof from the contract price.

12. LAWS APPLY: General

Both parties recognize the applicability of various federal, state and local laws and regulations, especially
Chapter 1 of Part 7 of the California Labor Code (beginning with Section 1720, and including Sections 1735,
1777.5, 1777.6, forbidding discrimination) and intend that this agreement complies therewith. The parties
specifically stipulate that the relevant penalties and forfeitures provided in the Labor Code, especially in Sections
1775, 17776, and 1813, concerning prevailing wages and hours, shall apply to this agreement as though fully
stipulated herein.

13. REGISTRATION WITH DEPARTMENT OF INDUSTRIAL RELATIONS

Contractor shall be registered pursuant to Section 1725.5 of the California Labor Code to be qualified to bid on,
be listed in a bid proposal, subject to the requirements of Section 4104 of the Public Contract Code, or engage
in the performance of any public work contract that is subject to the requirements of Section 1725.5. For the
purposes of this requirement, "contractor" includes a subcontractor as defined by Labor Code Section 1722.1.

The requirement to list only registered contractors and subcontractors on bids becomes effective on March 1,
2015. The requirement to only use registered contractors and subcontractors on public works projects applies
to all projects awarded on or after April 1, 2015.
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14. SUBCONTRACTORS

Public Contract Code Sections 4100-4113 are incorporated herein.

15. WAGE RATES

(a) Pursuant to Labor Code Section 1773, the Director of the Department of Industrial Relations has
ascertained the general prevailing rates of wages per diem, and for holiday and overtime work, in the
locality in which this work is to be performed, for each craft, specified in the call for bids for this work
and are on file with the Public Agency, and are hereby incorporated herein.

(b) This schedule of wages is based on a working day of eight (8) hours unless otherwise specified; and the
daily rate is the hourly rate multiplied by the number of hours constituting the working day. When less
than that number of hours are worked, the daily wage rage is proportionately reduced, but the hourly
rate remains as stated.

(c) The Contractor, and all subcontractors, must pay at least these rates to all persons on this work, including
all travel, subsistence, and fringe benefit payments provided for by applicable collective bargaining
agreements. All skilled labor not listed above must be paid at least the wage scale established by
collective bargaining agreement for such labor in the locality where such work is being performed. If it
becomes necessary for the Contractor or any subcontractor to employ any person in a craft, classification
or type of work (except executive, supervisory, administrative, clerical or other non-manual workers as
such) for which no minimum wage rate is specified, the contractor shall immediately notify the Public
Agency which shall promptly determine the prevailing wage rate therefore and furnish the Contractor
with the minimum rate based thereon, which shall apply from the time of the initial employment of the
person affected and during the continuance of such employment.

16. HOURS OF LABOR

Eight hours of labor in one calendar day constitutes a legal day's work, and no worker employed at any time on
this work by the Contractor or by any subcontractor shall be required or permitted to work longer thereon
except as provided in Labor Code Sections 1810-1815.

17. APPRENTICES

Properly indentured apprentices may be employed on this work in accordance with Labor Code Sections 1777.5
and 1777.6, forbidding discrimination.

18. SUBMISSION OF CERTIFIED PAYROLL RECORDS

Contractors and subcontractors on all public works projects will be required to submit certified payroll records
(CPRs) to the Labor Commissioner unless excused from this requirement. This requirement will be phased in as
follows:

(a) Applies immediately to public works projects that have already been under CMU monitoring, i.e.
contractors on ongoing projects that have been submitting CPRs to the CMU will continue doing so.

(b) Will apply to any new projects awarded on or after April 1, 2015.
(c) May apply to other projects as determined by Labor Commissioner.
(d) Will apply to all public works projects, new or ongoing, on and after January 1, 2016.
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19. PREFERENCE FOR MATERIALS

The Public Agency desires to promote the industries and economy of Contra Costa County, and the Contractor
therefore promises to use the products, workers, laborers and mechanics of this County in every case where
the price, fitness and quality are equal.

20. ASSIGNMENT

This agreement binds the heirs, successors, assigns, and representatives of the Contractor; but Contractor
cannot assign it in whole or in part, nor any monies due or to become due under it, without the prior written
consent of the Public Agency and the Contractor's surety or sureties, unless they have waived notice of
assignment.

21. NO WAIVER BY PUBLIC AGENCY

Inspection of the work and/or materials, or approval of work and/or materials inspected, or statement by any
officer, agent or employee of the Public Agency indicating the work or any part thereof complies with the
requirements of this contract, or acceptance of the whole or any part of said work and/or materials, or payments
therefore, or any combination of these acts, shall not relieve the Contractor of Contractor's obligation to fulfill
this contract as prescribed; nor shall the Public Agency be thereby stopped from bringing any action for damages
or enforcement arising from the failure to comply with any of the terms and conditions hereof.

22. HOLD HARMLESS AND INDEMNITY

(a) Contractor promises to and shall hold harmless and indemnify from the liabilities as defined in this
section.

(b) The indemnities benefited and protected by this promise are the Public Agency and its elective and
appointive boards, commissions, officers, agents and employees.

(c) The liabilities protected against are any liability or claim for damage of any kind allegedly suffered,
incurred or threatened because of actions defined below, including personal injury, death, property
damage, inverse condemnation, or any combination of these, regardless of whether or not such liability,
claim or damage was unforeseeable at any time before the Public Agency approved the improvement
plan or accepted the improvements as completed, and including the defense of any suit(s) or action(s) at
law or equity concerning these.

(d) The actions causing liability are any act or omission (negligent or non-negligent) in connection with the
matters covered by this contract and attributable to the contractor, subcontractor(s), or any officer(s),
agent(s), or employee(s) of one or more of them.

(e) Non-conditions: The promise and agreement in this section is not conditioned or dependent on whether
or not any Indemnities has prepared, supplied, or approved any plan(s), drawing(s), specifications(s) or
special provision(s) in connection with this work, has insurance or other indemnification covering any of
these matters, or that the alleged damage resulted partly from any negligent or willful misconduct of any
Indemnities.

23. EXCAVATION

Contractor shall comply with the provisions of Labor Code Section 6705, if applicable, by submitting to Public
Agency a detailed plan showing the design of shoring, bracing, sloping, or other provisions to be made for worker
protection from the hazard of caving ground during trench excavation.

24. GOVERNMENT CODE SECTION 10532

Contractor shall be subject to the examination and audit of the Auditor General for a period of three years after
final payment under the contract.



Contractor Name: XXXX 
Project name/No. L-1199 Science Building Cooling Tower Replacement 

Page 7 of 9 

25. WARRANTY

The Contractor warrants to the Public Agency that materials and equipment furnished under the Contract will
be of good quality and new unless otherwise required or permitted by the Contractor Documents, that the Work
will be free from defects not inherent in the quality required or permitted, and that the Work shall conform to
the requirements of the Contract Documents. Work not conforming to these requirements, including
substitutions not properly approved and authorized, may be considered defective. The Contractor’s warranty
excludes remedy for damage or defect caused by abuse, modifications not executed by the Contractor improper
or insufficient maintenance, improper operation, or normal wear and tear and normal usage.

26. CONSEQUENTIAL DAMAGES

The Contractor and Public Agency waive Claims against each other for consequential damages arising out of or
relating to this Contract.  This mutual waiver includes:

(a) Damages incurred by the Public Agency for rental expenses, for losses of use, income, profit, financing,
business and reputation, and for loss of management or employee productivity or of the services of such
persons; and

(b) Damages incurred by the Contractor for principal office expenses including the compensation of personnel
stationed there, for losses of financing, business and reputation, and for loss of profit except anticipated
profit arising directly from the Work.

(c) This mutual waiver is applicable, without limitation, to all consequential damages due to either party’s
termination. Nothing contained in this subparagraph shall be deemed to preclude an award of liquidated
direct damages, when applicable, in accordance with the requirements of the Contract Documents.

27. HAZARDOUS MATERIALS

(a) If reasonable precautions will be inadequate to prevent foreseeable bodily injury or death to persons
resulting from a material or substance, including but not limited to asbestos, lead or polychlorinated
biphenyl (PCB), encountered on the site by the Contractor, the Contractor shall, upon recognizing the
condition, immediately stop Work in the affected area and report the condition to the Public Agency in
writing.

(b) The Public Agency shall obtain the services of a licensed laboratory to verify the presence or absence of the
material or substance reported by the Contractor and, in the event such material or substance is found to
be present, to verify that it has been rendered harmless. The Public Agency shall furnish in writing to the
Contractor the names and qualifications of persons or entities who are to perform tests verifying the
presence or absence of such material or substance or who are to perform the task of removal or safe
containment of such material or substance. When the material or substance has been rendered harmless,
Work in the affected area shall resume upon written notification from the Public Agency and Contractor.
The Contract Time shall be extended appropriately.

28. SAFETY:

(a) Safety Programs. The Contractor shall be solely responsible for initiating, maintaining and supervising all
safety programs required by applicable law, ordinance, regulation or governmental orders in connection
with the performance of the Contract, or otherwise required by the type or nature of the Work. The
Contractor's safety program shall include all actions and programs necessary for compliance with California
or federally statutorily mandated workplace safety programs, including without limitation, compliance with
the California Drug Free Workplace Act of 1990 (California Government Code §§8350 et seq.). Without
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limiting or relieving the Contractor of its obligations hereunder, the Contractor shall require that its 
Subcontractors similarly initiate and maintain all appropriate or required safety programs. Prior to 
commencement of Work, the Contractor shall meet with the campus Buildings and Grounds Manager, 
Project Manager, and Construction Manager to review Contractor’s safety precautions and implementation 
of safety programs during the Work. 

(b) Safety Precautions. The Contractor shall be solely responsible for initiating and maintaining reasonable
precautions for safety of, and shall provide reasonable protection to prevent damage, injury or loss to: (i)
employees on the Work and other persons who may be affected thereby; (ii) the Work and materials and
equipment to be incorporated therein, whether in storage on or off the site, under care, custody or control
of the Contractor or the Contractor's Subcontractors or Sub-subcontractors; and (iii) other property or items
at the site of the Work, or adjacent thereto, such as trees, shrubs, lawns, walks, pavements, roadways,
structures and utilities not designated for removal, relocation or replacement in the course of construction.
The Contractor shall take adequate precautions and measures to protect existing roads, sidewalks, curbs,
pavement, utilities, adjoining property and improvements thereon (including without limitation, protection
from settlement or loss of lateral support) and to avoid damage thereto. Without adjustment of the
Contract Price or the Contract Time, the Contractor shall repair, replace or restore any damage or
destruction of the foregoing items as a result of performance or installation of the Work.

(c) Safety Signs, Barricades. The Contractor shall erect and maintain, as required by existing conditions and
conditions resulting from performance of the Contract, reasonable safeguards for safety and protection of
property and persons, including, without limitation, posting danger signs and other warnings against
hazards, promulgating safety regulations and notifying Districts and users of adjacent sites and utilities.

(d) Safety Notices. The Contractor shall give or post all notices required by applicable law and comply with
applicable laws, ordinances, rules, regulations and lawful orders of public authorities bearing on safety of
persons or property or their protection from damage, injury or loss.

(e) Safety Coordinator. The Contractor shall designate a responsible member of the Contractor's organization
at the Site whose duty shall be the prevention of accidents and the implementation and maintenance safety
precautions and programs. This person shall be the Contractor's superintendent unless otherwise
designated by the Contractor in writing to the Project Inspector and the Architect.

(f) COVID19 SMALL PROJECT SAFETY PROTOCOL:

i. The Contractor shall adhere to the requirements set forth by Appendix B-1 Small Construction Safety
Protocol of the Contra Costa County Health Officer Order No. HO-COVID19-09 dated April 29, 2020
(see attachment titled Appendix B-1 Small Construction Safety Protocol) and all subsequent mandates 
issued by the Contra Costa County Health Services and the District as it pertains to COVID-19. 
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29. SIGNATURES AND ACKNOWLEDGEMENT

Public Agency:
By: 

Assistant Secretary, Governing Board 
AMY STERRY, Director of Purchasing & Contracts 

Note to Contractor: (1) Execute acknowledgement form below, and (2) if a corporation, affix Corporate Seal. 

Contractor hereby also acknowledging awareness of and compliance with Labor Code S1861 concerning 
Worker's Compensation Law. 

Contractor: 
By:  (CORPORATE SEAL) 

(Designate Official Capacity – NAME) 

Print NAME and TITLE 

License Number Federal ID Number 

NOTARY PUBLIC 
============================================================================================= 
STATE OF CALIFORNIA ) 

) ss. 
COUNTY OF CONTRA COSTA ) 

On , before me, , Notary Public, 

personally appeared , personally known to me (or proved 
to me on the basis of satisfactory evidence) to be the person(s) whose name(s) is/are subscribed to the within instrument and 
acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their 
signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument. 

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing is true and correct. 

Witness my hand and official seal. 

Notary Public 

[SEAL] 

======================================================================================================= 
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Small Construction Project Safety Protocol 

1. Any construction project meeting any of the following specifications is subject to this Small
Construction Project Safety Protocol (“SCP Protocol”), including public works projects unless
otherwise specified by the Health Officer:

a. For residential projects, any single-family, multi-family, senior, student, or other residential
construction, renovation, or remodel project consisting of 10 units or less. This SCP Protocol
does not apply to construction projects where a person is performing construction on their
current residence either alone or solely with members of their own household.

b. For commercial projects, any construction, renovation, or tenant improvement project
consisting of 20,000 square feet of floor area or less.

c. For mixed-use projects, any project that meets both of the specifications in subsection 1.a and
1.b.

d. All other construction projects not subject to the Large Construction Project Safety Protocol
set forth in Appendix B-2.

2. The following restrictions and requirements must be in place at all construction job sites subject to
this SCP Protocol:

a. Comply with all applicable and current laws and regulations including but not limited to
OSHA and Cal-OSHA. If there is any conflict, difference, or discrepancy between or among
applicable laws and regulations and/or this SCP Protocol, the stricter standard shall apply.

b. Designate a site-specific COVID-19 supervisor or supervisors to enforce this guidance. A
designated COVID-19 supervisor must be present on the construction site at all times during
construction activities. A COVID-19 supervisor may be an on-site worker who is designated
to serve in this role.

c. The COVID-19 supervisor must review this SCP Protocol with all workers and visitors to the
construction site.

d. Establish a daily screening protocol for arriving staff to ensure that potentially infected staff
do not enter the construction site. If workers leave the jobsite and return the same day,
establish a cleaning and decontamination protocol prior to entry and exit of the jobsite. Post
the daily screening protocol at all entrances and exits to the jobsite. More information on
screening can be found online at: https://www.cdc.gov/coronavirus/2019-
ncov/community/index.html.

e. Practice social distancing by maintaining a minimum six-foot distance between workers at all
times, except as strictly necessary to carry out a task associated with the construction project.

https://www.cdc.gov/coronavirus/2019-ncov/community/index.html
https://www.cdc.gov/coronavirus/2019-ncov/community/index.html
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f. Where construction work occurs within an occupied residential unit, separate work areas
must be sealed off from the remainder of the unit with physical barriers such as plastic
sheeting or closed doors sealed with tape to the extent feasible. If possible, workers must
access the work area from an alternative entry/exit door to the entry/exit door used by
residents. Available windows and exhaust fans must be used to ventilate the work area. If
residents have access to the work area between workdays, the work area must be cleaned and
sanitized at the beginning and at the end of workdays. Every effort must be taken to
minimize contact between workers and residents, including maintaining a minimum of six
feet of social distancing at all times.

g. Where construction work occurs within common areas of an occupied residential or
commercial building or a mixed-use building in use by on-site employees or residents,
separate work areas must be sealed off from the rest of the common areas with physical
barriers such as plastic sheeting or closed doors sealed with tape to the extent feasible. If
possible, workers must access the work area from an alternative building entry/exit door to
the building entry/exit door used by residents or other users of the building. Every effort must
be taken to minimize contact between worker and building residents and users, including
maintaining a minimum of six feet of social distancing at all times.

h. Prohibit gatherings of any size on the jobsite, including gatherings for breaks or eating,
except for meetings regarding compliance with this protocol or as strictly necessary to carry
out a task associated with the construction project.

i. Cal-OSHA requires employers to provide water, which should be provided in single-serve
containers. Sharing of any of any food or beverage is strictly prohibited and if sharing is
observed, the worker must be sent home for the day.

j. Provide personal protective equipment (PPE) specifically for use in construction, including
gloves, goggles, face shields, and face coverings as appropriate for the activity being
performed. At no time may a contractor secure or use medical-grade PPE unless required
due to the medical nature of a jobsite. Face coverings must be worn in compliance with
Section 5 of the Health Officer’s Order No. HO-COVID19-08, dated April 17, 2020, or any
subsequently issued or amended order.

k. Strictly control “choke points” and “high-risk areas” where workers are unable to maintain
six-foot social distancing and prohibit or limit use to ensure that six-foot distance can easily
be maintained between individuals.

l. Minimize interactions and maintain social distancing with all site visitors, including delivery
workers, design professional and other project consultants, government agency
representatives, including building and fire inspectors, and residents at residential
construction sites.
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m. Stagger trades as necessary to reduce density and allow for easy maintenance of minimum
six-foot separation.

n. Discourage workers from using others’ desks, work tools, and equipment. If more than one
worker uses these items, the items must be cleaned and disinfected with disinfectants that are
effective against COVID-19 in between use by each new worker. Prohibit sharing of PPE.

o. If hand washing facilities are not available at the jobsite, place portable wash stations or hand
sanitizers that are effective against COVID-19 at entrances to the jobsite and in multiple
locations dispersed throughout the jobsite as warranted.

p. Clean and sanitize any hand washing facilities, portable wash stations, jobsite restroom areas,
or other enclosed spaces daily with disinfectants that are effective against COVID-19.
Frequently clean and disinfect all high touch areas, including entry and exit areas, high traffic
areas, rest rooms, hand washing areas, high touch surfaces, tools, and equipment

q. Maintain a daily attendance log of all workers and visitors that includes contact information,
including name, phone number, address, and email.

r. Post a notice in an area visible to all workers and visitors instructing workers and visitors to
do the following:

i. Do not touch your face with unwashed hands or with gloves.
ii. Frequently wash your hands with soap and water for at least 20 seconds or use hand

sanitizer with at least 60% alcohol.
iii. Clean and disinfect frequently touched objects and surfaces such as work stations,

keyboards, telephones, handrails, machines, shared tools, elevator control buttons,
and doorknobs.

iv. Cover your mouth and nose when coughing or sneezing, or cough or sneeze into the
crook of your arm at your elbow/sleeve.

v. Do not enter the jobsite if you have a fever, cough, or other COVID-19 symptoms. If
you feel sick, or have been exposed to anyone who is sick, stay at home.

vi. Constantly observe your work distances in relation to other staff. Maintain the
recommended minimum six feet at all times when not wearing the necessary PPE for
working in close proximity to another person.

vii. Do not carpool to and from the jobsite with anyone except members of your own
household unit, or as necessary for workers who have no alternative means of
transportation.

viii. Do not share phones or PPE.
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NOTICE TO PROCEED 
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You are notified that the Contract Time under the above contract will commence to run on 

. By that date, you are to start performing your obligations 

under   the   Contract   Documents. In accordance with Section 00600, Construction 

Agreement, the date of Substantial Completion is , 

and the date for Final Completion is  . 

CONTRA COSTA COMMUNITY COLLEGE DISTRICT 

By : 
Ines Zildzic 
Vice Chancellor, Facilities Planning and Construction 

END OF SECTION 00650 
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SECTION 00800 

SUPPLEMENTARY GENERAL CONDITIONS 

PART 1 - GENERAL 

1.1 SCOPE OF WORK 

The scope of work includes, but not limited to the following: 
• Demolition and remove existing cooling tower; Provide crane, rigging and hauling; Dispose of

old cooling tower
• Provide and install new cooling tower:

o Evapco, BAC, or Marley
o 800 gpm, 90F to 80F at 70F wetbulb
o Maximum 10 motor HP
o Minimum 80 gpm/HP ASHRAE efficiency
o 304 SS basin (all components up to the inlet louvers), 304 SS Upper Casing material
o Vibration switch, wired to enable contact on existing VFD (which is to be reused)
o 5 probe electronic water level controller with new motorized ball valve with stainless steel

ball and trim
o External service platform with ladder and safety cage
o Super low sound fan
o TEFC (Totally Enclosed Fan-Cooled) premium efficiency inverter duty capable motor
o PVC drift eliminators and water distribution system

• Include standard piping to match existing piping materials with all new valves for CW (Cold
Water) supply and return and drain, matching existing type and construction.

• Include electrical reconnections to new fan motor with new disconnect switch.
• Include mounting of level controller, reconnecting 120V power, wiring of controller to new

makeup water valve, and installation of valve in makeup water piping.
• Rebalance CW system by determining CW pump speed that results in design flow (800 gpm)

through condenser and tower. Do not throttle any balancing valves – all valves shall be wide
open; pump speed only shall be adjusted to obtain design flow.

• Include O&M manuals and required testing, commissioning, and instruction of owner’s key
personnel.

• Existing VFD (Variable Frequency Drive) to be reused.

Work excluded from scope: 
• Wiring of low- and high-water-level alarm contacts to existing Andover panel (will be

completed via another project)
• Any changes to the existing BMS (Building Management System) including control sequences

(will be completed via another project)
• Replacement of VFD (existing VFD to be reused)

1.2 REFERENCES 

A. The publications listed below form a part of this specification by reference.

1. Current California Occupational Safety and Health Act Regulations
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2. Current California Occupational Safety and Health Construction Safety Orders
3. This work will be contracted using the District’s Short Form Construction Agreement;

See Section 00600.

1.3 SUBMITTALS 

A. Provide submittals in the format, and as described below:

1. Submittals shall be submitted to the District, electronically in PDF format, within
fourteen (14) Calendar Days from the Notice to Proceed, except as otherwise
noted.

2. N/A

3. Submittals that require local and State agency approval, shall conform to this
Specification and the requirements of the local or State agency.

4. District will review and provide a response to submittals within fourteen (14)
calendar days (excluding holidays). Submittals that include design documents
prepared by a licensed California Engineer will be submitted for the District’s
records. Any District review and response to the Contractor’s design documents by a
licensed California Engineer will be for format and general compliance only.
Contractor and Contractor’s licensed California Engineer are responsible for
compliance with all applicable State of California codes, laws and regulations
applicable to this project.

B. Provide submittals for all equipment, if any, listed on the Drawings or in the Specifications.
C. The Schedule of Values shall be submitted to the District within seven (7) calendar days after

the Notice of Award. The Schedule of Values shall be broken down by the following
minimum categories:

1. Demolition
2. Equipment Procurement (50% to be paid upon proof of order)

3. Equipment installation
4. Infrastructure reconnection
5. Testing and Training on Equipment

6. Owner and Maintenance Manuals and Warranties

The District will only pay for Work installed at the Site. 50% of equipment cost to be paid 
upon proof of ordering. 

D. CPM construction schedule shall be submitted within ten (10) calendar days from the
Contract Award date. District and Contractor shall meet and review the schedule. The
Notice to Proceed will not be issued until the District accepts the schedule or accepts it with
conditional changes. Below are the minimum activity types that shall be included in the
schedule:

1. Contractor Submittals
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2. Submittal Reviews by District
3. Procurement and Fabrication of Equipment and Materials
4. Construction activities corresponding to the Schedule of Values

5. Substantial Completion Milestone
6. Project Closeout Activities.
7. Final Completion Milestone

E. Submittals are for review of conformance with the requirements of the Contract.

1.4 SUBSTITUTIONS.

A. One Product Specified. Unless the Specifications state that no substitution is permitted,
whenever the Contract Documents indicate any specific material, product, thing or service,
or any specific name, make, trade name, or catalog number, with or without the` words “or
equal,” such specification shall be deemed to be used for the purpose of facilitating
description of the material, product, thing or service desired and shall be deemed to be
followed by the words “or equal” unless the Contract Documents specify “no substitution
allowed”, “no equal”, “no equivalent”, or other language with similar meaning, in which case
no substitutions will be allowed. Pursuant to Paragraph 1.3.F.3, the Contractor may, unless
otherwise stated, within three (3) work days after the bid opening, submit a substitution
request for any material, product, thing or service, which shall be materially equal or better
in every respect to that so indicated or specified (“Specified Item”) and will completely
accomplish the purpose of the Contract Documents.

1. Products Specified which are Commercially Unavailable. If the Contractor fails to
make a request for substitutions for products, within three (3) work days after bid
opening, and such products subsequently become commercially unavailable, the
Contractor may request a substitution for such commercially unavailable item. The
decision to grant this request is solely at the District’s discretion. The written
approval of the District, consistent with the procedure for Change Orders, shall be
required for the use of a proposed substitute material. The District may condition its
approval of the substitution upon the delivery to District of an extended warranty or
guaranty or other assurances of adequate performance of the substitution as well as
an equitable deduction in the contract sum should the substituted item cost less
than the Specified Item. All risks of delay due the approval of a requested
substitution by the District, DSA, or any other governmental agency having
jurisdiction, shall be on the requesting party. All additional costs, all procurement
and construction delays, and all costs for review by the Architect or its consultants
shall be the responsibility of the Contractor and will be deducted from Contractor’s
pay request.

B. Substitution Request Form. Requests for substitutions of materials, products, things or
services in place of a Specified Item must be submitted to the District in writing on the
District’s Substitution Request Form (“Request Form”) within three (3) work days after bid
opening, except as provided for in Paragraph 1.3.F.1.
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1. The Substitution Request Form must be accompanied by evidence as to whether the
proposed substitution:

(a) Is equal in quality/service/ability to the Specified Item;
(b) Will entail no changes in detail, construction, and scheduling of related work;
(c) Will be acceptable in consideration of the required design and artistic effect;
(d) Will provide no cost disadvantage to the District;
(e) Will require no excessive or more expensive maintenance, including adequacy

and availability of replacement parts; and
(f) Will required no change of the construction schedule.

2. In completing the Substitution Request Form, the bidder shall state, with respect to
each requested substitution, that the bidder will agree to provide the Specified Item
in the event that the District denies the bidder’s request for such requested
substitution. In the event the District denies the bidder’s requested substitution for
a Specified Item, the bidder shall provide the Specified Item without any additional
cost or charge to the District and waives all rights to submit a claim.

C. After Bid Opening. After bids are opened, the apparent lowest bidder shall provide, within
three (3) days of opening such bids, any and all Drawing, Specifications, samples,
performance data, calculations, and other information, as may be required to assist the
Design Consultant and the District in determining whether the proposed substitution is
acceptable. The burden of establishing these facts shall be upon the bidder.

1. After the District’s receipt of such evidence by the bidder, the District will make its
final decision as to whether the bidder’s request for substitution for any Specified
Items will be granted. The decision as to whether a proposed request for
substitution is equal to a Specified Item shall be at the sole discretion of the District.
Any request for substitution that is granted by the District shall be documented and
processed through a Change Order. The District may condition its approval of any
substitution upon delivery to the District of an extended warranty or guaranty or
other assurances of adequate performance of the substitution. Any and all risks of
delay due to approval by the District, DSA or any other governmental agency having
jurisdiction shall be on the bidder.

2. If the Design Consultant and District accept a proposed substitution, the Contractor
agrees to pay for all District expenses, including but not limited to Division of the
State Architect fees, engineering and design services, compensation to the Design
Consultant for their required time to process such substitution through the Division
of the State Architect, if required, and to make all changes and adjustments in
materials or the work of all trades directly or indirectly affected by the substituted
item or items at no cost to the District

PART 2 - PRODUCTS 

2.1 MATERIALS 
A. Contractor Provided Materials: The Contractor provided materials shall include any

associated equipment and appurtenances required for performing the contract properly and
in accordance with the equipment manufacturer's literature.
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B. All materials shall be new, unless otherwise authorized or specified in the scope of work of
this specification.

PART 3 - EXECUTION AND RELATED REQUIREMENTS 

3.1 GENERAL 

A. Work Restrictions: Contractor shall maintain a safe path of travel for all pedestrians and
vehicles during construction. Contractor is required to provide safety barricades and
alternative routes of travel for pedestrians and vehicles at all times, unless otherwise
approved by the District. Anytime the Contractor anticipates it will block and divert existing
paths of travel for pedestrians or vehicles, it shall provide a hard copy plan along with
proposed wayfinding signage for review by the District at least 3 work days prior to such
blockage and diversion. Said plan shall be reviewed and approved by the District prior to
commencement of this work by the Contractor.

B. Contractor shall provide barricades, wayfinding signage, safety signage, and COVID-19
signage around the construction site through Substantial Completion to deter access by
students, faculty, and the public to areas under the control of the Contractor.

C. Contractor will be allowed to have access and use Campus utilities for temporary water and
electricity, but Contractor shall be responsible to investigate prior to bid, and for all work
necessary to connect to existing utilities for temporary use.

D. Contractor shall control all construction-generated dust during construction, and clean-up
said dust and debris daily to prevent migration to other areas or rooms.

E. Scheduling and Coordination: Before commencing work on a specific area, the Contractor
shall confirm that all requirements have been met pertaining to scheduling of the work. The
Contractor shall further determine that all required written notices have been given to the
District.

F. Scheduling and Sequence of Work: The work shall be prosecuted in such a manner as to
cause the least interference with the normal functions of the campus activity in the adjacent
areas. Prior to beginning any work, the Contractor shall meet with the District and the
Contractor’s schedule shall be approved as noted in Article 1.3D above.

G. Interruption of Utilities Services: Interruptions shall be kept to a minimum and shall be at
such times and duration as approved ahead of time by the District. No interruption shall
occur unless scheduled with the District and approved in advance in writing as to time and
duration of such interruption. No utility interruptions that impact building operation during
classes will be allowed, and these types of interruptions, if any, shall be scheduled for after
normal hours when classes are not in session.
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H. Material, equipment, tools and workmen shall be scheduled and delivered to the Site in a
timely manner to avoid delay in the work. Materials provided shall be inspected by the
Contractor to make certain they follow the specifications and are free from defects and
damage.

I. Measurements: Before fabrication, obtain necessary field measurements and verify all
measurements.

J. Bathroom Facilities: The Contractor will NOT be allowed to use College bathroom facilities
and the Contractor shall provide porta-potties and cleaning stations to wash hands for
construction personnel located at the Site. The location shall be approved in writing by the
District before locating the porta-potties.

K. Workmanship: Skilled personnel shall execute in a careful, neat, and proficient manner and
in compliance with accepted trade practices for all work. All work shall be executed in
accordance with Cal/OSHA standards and safety orders. And all work on this contract shall
comply with all Local, State, and Federal Environmental Laws.

L. Incidental Work: Minor incidental materials and work not specifically mentioned herein, but
necessary for the proper completion of the specified work, shall be provided without
additional cost to the District

M. Administrative Forms: District shall provide its standard forms for use by Contractor.

3.2 EXISTING CONDITIONS & DRAWINGS 
A. See Section 00210, Information Available to Bidders for documents available for review by

the Contractor and its subcontractors prior to and after bid.

3.3 WORK BY CALIFORNIA LICENSED ENGINEER 

A. Note that modifications to existing building structures, fire systems, or ADA changes, if any
are discovered during construction, will require DSA approval. Contractor will be granted a
non-compensable time extension for the duration it takes to obtain DSA approval. A change
order will be negotiated for added direct labor field construction costs, if any.

3.4 NOISE CONTROL 

A. Noise, Vibration, and Odors: Coordinate operations that may result in high levels of noise
and vibration, odors, or other disruption to building occupants.

1. Notify District’s Representative not less than two days in advance of proposed
disruptive operations.

2. Obtain District’s Representative’s written permission before proceeding with
disruptive operations.
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3.5 SITE WORK-Not Used 

3.6 PROJECT CLOSEOUT REQUIREMENTS (After Substantial Completion & Before Final 
Completion) 

A. Refer to the Drawings listed in Section 00010, Table of Contents for requirements, and
these Supplementary General Conditions.

B. Provide final clean-up of Site prior to Final Completion.
C. Warranty

1. The Contractor warrants to the District that material and equipment furnished under
the Contract will be of the highest quality and new unless otherwise required or
permitted by the Contract Documents, that the Work will be free from defects not
inherent in the quality required or permitted, and that the Work will conform with
the requirements of the Contract Documents. Work not conforming to these
requirements, including substitutions not properly approved and authorized, may be
considered defective. Contractor’s warranty and guaranty to District includes, but is
not limited to the following representations:

In addition to any other warranties and guaranties provided elsewhere, 
Contractor shall, and hereby does, warrant all Work after the Certificate of 
Substantial Completion date issued by District and shall repair or replace any 
or all such work, together with any other work, which may be displaced in so 
doing that may prove defective in workmanship or materials within a one (1) 
year period from date of completion as defined in Public Contract Code 
Section 7107(c) without expense whatsoever to District, ordinary wear and 
tear, unusual abuse or neglect excepted. District will give notice of observed 
defects with reasonable promptness. Contractor shall notify District upon 
completion of repairs. 

        In the event of failure of Contractor to comply with above mentioned 
conditions within one week after being notified in writing, District is hereby 
authorized to proceed to have defects repaired and made good at expense of 
Contractor who hereby agrees to pay costs and charges therefore immediately 
on demand. 
If, in the opinion of the District, defective Work creates a dangerous condition 
or requires immediate correction or attention to prevent further loss to the 
District, the District will attempt to give the notice required by this Article. If 
the Contractor cannot be contacted or does not comply with the District’s 
requirements for correction within a reasonable time as determined by the 
District, the District may, notwithstanding the provisions of this article, 
proceed to make such correction or attention which shall be charged against 
Contractor. Such action by the District will not relieve the Contractor of the 
guarantee provided in this Article or elsewhere in this Contract. 

        This Article does not in any way limit the guarantee on any items for which a 
longer warranty or guaranty is specified or on any items for which a 
manufacturer gives a guarantee for a longer period. Contractor shall furnish 
District all appropriate guaranty or warranty certificates upon completion of 
the project. 

2. Format - All Warranties/Guaranties and shall include:
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Contractor, subcontractor, and equipment supplier shall provide Warranties 
and Guaranties on their original company letterhead with original signature. 

        Contractor shall provide original Warranties and Guaranties. Photocopies, fax 
and e-mail copies are not acceptable. 

3. Preparation

Contractor shall obtain warranties and guaranties, executed in duplicate by 
each applicable and/or responsible subcontractor(s), supplier(s), and 
manufacturer(s), within fifteen (15) days after Certificate of Substantial 
Completion date of the applicable Work. Except for items put into use with 
District’s permission, Contractor shall leave date of beginning of time of 
warranty or guaranty blank until the date of completion is determined by 
District. 

        Contractor's Response to Construction Warranty and Guaranty Service 
Requirements: Following oral or written notification by the District, respond 
to construction warranty and guaranty service requirements within 24 hours, 
or earlier in case of emergency. 

4. Warranty and/or Guaranty Tags
At the time of installation of mechanical equipment or other major system 
elements, tag each warranted or guaranteed item with a durable, oil and 
water-resistant tag approved by the District. Attached each tag with a copper 
wire and spray with a silicone waterproof coating. The date of Substantial 
Completion and the Contractor Authorized signature must remain blank until 
the date the District makes a determination of Substantial Completion. Show 
the following information on the tag: 

WARRANTY/GUARANTY INFORMATION – [insert project number and name on actual tag] 
a. Type of product/material . 
b. Model number . 
c. Serial number . 
d. Contract number . 
e. Warranty/Guaranty period (months) from to . 
f. Inspector's signature . 
g. Construction Contractor . 

Address . 
Telephone number . 

h. Warranty or Guaranty contact . 
Address . 
Telephone number . 

i. WARNING - PROJECT PERSONNEL TO PERFORM ONLY OPERATIONAL MAINTENANCE
DURING THE WARRANTY PERIOD.

3.7 Project As-Built 
A. Contractor shall dedicate one complete full-size set of the Contract Drawings and one

complete Project Manual for use in documenting as-built conditions, including but not
limited to; RFIs, ASI, PCOs and Change Order.
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B. Contractor shall submit to District in hard copy one original and two copies of all Project As-
Built Documents. In addition, one electronic copy shall be submitted to District. District
reserves the right to require resubmittal in accordance with these Supplementary General
Conditions if the documents are inaccurate or incomplete, or otherwise fail to meet the
requirements of these Contract Documents.

C. Electronic Media Format: Electronic media format for all Project As-Built Documents shall
be Adobe PDF, with chapter markers and/or bookmarks inserted in place of the equivalent
hard copy section tabs. Electronic copy shall include all tables, charts, drawings, codes and
all other matters reflected in hard copies. Electronic media files shall be delivered on a
unique CD-ROM or flash drive.

3.8 TIME OF COMPLETION 

A. See Section 00300, Bid Proposal Form for specific requirements to complete the Work. Time
requirements are also included in Section 00600, Construction Agreement.

B. Substantial Completion: The date on which the Work or designated portion thereof, as
certified by the District and Architect, is sufficiently complete, in accordance with the
Contract Documents, so the District may occupy or utilize the Work or designated portion
thereof for the use for which it is intended.

C. Remaining Work after Substantial Completion: If the Architect or District determines that the
work required by the Contract is Substantially Complete during any inspection conducted
pursuant to this Agreement, the Contractor shall be notified of that determination and the
District shall determine if there is Remaining Work. A list of Remaining Work shall be issued
only by the District or the Architect and only after the District has certified Substantial
Completion. The District or Architect shall give the Contractor the necessary instructions for
correction or completion of the Remaining Work, and the Contractor shall immediately
comply with and execute such instructions within the Contract Time. Upon completion of
the Remaining Work, another inspection shall be made that shall constitute the Final
Inspection, provided the Remaining Work has been completed to the satisfaction of the
District. If the remaining work has been completed to the satisfaction of the District, the
District shall make the final acceptance and notify the Contractor in writing of this
acceptance as of the date of Final Inspection.

D. Final Completion: The date when all Work for the total project has been completed in
accordance with the terms of the Contract Documents and has been inspected following
completion of Work identified in the Punch List Inspection and accepted by the Architect
and the District. Final Completion is also sometimes referred to as Final Acceptance.

3.9 ADDITIONAL REQUIREMENTS FOR DSA-APPROCED PROJECTS 

A. All substitutions affecting DSA regulated items shall be considered as a Construction Change
Document or Addenda and shall be approved by DSA prior to fabrication and installation, as
required by IR A-6 and Section 4-338(c), Part 1. Substitutions shall be for any material,
system or product that would otherwise be regulated by DSA.

B. All Addenda must be signed by Engineer of Record and approved by DSA (Section 4-338, Part 1).
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C. The Construction Change Documents (Section 4-338(c), Part 1) must be signed by all the
following:

1. A/E of Record
2. Structural Engineer (when applicable)
3. Delegated Professional Engineer (when applicable)
4. DSA
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END OF SECTION 00800 
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	2. BID AMOUNT

	Quote for the BASE BID Scope of Work:
	Attention is directed to Section 4100 through 4113 of the Public Contract Code concerning Subcontractors, with emphasis on Section 4104, known as the “Subletting and Subcontracting Fair Practices Act, effective July 1, 2014.
	4. COMPLETION TIME
	5. ACCEPTANCE AND AWARD



	SECTION 00500
	KNOW ALL MEN BY THESE PRESENTS:
	PRINCIPAL/CONTRACTOR:
	SURETY:
	STATE OF CALIFORNIA )
	COUNTY OF )

	CONTRACT PERFORMANCE BOND (CALIFORNIA PUBLIC WORK)
	KNOW ALL MEN BY THESE PRESENTS:
	PRINCIPAL/CONTRACTOR:
	SURETY:
	STATE OF CALIFORNIA )
	COUNTY OF )

	CONTRACT NO.
	NOTARY PUBLIC
	Appendix B-1
	Appendix B-1
	Appendix B-1
	CONTRA COSTA COMMUNITY COLLEGE DISTRICT


	END OF SECTION 00650
	The scope of work includes, but not limited to the following:
	1. Submittals shall be submitted to the District, electronically in PDF format, within fourteen (14) Calendar Days from the Notice to Proceed, except as otherwise noted.
	2. N/A

	J. Bathroom Facilities: The Contractor will NOT be allowed to use College bathroom facilities and the Contractor shall provide porta-potties and cleaning stations to wash hands for construction personnel located at the Site. The location shall be appr...
	3.5 SITE WORK-Not Used
	WARRANTY/GUARANTY INFORMATION – [insert project number and name on actual tag]
	3.7 Project As-Built




