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1. L-1209 Campus Map and Floor Plans, Dated 6/1/2023, 27 Pages 

2. L-1209 Product Data Sheets – Purchase Only, Dated 7/19/2023, 5 Pages 

3. L-1209 Keymark Hardware List – Purchase Only, Dated 7/19/2023, 2 Pages 

4. L-1209 Product Data Sheets – Contractor Install, Dated 7/19/2023, 56 Pages 

5. L-1209 Hardware List – Contractor Install, Dated 7/19/2023, 2 Pages 

6. L-1209 Door List with Hardware Groups, Dated 7/19/2023, 13 Pages 

 

 
 

END OF SECTION  



Baseball

Softball

Football
Stadium/

Track

LMC
LAKE

Nature
PreserveTheatre

Maint./
Utility

Bus Stop

M
I W

O K
W

A Y

E A S T
L E L A N D

R O A D

E A S T L E L A N D R O A D

C O L L E G
E

W
A

Y

TheatreTheattheThTh t

C
A

M
P

U
S

W
A

Y

EL

LO
S

M
E

D
A

N
O

S
D

R
I V

E

L
O

S
M

E
D

A
N

O
S

D
R

I V
E

M
U

S
TA

N
G

D
R.

LA
K

E
VIEW

C
IR

C
LE

M
EM

O
R I A

L
D

R I V
E

Smoking restricted to parking lot areas.

CC

CC

CO
FF

V

CS

MU

PS CCO

SS
MA

L

SC

LOT A

LOT 1A

LOT B

LOT C

LOT 2A

Gym

EL

AAA

CS

SC

Natu
Prese

C

ppp
sss

OTOT

s Stop
Stop
Stopp

G
D

R

usuuBBBBBusuu

LOLO

s Ss S

2700 East Leland Road 
Pittsburg, CA 94565 

(925) 439 – 2181 
www.losmedanos.edu

Campus Overview
College ComplexCC

CORE 
 Business Services
 Center for Academic 
  Support
 Equity & Inclusion

CO

F Cafeteria

CS Child Study Center

MA Math

L Library
 Community Room

MU Music
 Recital Hall 

ClassroomsPS

SC Science
 MESA Center

EL ETEC Lab

CS Campus Safety
Police Services

Building Legend

SS Student Services
Admissions/Cashier

 Assessment Services
 Counseling Services

DSPS
 EOPS, CARE, CalWORKs

Financial Aid/Scholarships
 Information/Welcome
  Center
 LMC Foundation
 Office of Instruction

President's Office
 Transfer & Career Services

KAC Kinesiology & Athletics 
Complex

Veterans Resouce 
CenterV

SU Student Union
 Bookstore
 Conference Center
 Food Pantry
 Honors Program 
 International Students
  Program
 Latinx Empowerment Center
 Reflection Room
 Student Life
 Student Lounge
 Unity Center 
 Umoja Scholars Program

CS

Student
Union

Student 
Services

nt
n

A

SStuden
Union

KAC

SU

Bus Stop ElevatorAccessible Parking Accessible Entrance
E-Charging
Stations 

All Gender
Restrooms

Pre-bid Meeting Location -
Outside of Music and CC
Building - Parking lot C



  
  

Contra Costa Community College District Section 00100 - Page 1 of 2 
Los Medanos College  NOTICE INVITING BIDS 
L-1209 LMC Campus Re-Key Project 

 Section 00100 
NOTICE INVITING BIDS 

 
L-1209 LMC CAMPUS RE-KEY PROJECT 

 
LOS MEDANOS COLLEGE 

2700 E Leland Rd. 
Pittsburg, CA 94565 

 
NOTICE IS HEREBY GIVEN that the Governing Board of the Contra Costa Community College District (District), 
Martinez, California, will receive sealed bid proposals for the furnishing of all labor, materials, equipment, 
transportation and services for the construction of the project entitled L-1209 LMC Campus Re-Key Project. 

Construction Cost Estimate (Range): $750,000 - $850,000.  
 
License Required: C28 – Lock and Security Equipment, and/or D16 Hardware, Locks and Safes. 
 
SCOPE OF WORK: In general, the Work consists of the following, but not limited to: 

• Updating the door and gate locking hardware on the entire campus to accept Corbin Russwin Large 
Format Interchangeable Cores while meeting ADA and Fire Code requirements. It also includes the 
procurement of factory keyed Medeco/Keymark X4 Corbin Russwin Large Format Interchangeable 
Cores and Intelligent Key Cabinet.  

 
The District does not provide hardcopies of bid documents or reimburse the cost of printing, delivery, or 
any expenses related to the bidding process. 
 
For information directly from the Contra Costa Community College District, you may log in to the District 
Website: https://webapps.4cd.edu/apps/purchasingviewbids/default.aspx.  Project documents available 
include, but are not limited to plans, specifications, addenda, bidders lists, bid results, etc., and can be 
viewed on this District webpage. Builders Exchanges around Northern California are also notified. 
 
All questions related to this project must be submitted electronically, no later than Wednesday, August 8, 
2023, prior to 2:00 PM to: 

Amy Sterry, Director of Purchasing and Contract Services  
Contra Costa Community College District 
Email: asterry@4cd.edu 
 

Each bid shall be made on the BID PROPOSAL FORM (SECTION 00300), which is included in the Bid 
Documents and when submitted, shall be accompanied by a Bid Bond or Certified Cashier’s Check in the 
amount of 10% of bid (made payable to the Contra Costa Community College District).  The District reserves 
the right to forfeit Bid Bond submitted for failure of the successful bidder to secure Payment and 
Performance Bonds. 
 
IMPORTANT INFORMATION: 
 

PLEASE NOTE: A Site Visit will be held immediately following the Pre-Bid meeting. Please sign in on the 
attendance Log. Please remember to obtain a Certification of Site Visit, signed by the District 
Representative, prior to leaving the site.  
 

https://webapps.4cd.edu/apps/purchasingviewbids/default.aspx
mailto:asterry@4cd.edu
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MANDATORY Pre-Bid Meeting and Job Walk: August 3, 2023, at 10:00 AM  
  College Complex Parking Lot C 
 Los Medanos College (see map – Section 00016) 

 2700 E. Leland Road, Pittsburg, CA. 
 

Last Date and Time for Bidder’s 
Requests for Information: Tuesday, August 8, 2023 
Last Day to issue Addendum:   Tuesday, August 15, 2023 
BIDS DUE no later than: Tuesday, August 22, 2023, before 2:00 PM 
Bids Must Be Received at:    CONTRA COSTA COMMUNITY COLLEGE DISTRICT (Lobby) 

  500 Court St. 
 Martinez, CA 94553 

Attn: Amy Sterry – Director of Purchasing and Contract 
Services (CCCCD) 

 
Bids must be received by the District prior to the time and by the date noted above.  Bids that are not received 
by the District prior to the time and by the date noted above will not be accepted, and will be returned to the 
Bidder, unopened.  The District is not responsible for lost or misplaced proposals delivered by a 3rd party carrier. 

The successful bidder will be required to furnish a labor and material bond in an amount equal to one hundred 
percent (100%) of the contract price and a faithful performance bond in an amount equal to one hundred percent 
(100%) of the contract price, said bonds to be secured from a surety company acceptable to the Contra Costa 
Community College District and authorized to execute such surety in the State of California. Certificates of Liability 
Insurance with proper endorsements shall be required for the successful bidder. 
 
This project is a public works project and is subject to prevailing wage rate laws.  A copy of the prevailing rates of 
wages is on file with the Contracts & Purchasing Office of the Contra Costa Community College District, available at 
the DIR website at https://www.dir.ca.gov/oprl/pwappwage/PWAppWageStart.asp.  Said rates of wages shall be 
included in the contract for the work by this reference. 
 
Attention is directed to Section 4100 through 4113 of the Public Contract Code concerning Subcontractors, with 
emphasis on Section 4104, known as the “Subletting and Subcontracting Fair Practices Act, effective July 1, 
2014”. 
 
Attention is directed to Labor Code Section 1725.5 regarding Department of Industrial Relations (DIR) contractor 
registration process including registration criteria and implementation of DIR registration requirements. Labor 
Code Section 1771.7 establishes contractor’s obligation to submit Certified Pay Roll (CPR) to the Department of 
Labor and Standards Enforcement (DLSE) and public works monitoring and enforcement. Labor Code Section 
1773.3 requires the District to submit a PWC-100 to DIR for all public works contract awarded effective January 
1, 2015. 
 
Failure to submit all of the above may cause your bid to be non-responsive and disqualified for contract award. 
 
The contract time is 151 Calendar Days between the Notice to Proceed date and the Contract Substantial 
Completion date. Attention is directed to Section 00600, Construction Agreement, Article 5, regarding liquidated 
damages. Liquidated Damages shall be set for One Thousand Dollars ($1,000) for each Calendar Day the Work is 
delayed beyond the contract Substantial Completion date; and Five Hundred Dollars ($500) for each Calendar Day 
Remaining Work is delayed beyond the Contract Final Completion Date.  The Governing Board of the Contra Costa 
Community College District reserves the right to reject any and all bids and/or waive any informality or irregularity 
in any bid received.  No bidder may withdraw their Bid for a period of ninety (90) days after the date set for 
opening thereof. 

END OF SECTION 00100 

https://www.dir.ca.gov/oprl/pwappwage/PWAppWageStart.asp
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SECTION 00200 

INSTRUCTIONS TO BIDDERS 
 

1.1 ISSUING OF DOCUMENTS 

Bidding Documents may be examined on the District’s Open Solicitations web page, 
https://webapps.4cd.edu/apps/purchasingviewbids/default.aspx and at the Contra Costa Community 
College District, 500 Court Street, Martinez, CA 94553, by appointment only: Adrian Lopez, Facilities 
Department, phone (925) 229-6847.  

1.2 QUALIFICATIONS OF BIDDERS 

A. Bidders may be required to furnish evidence satisfactory to the District and the Architect that he 
has sufficient means and has had sufficient experience in the class of work called for to enable him 
to complete the Contract in a satisfactory manner. 

B. Bidders shall be Contractors properly licensed in accordance with the laws of the State of California. 

C. The successful Bidder shall furnish satisfactory Certificates of Insurance coverage as specified in 
the Contract Documents.  

1.3 RECEIPT AND OPENING OF BIDS 

A. Contra Costa Community College District hereinafter referred to as the District, will receive Bids at 
the same time and place specified in the Notice inviting Bids. 

B. Complete the Bid Proposal Form included in the Project Manual. 

C. The envelopes containing the Bids shall be sealed, addressed to the District, and designated as 
“L-1209 LMC Campus Re-Key Project, Los Medanos College”. The envelope shall contain the name 
and address of the Bidder. 

D. Bids that are mailed shall have the previously described envelope placed inside an envelope 
addressed to: CONTRA COSTA COMMUNITY COLLEGE DISTRICT, 500 Court Street, Martinez, CA 
94553, ATTENTION: Amy Sterry, Director of Purchasing and Contract Services.  Bids should be 
mailed in time to be received prior to the time set forth in the Notice inviting Bids.  The District is 
not responsible for lost or misplaced proposals delivered by a 3rd party carrier. 

E. Bids which are conditional (or which make alterations, omissions, or reservations to the terms of 
the Bidding Documents) may be rejected as non-responsive. 

F. All monetary figures are required, both in writing and in numerals.  In event of conflict between 
written quotations and numerical quotations, written quotations shall govern. 

G. Type or print all bid data legibly in ink except signatures which shall be in script.  Mistakes may be 
crossed out and corrections inserted, if each is initialed in ink by signer of Bid. 

H. Bidder's business address and signature shall be on the Bid. A Bid by a partnership shall furnish the 
full names of partners and be signed in the partnership name by one member of the partnership, 
or by authorized representative, followed by the signature and designation of the person signing.  
Bids by corporations, with corporate seal affixed, shall be signed with the legal name of the 
corporation followed by the name of the state of incorporation and by the signature and 
designation of the person authorized to bind it to the matter.  The name of each person signing 
shall also be typed or printed below the respective signatures.  When required by the District, 

https://webapps.4cd.edu/apps/purchasingviewbids/default.aspx
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satisfactory evidence of authority of the office signing on behalf of the corporation shall be 
furnished. 

I. No Bids will be received after the date and time set forth in the Notice Inviting Bids. 

1.4 BID SECURITY 

A. Submit with the Bid a Bid Security in the amount of 10 percent (10%) of the Bid.  

B. The District reserves the right to forfeit the Bid Bond submitted for failure of the successful bidder 
to secure Payment & Performance Bonds. 

1.5 SURETY BONDS 

A. The successful Bidder shall furnish a Labor and Material Payment Bond in the amount equal to one 
hundred percent (100%) of the Contract Price and a faithful Performance Bond in the amount equal 
to 100 percent (100%) of the Contract Price as security for the successful performance of the work 
and payment of persons performing labor and furnishing materials.  The Bonds shall be executed 
by a surety company or companies acceptable to the District and authorized to execute such in the 
State in which the Project is located and shall be furnished within 10 days after Notice of 
Acceptance of said Bid.  Surety shall be made in favor of the District and shall cover the guarantee 
periods as well as the construction period. 

1.6 WITHDRAWAL OR REVISIONS OF BID 

A. This Bid may be withdrawn or revised prior to the scheduled time for receipt.  Bids not withdrawn 
prior to the scheduled time for receipt may not be withdrawn for a period of 90 days. 

1.7 BID PROTESTS 

A. Inquiries or questions based on alleged patent ambiguity of the plans, specifications or estimate 
must be communicated as a bidder inquiry prior to bid opening.  Any such inquiries or questions, 
submitted after bid opening, will not be treated as a bid protest. 

B. Bidder may file a protest with the District against the Bid of other Bidder or Bidders (“Bid Protest”) 
subject to the provisions of this Article.  The procedures and time limits set forth in this Article are 
mandatory and are a Bidder’s sole and exclusive remedy in protesting other Bidders’ bids. Failure 
to comply with these procedures shall constitute a waiver of any right to pursue a Bid Protest, or 
to contest the District’s award of the contract for the work that is the subject of the Bid, in any 
legal proceeding before any authority with jurisdiction. 

C. Bid Protests and Responses shall be governed by the following time limitations: 
1. Bidder must deliver any Bid Protest to the District in writing before 2:00PM, three (3) working 

days after the date of bid opening.  The District will reject any Bid Protest not received by the 
District by this deadline.  Bidder must concurrently deliver a copy of its Bid Protest to all Bidders 
against whose Bids the Bid Protest is directed.  The Bidder must include with its Bid Protest 
written proof to the District’s satisfaction that Bidder has delivered a copy of its Bid Protest to 
the other Bidder whose bid is the subject of the Bid Protest. 

2. A Bidder whose Bid is the subject of a Bid Protest must deliver its written response, if any, 
(“Response”) to the District, before 2:00PM, five (5) working days after the date of bid opening.   
The District will reject any Response not received by the District by this deadline. 
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D. Delivery of Bid Protest or Response: 
1. Bidder may deliver a Bid Protest to the District by personal delivery or electronic transmission 

such as by facsimile.  Bidder is solely responsible for ensuring that the District receives any Bid 
Protest or Response by the deadlines set forth herein.   

2. The District will not consider Bid Protests or Responses by telephone conversation or any other 
non-written communication. 

3. Bidder shall submit any Bid Protest or Response to:  Amy Sterry, Director of Purchasing and 
Contract Services, Contra Costa Community College District, 500 Court Street, Martinez, CA 
94553, Facsimile: 925-370-7512. 

E. Content of Bid Protest: 
1. A Bid Protest must state the basis for the protest and provide supporting evidence. 
2. A Bid Protest must refer to the specific portion of the Bid that forms the basis of the protest. 
3. A Bid Protest must include the name, address, and telephone number of the person 

representing the protesting Bidder. 
4. A Bid Protest must be clearly identified as a Bid Protest. 

1.8 AWARD AND REJECTION OF BIDS 

A. In awarding or rejecting Bids, the District reserves the following rights: 
1. Identification of successful Bidder will not be determined at time of opening Bids. 
2. To obtain opinion of counsel on legality and sufficiency of bids. 
3. To reject all Bids, to re-bid, or waive irregularities or informalities in a Bid, and to accept or 

reject alternates. 
4. Request proof that the successful Bidder can provide performance and payment bonds as 

required. 

1.9 EXAMINE DOCUMENTS AND VISIT SITE 

A. Before submitting a Bid, the Bidder shall examine the Bidding Documents, visit the site of the work, 
attend the required site visit arranged by the District and obtain Certification of Attendance signed 
by the District, ascertain existing conditions and limitations, including those of labor, and include 
in the Bid a sum to cover the cost of all items described in the Contract Documents.   

B. No consideration will be granted for alleged misunderstanding of the materials to be furnished or 
work to be done.  The tender of a Bid carries with it the agreement to terms and conditions referred 
to in the Contract Documents. 

1.10 DISCREPANCIES, AMBIGUITIES, OR CONFLICTS 

A. If the Bidder is in doubt as to the true meaning of any part of the Contract Documents; finds 
discrepancies, errors or omissions therein; or finds variances in any of the Contract Documents 
with applicable rules, regulations, ordinances and/or laws, a written request for an interpretation 
or correction thereof must be submitted to the District’s Contract Manager. Bidders are solely 
responsible for submitting to District’s Contract Manager such request.  Ambiguities or 
inconsistencies arising as a result of separation of sections or portions of the drawings or 
specifications by or for subcontractor bidding shall not relieve the Contractor for providing the 
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complete Work without increase to or adjustment in the Contract Price or the Time for 
performance.  Interpretations or corrections of the Contract Documents will be by written 
addendum issued by the Architect.  No person is authorized to render an oral interpretation or 
correction of any portion of the Contract Documents to any Bidder, and no Bidder is authorized to 
rely on any such oral interpretation or correction. Failure to request interpretation or clarification 
of any portion of the Contract Documents pursuant to the foregoing is a waiver of any discrepancy, 
defect or conflict therein. 

1.11 ADDENDA 

A. Cost for work included in any Addenda issued during the time of bidding shall be included in the 
Bid, and will become a part of the Contract.  List Addenda received as indicated on the Bid Form. 

1.12 FORM OF AGREEMENT 

A. The form of agreement to be used for the Contract is provided by the District and is included in the 
Project Manual. 

1.13 AWARD OF CONTRACT 

A. The District will be allowed a period of ninety (90) days after Bid Opening Date for evaluating the 
Bids. 

B. Bidders of record will be notified of the results of the District’s evaluation of bids and Award of 
Contract, if any. 

C. The contractor shall begin work within ten (10) calendar days of receipt of Notice to Proceed. 
 

END OF SECTION 00200 
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SECTION 00300 
BID PROPOSAL FORM 

 
 
PROJECT NUMBER / NAME:  L-1209 LMC Campus Re-Key Project  
 
CAMPUS / LOCATION: Los Medanos College, 2700 East Leland Rd., Pittsburg, CA 94565   
      
DISTRICT: CONTRA COSTA COMMUNITY COLLEGE DISTRICT  
  500 Court St, Martinez, CA 94553  
 
Herein Referred to as "District" 
 
1. INTRODUCTION 
 

A. The Bidder proposes to perform the Work for the Contract Sum and within the proposed 
Contract Time, based upon an examination of the site and the Bid and Contract Documents. 

 
B. The Bidder certifies this Bid is submitted in good faith. 

 
C. The Bidder agrees that the Contract Sum and other proposed terms will be considered in 

evaluating Bids and may be negotiated and adjusted before awarding of Contract.  
 

D. The signed copy of the Certification of the Visit to the Site shall be attached to the Bid Form 
Submittal. 

 
E. A fully executed Non-Collusion Affidavit signed by an authorized officer of the Bidder 

submitting Bid shall be attached to the Bid Form. 
 

F. The District shall award the contract to the lowest responsive and responsible Bidder. 
The evaluation of the low bid shall be based on the total of Item 2.A Base Bid. 

 
2. CONTRACT SUM 

 
A. BASE BID  

For labor, materials, bonds, fixtures, equipment, tools, transportation, services, sales taxes, 
overhead and profit, and other costs necessary to complete the general construction in 
accordance with the Contract Documents, for a stipulated Contract Sum in the amount of: 

 
____________________________________________Dollars ($__________________________ ) 

 
 

 

3. COMPLETION TIME 
 

A. For establishing the Date of Final Completion, the contract time for the Base Bid shall be as 
indicated in Section 00600, Construction Agreement.  This time may be subject to 
modification to facilitate the work, as mutually agreed upon at a later date.   
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B. The Bidder certifies that the Bid is based on the Contract Time for completion as stated in 

Section 00600, Construction Agreement.  Bidder further certifies that the Base Bid amount is 
sufficient to cover all labor, materials, central office and construction site overhead, profit, 
and all other costs related to the completion of the Project for the entire Project 
construction time for both the General Contractor and all Subcontractors, as stated above in 
paragraphs 2 and 3. 

 
4. ADDENDA 
 

A. The Bidder acknowledges receipt of the following Addenda, and certifies the Bid has 
provided for all modifications and considerations required therein. 

 
  None [    ] 
 

  Addendum No.: _________ dated _________________ 
 

  Addendum No.: _________ dated _________________ 
 

  Addendum No.: _________ dated _________________ 
   

B. List of Additional Addenda Attached:  Yes [    ] No. [    ]. 
 

5. DESIGNATION OF SUBCONTRACTORS 
 

A. The Bidder has set forth a complete list indicating the type of work, name, and business 
address of each Subcontractor who will perform work in excess of one-half of one percent of 
the Contract Sum. 

 
B. Any portion of the work in excess of the specified amount having no designated 

Subcontractor shall be performed by the Bidder. 
 

C. Substitution of listed Subcontractors will not be permitted unless approved in advance by 
the District.    

 
D. Prior to signing the Contract, the District reserves the right to reject any listed 

Subcontractor. 
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Type of Work Subcontractor's  

Name Business Address/Phone 
CSLB License # 

and DIR 
Registration # 

1 
    

     

2 
    

     

3 
    

     

 
E. Complete list of Subcontractors is attached:    Yes [   ] No [   ] 

 

F. Continuation list of Subcontractors is attached:    Yes [   ]  No [   ] 
 
6. ACCEPTANCE AND AWARD 
 

A. The District reserves the right to reject this Bid and to negotiate changes before or after 
execution of the Contract.  This Bid shall remain open and shall not be withdrawn for a period 
of 90 days after Bid Opening date.   

 
B. If written notice of acceptance of this Bid is mailed or delivered to the Bidder within 90 days 

after the date set for the receipt of this Bid, or other time before it is withdrawn, the Bidder 
will execute and deliver to the District a Contract prepared by District with the required 
Surety Bonds and Certificates of Insurance, within 10 days after personal delivery or deposit 
in the mail of the notification of acceptance. 

 
C. Notice of acceptance or request for additional information may be addressed to the Bidder 

at the address provided. 
 
7. BID SECURITY 
 

A. The required 10 percent (10%) Bid Security for this Bid is attached in the form of: 
 
 ( ) Bid Bond Issued By:        
 
 ( ) Certified or Cashier's Check No.        
   
 Issued by:         
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8. BIDDER'S BUSINESS INFORMATION 
 

A. Individual [  ]:  
 
 Personal Name:        
 
 Business Name:        
  
 Address:   
 
  Zip Code:  
 
 Telephone: ________________________________________ 
 
 Fax Number: ________________________________________ 
 

B. Partnership [   ]:   
 
 Co-partners' Names:       
 
 Business Name:        
  
 Address:   
 
  Zip Code:  
 
 Telephone: ________________________________________ 
 
 Fax Number:  ________________________________________ 
 

C. Corporation [   ]:   
 

 Firm Name:   
 
 Address:    
 
  Zip Code:  
 
 Telephone: ________________________________________ 
 
 Fax Number: ________________________________________ 
  
 State of Incorporation:       
  
 President:        
 
 Secretary:        
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 Treasurer:        
 
 Manager:         
 

D. Power of Attorney:  Name:      
 

 Title:      
 

E. Contractor License No.   State of    
 

F. Bidder is submitting this proposal on behalf of a Joint Venture.  Names, license numbers, 
and relevant information are given on a separate attachment: 

  Yes [   ] No [   ]. 
 

G. Upon request, furnish appropriate documentation to substantiate and/or support the data 
given. 

 
9. The undersigned hereby certifies under penalty of perjury under the laws of the State of California 

that all the information submitted by the Bidder in connection with this Bid and all the 
representations herein made are true and correct.   

  
 Executed this day of ___________________________________________ 
 
   
  CSLB License No. Expiration Date  DIR Registration No. 

 
   

Firm Name 
 
   
 Signature 
 
   
 By (Print or Type Name)  
 
   
 Title 

 
End of Section 00300 
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Section 00350 
 
 

NONCOLLUSION AFFIDAVIT  
(TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID) 

State of California                        

County of Contra Costa  

                                                                           ______________________, being first duly sworn, deposes and says that he or she is 

of  __________________________________________________, the party making the foregoing bid that the bid is not made 

in the interest of, or on behalf of, any undisclosed person, partnership, company, association, organization, or corporation; that 

the bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or solicited any other bidder 

to put in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or 

anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not in any manner, directly or 

indirectly, sought by agreement, communication, or conference with anyone to fix the bid price of the bidder or any other 

bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder, or to secure any advantage 

against the public body awarding the contract of anyone interested in the proposed contract; that all statements contained in 

the bid are true; and, further, that the bidder has not, directly or indirectly, submitted his or her bid price or any breakdown 

thereof, or the contents thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any 

corporation, partnership, company association, organization, bid depository, or to any member or agent thereof to effectuate 

a collusive or sham bid. 

 

I certify (or declare) under penalty of perjury under the laws of the State of California that the foregoing is true and correct.         

 
Date:                                                    Signature: _______________________________________  
 
State of California 
County of Contra Costa 
 
On                                                     , before me,                                                            , Notary Public , personally appeared  
 
_____________________________________________  , personally known to me (or proved to me on the basis of 
satisfactory evidence) to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me 
that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the 
instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument. 
 
I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing is true and correct. 
 
WITNESS my hand and official seal. 

 
  
Date:                                              Signature: _______________________________________  
 

 
 

[SEAL]       
END OF SECTION 00350 
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SECTION 00450 
 

CERTIFICATION OF SITE VISIT 
 
The Governing Board of the 
Contra Costa Community College District 
500 Court Street 
Martinez, California 94553 
 
Gentlemen/Ladies: 
 
I visited the L-1209 LMC Campus Re-Key Project job site,  
 
on   _______________________________    at  ________________ AM PM (Circle One)  
 
to inspect the proposed work, which would be turned over to me in its present condition, with a representative 
of the Contra Costa Community College District in order to acquaint myself with the proposed work so that I 
might fully understand the facilities, difficulties, and restrictions attending the execution of the work under the 
contract, and acknowledge I had the opportunity to check the Record Drawing as-built drawings and/or 
previous Contract Documents, site conditions and Bid Documents with the authorized representative of the 
District. 
 
Owner Representative: 
 
________________________________________ __________________________ 
Project Manager / CM – CCCCD Facilities   Date 
 
or 
________________________________________ __________________________ 
Manager –  Buildings & Grounds    Date 
 
 
Bidder:       
                                                                  
            
Name of Firm or Company  
                                                
            
Authorized Signatory 
 
            
Address 
 
               
Phone Number      Fax Number 
 
 
 
NOTE:  Any bidder who fails to return this CERTIFICATION, fully executed, including signature of   
company representative AND a Contra Costa Community College District representative, with the 
proposal form, may have their bid rejected as non-responsive. 
 

END OF SECTION 00450 
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PAYMENT BOND 
(CALIFORNIA PUBLIC WORK) 

KNOW ALL MEN BY THESE PRESENTS: 

THAT WHEREAS, the Contra Costa Community College District (sometimes referred to 
hereinafter as “Obligee”) has awarded to __________________________________ (hereinafter 
designated as the “Principal” or “Contractor”), an agreement for the work described as follows: 
____________________________________ (hereinafter referred to as the “Public Work”); and 

WHEREAS, said Contractor is required to furnish a bond in connection with said Contract, 
and pursuant to California Civil Code Section 9550; 

NOW, THEREFORE, We, _______________________________________, the 
undersigned Contractor, as Principal; and ________________________________, a corporation 
organized and existing under the laws of the State of ________________, and duly authorized to 
transact business under the laws of the State of California, as Surety, are held and firmly bound 
unto the Contra Costa Community College District and to any and all persons, companies, or 
corporations entitled by law to file stop notices under California Civil Code Section 9100, or any 
person, company, or corporation entitled to make a claim on this bond, in the sum of 
____________________ Dollars ($_____________), said sum being not less than one hundred 
percent (100%) of the total amount payable by said Obligee under the terms of said Contract, for 
which payment will and truly to be made, we bind ourselves, our heirs, executors and 
administrators, successors and assigns, jointly and severally, firmly by these presents. 

THE CONDITION OF THIS OBLIGATION IS SUCH that if said Principal, its heirs, 
executors, administrators, successors, or assigns, or subcontractor, shall fail to pay any person or 
persons named in Civil Code Section 9100; or fail to pay for any materials, provisions, or other 
supplies, used in, upon, for, or about the performance of the work contracted to be done, or for any 
work or labor thereon of any kind, or for amounts due under the Unemployment Insurance Code, 
with respect to work or labor thereon of any kind; or shall fail to deduct, withhold, and pay over 
to the Employment Development Department, any amounts required to be deducted, withheld, and 
paid over by Unemployment Insurance Code Section 13020 with respect to work and labor thereon 
of any kind, then said Surety will pay for the same, in an amount not exceeding the amount herein 
above set forth, and in the event suit is brought upon this bond, also will pay such reasonable 
attorneys’ fees as shall be fixed by the court, awarded and taxed as provided in California Civil 
Code Sections 9550 et seq. 

This bond shall inure to the benefit of any person named in Civil Code Section 9100 giving such 
person or his/her assigns a right of action in any suit brought upon this bond. 

It is further stipulated and agreed that the Surety of this bond shall not be exonerated or released 
from the obligation of the bond by any change, extension of time for performance, addition, 
alteration or modification in, to, or of any contract, plans, or specifications, or agreement pertaining 
or relating to any scheme or work of improvement herein above described; or pertaining or relating 
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to the furnishing of labor, materials, or equipment therefor; nor by any change or modification of 
any terms of payment or extension of time for payment pertaining or relating to any scheme or 
work of improvement herein above described; nor by any rescission or attempted rescission of the 
contract, agreement or bond; nor by any conditions precedent or subsequent in the bond attempting 
to limit the right of recovery of claimants otherwise entitled to recover under any such contract or 
agreement or under the bond; nor by any fraud practiced by any person other than the claimant 
seeking to recover on the bond; and that this bond be construed most strongly against the Surety 
and in favor of all persons for whose benefit such bond is given; and under no circumstances shall 
the Surety be released from liability to those for whose benefit such bond has been given, by reason 
of any breach of contract between the Obligee and the Contractor or on the part of any obligee 
named in such bond; that the sole condition of recovery shall be that the claimant is a person 
described in California Civil Code Sections 9100, and who has not been paid the full amount of 
his or her claim; and that the Surety does hereby waive notice of any such change, extension of 
time, addition, alteration or modification herein mentioned. 

IN WITNESS WHEREOF, we have hereunto set our hands and seals this_____________ day of 
_____________, 20____. 

PRINCIPAL/CONTRACTOR: 
 
  

By:   

SURETY: 

  

By:   

Attorney-in-Fact 
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IMPORTANT: THIS IS A REQUIRED FORM. 

Surety companies executing bonds must possess a certificate of authority from the California 
Insurance Commissioner authorizing them to write surety insurance defined in California 
Insurance Code Section 105, and if the work or project is financed, in whole or in part, with federal, 
grant or loan funds, Surety’s name must also appear on the Treasury Department’s most current 
list (Circular 570 as amended). 

Any claims under this bond may be addressed to: 

(Name and Address of Surety) (Name and Address of agent or representative 
for service for service of process in California) 

  
 
  
 
Telephone:  

  
 
  
 
Telephone:    

STATE OF CALIFORNIA  ) 
     )  ss. 
COUNTY OF    ) 

On ___________________________ before me, ______________________________________, 
 (insert name and title of the officer) 
a Notary Public in and for said State, personally appeared _______________________________, 
who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are 
subscribed to the within instrument as the Attorney-in-Fact of the _____________________ 
(Surety) and acknowledged to me that he/she/they subscribed the name of the 
_____________________ (Surety) thereto and his own name as Attorney-in-Fact on the executed 
instrument. 
 
I certify under PENALTY OF PERJURY under the laws of the State of California that the 
foregoing paragraph is true and correct. 
 
WITNESS my hand and official seal. 

  
Notary Public in and for said State 
 
Commission expires:  

(SEAL) 
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NOTE:  A copy of the power-of-attorney to local representatives of the bonding company must be 
attached hereto. 

CONTRACT PERFORMANCE BOND 
(CALIFORNIA PUBLIC WORK) 

KNOW ALL MEN BY THESE PRESENTS: 

THAT WHEREAS, Contra Costa Community College District (sometimes referred to 
hereinafter as “Obligee”) has awarded to ___________________________________________ 
(hereinafter designated as the “Principal” or “Contractor”), an agreement for the work described 
as follows: ____________________________________ (hereinafter referred to as the “Public 
Work”); and 

WHEREAS, the work to be performed by the Contractor is more particularly set forth in 
that certain contract for said Public Work dated _____________ ____________________, 
(hereinafter referred to as the “Contract”), which Contract is incorporated herein by this reference; 
and 

WHEREAS, the Contractor is required by said Contract to perform the terms thereof and 
to provide a bond both for the performance and guaranty thereof. 

NOW, THEREFORE, we, ______________________________________, the 
undersigned Contractor, as Principal, and ________________________________, a corporation 
organized and existing under the laws of the State of ________________, and duly authorized to 
transact business under the laws of the State of California, as Surety, are held and firmly bound 
unto the Contra Costa Community College District in the sum of 
_____________________________________ Dollars ($_______________), said sum being not 
less than one hundred percent (100%) of the total amount payable by said Obligee under the terms 
of said Contract, for which amount well and truly to be made, we bind ourselves, our heirs, 
executors, administrators, successors, and assigns, jointly and severally, firmly by these presents. 

THE CONDITION OF THIS OBLIGATION IS SUCH THAT, if the bounded Contractor, 
his or her heirs, executors, administrators, successors or assigns, shall in all things stand to and 
abide by, and well and truly keep and perform the covenants, conditions, and agreements in said 
Contract and any alteration thereof made as therein provided, on his or her part, to be kept and 
performed at the time and in the manner therein specified, and in all respects according to their 
intent and meaning; and shall faithfully fulfill guarantees of all materials and workmanship; and 
indemnify, defend and save harmless the Obligee, its officers and agents, as stipulated in said 
Contract, then this obligation shall become null and void; otherwise it shall be and remain in full 
force and effect. 

The Surety, for value received, hereby stipulates and agrees that it shall not be exonerated 
or released from the obligation of this bond (either by total exoneration or pro tanto) by any change, 
extension of time, alteration in or addition to the terms of the contract or to the work to be 
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performed there under or the specifications accompanying the same, nor by any change or 
modification to any terms of payment or extension of time for any payment pertaining or relating 
to any scheme of work of improvement under the contract. Surety also stipulates and agrees that 
it shall not be exonerated or released from the obligation of this bond (either by total exoneration 
or pro tanto) by any overpayment or underpayment by the Obligee that is based upon estimates 
approved by the Architect.  The Surety stipulates and agrees that none of the aforementioned 
changes, modifications, alterations, additions, extension of time or actions shall in any way affect 
its obligation on this bond, and it does hereby waive notice of any such changes, modifications, 
alterations, additions or extension of time to the terms of the contract, or to the work, or the 
specifications as well notice of any other actions that result in the foregoing. 

Whenever Principal shall be, and is declared by the Obligee to be, in default under the 
Contract, the Surety shall promptly either remedy the default, or shall promptly complete the 
Contract through its agents or independent contractors, subject to acceptance and approval of such 
agents or independent contractors by Obligee as hereinafter set forth, in accordance with its terms 
and conditions and to pay and perform all obligations of Principal under the Contract, including, 
without limitation, all obligations with respect to warranties, guarantees and the payment of 
liquidated damages; or, at Obligee’s sole discretion and election, Surety shall obtain a bid or bids 
for completing the Contract in accordance with its terms and conditions, and upon determination 
by Obligee of the lowest responsible bidder, arrange for a contract between such bidder and the 
Obligee and make available as Work progresses (even though there should be a default or 
succession of defaults under the contract or contracts of completion arranged under this paragraph)  
sufficient funds to pay the cost of completion less the “balance of the Contract price” (as 
hereinafter defined), and to pay and perform all obligations of Principal under the Contract, 
including, without limitation, all obligations with respect to warranties, guarantees and the 
payment of liquidated damages.  The term “balance of the Contract price,” as used in this 
paragraph, shall mean the total amount payable to Principal by the Obligee under the Contract and 
any modifications thereto, less the amount previously paid by the Obligee to the Principal, less any 
withholdings by the Obligee allowed under the Contract. 

Surety expressly agrees that the Obligee may reject any agent or contractor which may be 
proposed by Surety in fulfillment of its obligations in the event of default by the Principal.  Unless 
otherwise agreed by Obligee, in its sole discretion, Surety shall not utilize Principal in completing 
the Contract nor shall Surety accept a bid from Principal for completion of the work in the event 
of default by the Principal. 

No final settlement between the Obligee and the Contractor shall abridge the right of any 
beneficiary hereunder, whose claim may be unsatisfied. 

The Contractor and Surety shall remain responsible and liable for all patent and latent 
defects that arise out of or are related to the Contractor’s failure and/or inability to properly 
complete the Public Work as required by the Contract and the Contract Documents.  The obligation 
of the Surety hereunder shall continue so long as any obligation of the Contractor remains. 
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Contractor and Surety agree that if the Obligee is required to engage the services of an 
attorney in connection with enforcement of the bond, Contractor and Surety shall pay Obligee’s 
reasonable attorneys’ fees incurred, with or without suit, in addition to the above sum. 

In the event suit is brought upon this bond by the Obligee and judgment is recovered, the 
Surety shall pay all costs incurred by the Obligee in such suit, including reasonable attorneys’ fees 
to be fixed by the Court. 

IN WITNESS WHEREOF, we have hereunto set our hands and seals this _____ day of  
 , 20 . 

PRINCIPAL/CONTRACTOR: 
 
  

By:   

SURETY: 

  

By:   

Attorney-in-Fact 

The rate of premium on this bond is   ______________________________ per thousand. 

The total amount of premium charged: $__________________________ (This must be 
filled in by a corporate surety). 

 
IMPORTANT: THIS IS A REQUIRED FORM. 

Surety companies executing bonds must possess a certificate of authority from the California 
Insurance Commissioner authorizing them to write surety insurance defined in California 
Insurance Code Section 105, and if the work or project is financed, in whole or in part, with federal, 
grant or loan funds, Surety’s name must also appear on the Treasury Department’s most current 
list (Circular 570 as amended). 

 



 
 
  

 
Contra Costa Community College District Section 00500 - Page 7 of 7 
Los Medanos College  Payment and Performance Bonds 
L-1209 LMC Campus Re-Key Project 

Any claims under this bond may be addressed to: 

(Name and Address of Surety) (Name and Address of agent or representative 
for service for service of process in California) 

  
 
  
 
Telephone:  

  
 
  
 
Telephone:    

 

STATE OF CALIFORNIA  ) 
     )  ss. 
COUNTY OF    ) 

On ___________________________ before me, ______________________________________ 
 (insert name and title of the officer) 
 
On ____________________________, before me, _________________________, a Notary  
 
Public in and for said State, personally appeared _______________________________, who 
proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are 
subscribed to the within instrument as the Attorney-in-Fact of the _____________________ 
(Surety) and acknowledged to me that he/she/they subscribed the name of the 
_____________________ (Surety) thereto and his own name as Attorney-in-Fact on the executed 
instrument. 
 
 
I certify under PENALTY OF PERJURY under the laws of the State of California that the 
foregoing paragraph is true and correct. 
 
 
WITNESS my hand and official seal. 

  
Notary Public in and for said State 
 
Commission expires:  

(SEAL) 

 
 

NOTE: A copy of the power-of-attorney to local representatives of the bonding company 
must be attached hereto. 
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SECTION 00510 
 

NOTICE OF AWARD 
 
DATE: _____________________ 
 
TO:  _____________________________________________ 

ADDRESS:  _______________________________________ 

PROJECT: ________________________________________ 

  
The Contract Sum of your contract is ________________________________________ Dollars, 
($_________________).     

 
You must comply with the following conditions within ten (10) calendar days of the date of this Notice 
of Award, that is, by __________________. 
 
1. You must deliver to the District two fully executed counterparts of Section 00600, “Construction 

Agreement.”  
 
2. You must deliver to the District the “Contract Performance Bond,” and “Payment Bond,” executed 

by you and your surety, which are included in Section 00500. 
 
3. You must deliver to District the insurance certificates required in Section 00800, for insurance 

required in Section 00600, Construction Agreement. 
 
Failure to comply with these conditions within the time specified will entitle District to consider your 
bid abandoned, to annul this Notice of Award, and to declare your Bid Security forfeited.  Within ten 
(10) calendar days after you comply with these conditions, the District will return to you one fully 
signed counterpart of the Construction Agreement. 
 
Contra Costa Community College District  
 
 
By:    
 
 
Title:   

 
 
 

END OF DOCUMENT 
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SECTION 00600 
 

CONSTRUCTION AGREEMENT 
 

CONTRACT NO.  _________________ 
 (Construction Agreement) 
  
======================================================================================= 
 
This Agreement shall not be enforceable until ratified and approved by the Contra Costa Community 
College District’s Governing Board. The estimated board meeting date is September 13, 2023. 
 
(§1.1) Parties: (Public Agency) CONTRA COSTA COMMUNITY COLLEGE DISTRICT  

500 Court St, Martinez, CA 94553 
 

   Contractor   
   Address:    
      
 
(§1.2) Effective Date:  See Article 1.4, below. 
 
(§1.3) The Work:   L-1209 LMC Campus Re-Key Project, Los Medanos College 
 
 (§1.4) Completion Time:  151 Calendar Days from the Notice to Proceed to Substantial Completion, 
and 30 Calendar Days from Substantial Completion to Final Completion (Remaining Work).  
 
(§1.5.1) Liquidated Damages, Substantial Completion: $1000 per Calendar Day beyond the Contract 
Substantial Completion Date.  
 
(§1.5.2) Liquidated Damages, Remaining Work/Final Completion:  $500 per calendar day Remaining Work is 
delayed beyond the Contract Final Completion Date. 
 
(§1.6) Public Agency’s Agent:    CONTRA COSTA COMMUNITY COLLEGE DISTRICT (“District”)  
 
(§1.7) Contract Sum: xxx THOUSAND DOLLARS and xx CENTS ($000,000.00)   
  
2. SCOPE OF WORK: 
 
In general, the Work consists of the following, but not limited to: Updating the door and gate locking hardware 
on the entire campus to accept Corbin Russwin Large Format Interchangeable Cores while meeting ADA and 
Fire Code requirements. It also includes the procurement of factory keyed Medeco/Keymark X4 Corbin Russwin 
Large Format Interchangeable Cores and Intelligent Key Cabinet.   See Section 00010, Table of Contents, for a 
list of all the Contract Documents (specifications and drawings) included in this the scope of work, including 
addendums issued and referenced in the Contractor’s bid form (Section 00300).  
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3. WORK CONTRACT, CHANGES 
 
 (a) By their signatures below, effective on the above date, these parties promise and agree as set 

forth in this Agreement, incorporating by these references labor and materials contained in 
Section 2, Scope of Work. 

 (b) Contractor shall, at Contractor's own cost and expense, and in a workmanlike manner, fully and 
faithfully perform and complete the work; and will furnish all materials, labor, services, equipment, 
and transportation necessary, convenient and proper in order fairly to perform the requirements 
of this contract, all strictly in accordance with the Public Agency’s- drawings and specifications. 

 (c) The work can be changed only with Public Agency’s prior written order specifying such change and 
its cost agreed to by the parties; and the Public Agency shall never have to pay more than specified 
in Section 1.7 without such an order. 

 
4. TIME:  NOTICE TO PROCEED AND ACCEPTANCE   

(a) Contractor shall start this work as directed in the specifications or the Notice to Proceed and shall 
complete it as specified in Section 1, Completion Time. 

(b) Remaining Work after Substantial Completion. If the Architect or District determines that the 
work required by the Contract is Substantially Complete during any inspection conducted 
pursuant to this Agreement or Specification Section 00800, SUPPLEMENTARY GENERAL 
CONDITIONS, the Contractor shall be notified of that determination and the District shall 
determine if there is Remaining Work. A list of Remaining Work shall be issued only by the District 
or the Architect and only after the District has certified Substantial Completion. The District or 
Architect shall give the Contractor the necessary instructions for correction or completion of the 
Remaining Work, and the Contractor shall immediately comply with and execute such instructions 
within the Contract Time. Upon completion of the Remaining Work, another inspection shall be 
made that shall constitute the Final Inspection, provided the Remaining Work has been 
completed to the satisfaction of the District. If the remaining work has been completed to the 
satisfaction of the District, the District shall make the final acceptance and notify the Contractor 
in writing of this acceptance as of the date of Final Inspection. 

(c) Final Acceptance – Upon due notice from the Contractor of completion of the entire project, the 
District shall make an inspection. If all construction provided for and contemplated by the 
contract is found to be completed to the District’s satisfaction, then that inspection shall 
constitute the Final Inspection and the District shall notify the Contractor in writing of final 
acceptance effective as of the date of the Final Inspection. 

(d) Default for failure to Complete Remaining Work In the event the Contract Time expires before 
the Remaining Work is completed to the satisfaction of the District, the District may provide 
notice to the Contractor that the Remaining Work shall be completed by Contractor to the 
satisfaction of the District within ten consecutive calendar days from the date of such notice. The 
failure of the Contractor to satisfactorily complete the Remaining Work within the ten days shall 
entitle to District to declare Contractor in default and thereafter terminate the Contract. The ten-
day notice provided under this paragraph shall not be construed as adding any time to the 
Contract Time and is a time period solely for the purposes of providing notice of default. 
 

(e) Application for Final Payment. After the Contractor has completed all Remaining Work to the 
satisfaction of the District and delivered all maintenance and operating instructions, schedules, 
guarantees, warranties, bonds, certificates of inspection, marked-up record documents and other 
documents as required by the Contract, and after the District or Architect has indicated that the 
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work is acceptable, Contractor may make application for final payment following the Payments 
Procedures for progress payments. The final application for payment shall be accompanied by all 
documentation called for in the Contract Documents, together with complete and legally effective 
releases or waivers (satisfactory to the District) of all liens arising out of or filed in connection with 
the work on the project.  

(f) Final Payment and Acceptance. If the Architect determines that the work has been completed 
and the Contractor’s other obligations under the Contract have been fulfilled, the Architect shall, 
within ten working days after receipt of the final application for payment, indicate in writing the 
Architect’s recommendation of payment and present the application to District for payment. 
Thereupon the Architect shall prepare a Certificate of Final Completion. Otherwise, Architect shall 
return the application to Contractor indicating in writing the reasons for refusing to recommend 
final payment. Contractor shall make the corrections identified in the Architect’s refusal to 
recommend final payment. Thirty days after presentation to District of the application and 
accompanying documentation, with the Architect’s recommendation and notice of acceptability 
of the work, the amount recommended by Architect shall be come due and payable by District to 
Contractor. 

 
5. LIQUIDATED DAMAGES 
 
 5.1 LIQUIDATED DAMAGES - SUBSTANTIAL COMPLETION  
 

If the Contractor fails to complete this contract and this Work within the time fixed therefore, allowance 
being made for contingencies as provided herein, Contractor becomes liable to the Public Agency for 
all its loss and damage there from; and because, from the nature of the case, it is and will be 
impracticable and extremely difficult to ascertain and fix the Public Agency's actual damage from any 
delay in performance hereof, it is agreed that Contractor will pay as liquidated damages to the Public 
Agency the reasonable sum specified in Section 1, the result of the parties' reasonable endeavor to 
estimate fair average compensation therefore, for each calendar day's delay in finishing said Work; and 
if the same be not paid, Public Agency may, in addition to its other remedies, deduct the same from any 
money due or to become due Contractor under this Contract.  If the Public Agency for any cause 
authorizes or contributes to a delay, suspension of work or extension of time, its duration shall be added 
to the time allowed for completion, but it shall not be deemed a waiver nor be used to defeat any right 
of the Agency to damages for non-completion or delay hereunder.  Pursuant to Government Code 
Section 4215, the Contractor shall not be assessed liquidated damages for delay in completion of the 
work, when such delay was caused by the failure of the Public Agency or the owner of a utility to provide 
for removal or relocation of existing utility facilities. 

 
 5.2 LIQUIDATED DAMAGES-THE REMAINING WORK 
 

The Remaining Work, as such work is determined by the Public Agency or Public Agency’s 
Representative, shall be completed within the Contract Time or any proper extension thereof granted 
by Public Agency. If the Contractor shall neglect, fail or refuse to complete the Remaining Work within 
the Contract Time or any proper extension thereof granted by the Public Agency, then the Contractor 
does hereby agree, as part consideration for the awarding of this Contract, to pay to the Public Agency 
the amount specified in the Contract, not as a penalty but as liquidated damages for the Remaining 
Work for each such breach of Contract set forth herein for each and every consecutive calendar day 
that the Contractor shall be in default after expiration of the Contract Time. 
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6. INTEGRATED DOCUMENTS   
 

The drawings and specifications and special provisions of the Public Agency's Notice Inviting Bids, and 
Contractor's accepted bid for this work are hereby incorporated into this Contract; and they are 
intended to cooperate, so that anything exhibited in the drawings and not mentioned in the 
specifications or special provisions, or vice versa, is to be executed as if exhibited, mentioned and set 
forth in both, to the true intent and meaning thereof when taken all together; and differences of opinion 
concerning these shall be finally determined by the Public Agency. 

 
7. PAYMENT 
 

(a) For strict and literal fulfillment of these promises and conditions, and full compensation for all 
this work, the Public Agency shall pay the Contractor the sum specified in Section 1, except that 
in unit price contracts the payment shall be for finished quantities at unit bid prices. 

(b) On or about the first day of each calendar month, the Contractor shall submit to the Public Agency 
a verified application for payment, supported by a statement showing all materials actually 
installed during the preceding month, the labor expended thereon, and the cost thereof; 
whereupon, after checking, the Public Agency shall issue to Contractor a certificate for the 
amount determined to be due, minus five (5%) percent thereof pursuant to the Public Agency’s 
General Terms and Conditions, but not until defective work and materials have been removed, 
replaced and made good.   

 
8. PAYMENTS WITHHELD 
 
 (a) The Public Agency or its agent may withhold any payment, or because of later discovered 

evidence nullify all or any certificate for payment, to such extent and period of time only as may 
be necessary to protect the Public Agency from loss because of: 

  (1) Defective work not remedied, or work not completed, or 
  (2) Claims filed or reasonable evidence indicating probable filing, or 
  (3) Failure to properly pay subcontractors or for material or labor, or 
  (4) Reasonable doubt that the work can be completed for the balance then unpaid, or 
  (5) Damage to another contractor, or 
  (6) Damage to the Public Agency, other than damage due to delays. 

 (b) The Public Agency shall use reasonable diligence to discover and report to the Contractor, as the 
work progresses, the materials and labor which are not satisfactory to it, so as to avoid 
unnecessary trouble or cost to the Contractor in making good any defective work or parts. 

 (c) Thirty-five (35) calendar days after Public Agency files its notice of completion of the entire work, 
it shall issue a certificate to the Contractor and pay the balance of the contract sum after deducting 
all amounts withheld under this contract, provided the Contractor shows that all claims for labor 
and materials have been paid, no claims have been presented to the Public Agency based on acts 
or omissions of the Contractor, and no liens or withhold notices have been filed against the work 
or site, and provided there are not reasonable indications of defective or missing work or of late-
recorded notices of liens or claims against Contractor. 
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9. INSURANCE 
 

Contractor’s Liability Insurance:  Before the commencement of the Work, the Contractor shall purchase 
from and maintain in a company or companies lawfully authorized to do business in California as 
admitted carriers with a financial rating of at least A status as rated in the most recent edition of Best’s 
Insurance Reports or as amended by the Supplementary General Conditions, if any, such insurance as 
will protect the Public Agency from claims set forth below, which may arise out of or result from the 
Contractor’s operations under the Contract and for which the Contractor may be legally liable, whether 
such operations are by the Contractor, by a Subcontractor, by anyone directly or indirectly employed by 
any of them, or by anyone for whose acts any of them may be liable. 

(a) Claims for damages because of bodily injury, sickness, disease, or death of any person District 
would require indemnification and coverage for employee claim; 

(b) Claims for damages insured by usual personal injury liability coverage, which are sustained by a 
person as a result of an offense directly or indirectly related to employment of such person by 
the Contractor or by another person; 

(c) Claims for damages because of injury or destruction of tangible property, including loss of use 
resulting therefrom, arising from operations under the Contract Documents; 

(d) Claims for damages because of bodily injury, death of a person, or property damage arising out 
of the ownership, maintenance, or use of a motor vehicle, all mobile equipment, and vehicles 
moving under their own power and engaged in the Work; 

(e) Claims involving contractual liability applicable to the Contractor’s obligations under the Contract 
Documents, including liability assumed by and the indemnity and defense obligations of the 
Contractor and the Subcontractors; and 

(f) Claims involving Completed Operations, Independent Contractors’ coverage, and Broad Form 
property damage, without any exclusions for collapse, explosion, demolition, underground 
coverage, and excavating.  (XCU) 

(g) Claims involving sudden or accidental discharge of contaminants or pollutants. 
 
Subcontractor Insurance Requirements:  The Contractor shall require its Subcontractors to take out and 
maintain similar public liability insurance and property damage insurance as required under the above 
paragraph, titled “Contractor’s Liability Insurance, in amounts commensurate with the value of the 
subcontract.  A “claims made” or modified “occurrence” policy shall not satisfy the requirements of the 
above paragraph, titled “Contractor’s Liability Insurance, without prior written approval of the District. 

Additional Insured Endorsement Requirement: The Contractor shall name, on any policy of insurance, 
the District, Architect, Inspector, the State of California, their officers, employees, agents and 
independent contractors as Additional Insured.  Subcontractors shall name the Contractor, the District, 
Architect, Inspector, the State of California, their officers, employees, agents and independent 
contractors as Additional Insured.   
 
The Additional Insured Endorsement included on all such insurance policies shall state that coverage is 
afforded the additional insured with respect to claims arising out of operations performed by or on 
behalf of the insured.  If the Additional Insured have other insurance which is applicable to the loss, such 
other insurance shall be on an excess or contingent basis.  The insurance provided by the Contractor 
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must be designated in the policy as primary to any insurance obtained by the Public Agency.  The amount 
of the insurer’s liability shall not be reduced by the existence of such other insurance. 
 
Workers’ Compensation Insurance:  During the term of this Contract, the Contractor shall provide 
workers’ compensation insurance for all of the Contractor’s employees engaged in Work under this 
Contract on or at the Site of the Project and, in case any of the Contractor’s Work is subcontracted, the 
Contractor shall require the Subcontractor to provide workers’ compensation insurance for all the 
Subcontractor’s employees engaged in Work under the subcontract.  Any class of employee or 
employees not covered by a Subcontractor’s insurance shall be covered by the Contractor’s insurance.  
In case any class of employees engaged in Work under this Contract on or at the Site of the Project is 
not protected under the Workers’ Compensation laws, the Contractor shall provide or cause a 
Subcontractor to provide adequate insurance coverage for the protection of those employees not 
otherwise protected.  The Contractor shall file with the District certificates of insurance as required 
under Section 00700, Article 11.6, and in compliance with Labor Code § 3700.  
 
Specific Insurance Requirement:  Contractor shall take out and maintain and shall require all 
subcontractors, if any, whether primary or secondary, to take out and maintain: 

(a) Workers’ Compensation Insurance: $1,000,000.00; Contractor is aware of and complies with 
Labor Code Section 3700 and the Worker's Compensation Law. 

(b) Comprehensive General Liability Insurance with a combined single limit per occurrence of not less 
than $1,000,000.00 and $2,000,000.00 project specific aggregate, or Commercial General Liability 
Insurance (including automobile insurance) which provides limits of not less than: 

(1) Per occurrence (combined single limit)  $1,000,000.00 
(2) Project Specific Aggregate (for this project only)  $2,000,000.00 
(3) Products and Completed Operations  $1,000,000.00 

 

(c) Insurance Covering Special Hazards 

The following Special hazards shall be covered by riders or riders to above mentioned public 
liability insurance or property damage insurance policy or policies of insurance, in amounts as 
follows: 

(1) Automotive and truck where operated in amounts  $1,000,000.00 
(2) Material Hoist where used in amounts  $1,000,000.00 
(3) Explosion, Collapse and Underground  

(XCU coverage)  
$1,000,000.00 

(d) In addition, provide Excess Liability Insurance coverage in the amount of Two Million Dollars 
($2,000,000.00). 

 
Builder’s Risk/ “All Risk” Insurance/Course-of-Construction Insurance Requirements: The Contractor, 
during the progress of the Work and until final acceptance of the Work by District upon completion of 
the entire Contract, shall maintain Builder’s Risk, Course of Construction or similar first party property 
coverage issued on a replacement cost value basis consistent with the total replacement cost of all 
insurable Work and the Project included within the Contract Documents.  Coverage is to insure against 
all risks of accidental direct physical loss, and must include, by the basic grant of coverage or by 
endorsement, the perils of vandalism, malicious mischief (both without any limitation regarding vacancy 
or occupancy), fire, sprinkler leakage, civil authority, sonic boom, earthquake, flood, collapse, wind, 
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lightning, smoke and riot.  The coverage must include debris removal, demolition, increased costs due 
to enforcement of building ordinance and law in the repair and replacement of damage and undamaged 
portions of the property, and reasonable costs for the Architect’s and engineering services and expenses 
required as a result of any insured loss upon the Work and Project which is the subject of the Contract 
Documents, including completed Work and Work in progress, to the full insurable value thereof.  Such 
insurance shall include the District and the Architect as additional named insureds, and any other person 
with an insurable interest as designated by the District. 

The Contractor shall submit to the District for its approval all items deemed to be uninsurable.  The risk 
of the damage to the Work due to the perils covered by the “Builder’s Risk/All Risk” Insurance, as well 
as any other hazard which might result in damage to the Work, is that of the Contractor and the surety, 
and no claims for such loss or damage shall be recognized by the District nor will such loss or damage 
excuse the complete and satisfactory performance of the Contract by the Contractor. 

10. BONDS 
 

Bond Requirements:  Prior to commencing any portion of the Work, the Contractor shall furnish 
separate payment and performance bonds for its portion of the Work which shall cover 100% faithful 
performance of and payment of all obligations arising under the Contract Documents and/or 
guaranteeing the payment in full of all claims for labor performed and materials supplied for the Work.  
All bonds shall be provided by a corporate surety authorized and admitted to transact business in 
California as sureties.   

 
To the extent, if any, that the Contract Sum is increased in accordance with the Contract Documents, the 
Contractor shall, upon request of the Public Agency, cause the amount of the bonds to be increased 
accordingly and shall promptly deliver satisfactory evidence of such increase to the Public Agency.  To 
the extent available, the bonds shall further provide that no change or alteration of the Contract 
Documents (including, without limitation, an increase in the Contract Sum, as referred to above), 
extensions of time, or modifications of the time, terms, or conditions of payment to the Contractor will 
release the surety.  If the Contractor fails to furnish the required bonds, the Public Agency may terminate 
the Contract for cause. 
 
On signing this contract, Contractor shall deliver to Public Agency for approval good and sufficient bonds 
with sureties, in amount(s), specified in the specifications or special provisions, guaranteeing faithful 
performance of this contract and payment for all labor and materials hereunder. 
 
Surety Qualifications:  Only bonds executed by admitted Surety insurers as defined in Code of Civil 
Procedure § 995.120 shall be accepted.  Surety must be a California-admitted surety and listed by the 
U.S. Treasury with a bonding capacity in excess of the Project cost. 
 
Alternate Surety Qualifications: If a California-admitted surety insurer issuing bonds does not meet 
these requirements, the insurer will be considered qualified if it is in conformance with § 995.660 of 
the California Code of Civil Procedure and proof of such is provided to the District. 

 
11. FAILURE TO PERFORM 
 

If the Contractor at any time refuses or neglects, without fault of the Public Agency or its agent(s), to 
supply sufficient materials or workers to complete this agreement and work as provided herein, for a 
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period of ten days or more after written notice thereof by the Public Agency, the Public Agency may 
furnish same and deduct the reasonable expenses thereof from the contract price. 

 
12. LAWS APPLY:  General 
 

Both parties recognize the applicability of various federal, state and local laws and regulations, especially 
Chapter 1 of Part 7 of the California Labor Code (beginning with Section 1720, and including Sections 
1735, 1777.5, 1777.6, forbidding discrimination) and intend that this agreement complies therewith.  
The parties specifically stipulate that the relevant penalties and forfeitures provided in the Labor Code, 
especially in Sections 1775, 1776, and 1813, concerning prevailing wages and hours, shall apply to this 
agreement as though fully stipulated herein. 

 
13. SUBCONTRACTORS 
 

Public Contract Code Sections 4100-4113 are incorporated herein. 
 
14. WAGE RATES 
 
 (a) Pursuant to Labor Code Section 1773, the Director of the Department of Industrial Relations has 

ascertained the general prevailing rates of wages per diem, and for holiday and overtime work, in 
the locality in which this work is to be performed, for each craft, specified in the call for bids for 
this work and are on file with the Public Agency, and are hereby incorporated herein. 

 (b) This schedule of wages is based on a working day of eight (8) hours unless otherwise specified; 
and the daily rate is the hourly rate multiplied by the number of hours constituting the working 
day.  When less than that number of hours are worked, the daily wage rage is proportionately 
reduced, but the hourly rate remains as stated. 

 (c) The Contractor, and all subcontractors, must pay at least these rates to all persons on this work, 
including all travel, subsistence, and fringe benefit payments provided for by applicable collective 
bargaining agreements.  All skilled labor not listed above must be paid at least the wage scale 
established by collective bargaining agreement for such labor in the locality where such work is 
being performed.  If it becomes necessary for the Contractor or any subcontractor to employ any 
person in a craft, classification or type of work (except executive, supervisory, administrative, 
clerical or other non-manual workers as such) for which no minimum wage rate is specified, the 
contractor shall immediately notify the Public Agency which shall promptly determine the 
prevailing wage rate therefore and furnish the Contractor with the minimum rate based thereon, 
which shall apply from the time of the initial employment of the person affected and during the 
continuance of such employment. 

 

15. HOURS OF LABOR 
 

Eight hours of labor in one calendar day constitutes a legal day's work, and no worker employed at any 
time on this work by the Contractor or by any subcontractor shall be required or permitted to work 
longer thereon except as provided in Labor Code Sections 1810-1815. 
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16. APPRENTICES 
 

Properly indentured apprentices may be employed on this work in accordance with Labor Code 
Sections 1777.5 and 1777.6, forbidding discrimination. 

 

17. PREFERENCE FOR MATERIALS 
 

The Public Agency desires to promote the industries and economy of Contra Costa County, and the 
Contractor therefore promises to use the products, workers, laborers and mechanics of this County in 
every case where the price, fitness and quality are at least equal. 

 

18. ASSIGNMENT 
 

This agreement binds the heirs, successors, assigns, and representatives of the Contractor; but 
Contractor cannot assign it in whole or in part, nor any monies due or to become due under it, without 
the prior written consent of the Public Agency and the Contractor's surety or sureties, unless they have 
waived notice of assignment. 

 
19. NO WAIVER BY PUBLIC AGENCY 
 

Inspection of the work and/or materials, or approval of work and/or materials inspected, or statement 
by any officer, agent or employee of the Public Agency indicating the work or any part thereof complies 
with the requirements of this contract, or acceptance of the whole or any part of said work and/or 
materials, or payments therefore, or any combination of these acts, shall not relieve the Contractor of 
Contractor's obligation to fulfill this contract as prescribed; nor shall the Public Agency be thereby 
stopped from bringing any action for damages or enforcement arising from the failure to comply with 
any of the terms and conditions hereof. 

 

20. HOLD HARMLESS AND INDEMNITY 
 

(a) Contractor promises to and shall hold harmless and indemnify from the liabilities as defined in this 
section. 

 (b) The indemnities benefited and protected by this promise are the Public Agency and its elective 
and appointive boards, commissions, officers, agents and employees. 

 (c) The liabilities protected against are any liability or claim for damage of any kind allegedly suffered, 
incurred or threatened because of actions defined below, including personal injury, death, 
property damage, inverse condemnation, or any combination of these, regardless of whether or 
not such liability, claim or damage was unforeseeable at any time before the Public Agency 
approved the improvement plan or accepted the improvements as completed, and including the 
defense of any suit(s) or action(s) at law or equity concerning these. 

 (d) The actions causing liability are any act or omission (negligent or non-negligent) in connection with 
the matters covered by this contract and attributable to the contractor, subcontractor(s), or any 
officer(s), agent(s), or employee(s) of one or more of them. 

 (e) Non-conditions:  The promise and agreement in this section is not conditioned or dependent on 
whether or not any Indemnities has prepared, supplied, or approved any plan(s), drawing(s), 
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specifications(s) or special provision(s) in connection with this work, has insurance or other 
indemnification covering any of these matters, or that the alleged damage resulted partly from 
any negligent or willful misconduct of any Indemnities. 

 

21. EXCAVATION 
 

Contractor shall comply with the provisions of Labor Code Section 6705, if applicable, by submitting to 
Public Agency a detailed plan showing the design of shoring, bracing, sloping, or other provisions to be 
made for worker protection from the hazard of caving ground during trench excavation. 

 

22. GOVERNMENT CODE SECTION 10532 
 

Contractor shall be subject to the examination and audit of the Auditor General for a period of three 
years after final payment under the contract. 

 

23. WARRANTY 
 
(a) In addition to any other warranties or guaranties in the Contract Documents, the Contractor 

warrants, except as provided in paragraph (i) of this clause, that work performed under this 
contract conforms to the contract requirements and is free of any defect in equipment, material, 
or design furnished, or workmanship performed by the Contractor or any subcontractor or 
supplier at any tier.  

(b) This warranty shall continue for a period of 1 year from the date of final acceptance of the Work 
or Phase of Work, unless otherwise provided or extended in the Contract Documents. If the 
District takes possession of any part of the work before final acceptance, this warranty shall 
continue for a period of 1 year from the date the District takes possession.  

(c) The Contractor shall remedy at the Contractor’s expense any failure to conform, or any defect. In 
addition, the Contractor shall remedy at the Contractor’s expense any damage to District-owned 
or controlled real or personal property, when that damage is the result of—  

(1) The Contractor’s failure to conform to contract requirements; or  
(2) Any defect of equipment, material, workmanship, or design furnished.  

(d) The Contractor shall restore any work damaged in fulfilling the terms and conditions of this clause. 
The Contractor’s warranty with respect to work repaired or replaced will run for 1 year or as 
otherwise provided or extended from the date of repair or replacement.  

(e) The District shall notify the Contractor, in writing, within a reasonable time after the discovery of 
any failure, defect, or damage.  

(f) If the Contractor fails to remedy any failure, defect, or damage within a reasonable time after 
receipt of notice, the District shall have the right to replace, repair, or otherwise remedy the 
failure, defect, or damage at the Contractor’s expense.  

(g) With respect to all warranties, express or implied, from subcontractors, manufacturers, or 
suppliers for work performed and materials furnished under this contract, the Contractor shall—  

(1) Obtain all warranties that would be given in normal commercial practice;  
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(2) Require all warranties to be executed, in writing, for the benefit of the District, if 
directed by the District; and  

(3) Enforce all warranties for the benefit of the District, if directed by the District.  

(h) In the event the Contractor’s warranty under paragraph (b) of this clause has expired, the District 
may bring suit at its expense to enforce a subcontractor’s, manufacturer’s, or supplier’s warranty.  

(i) Unless a defect is caused by the negligence of the Contractor or subcontractor or supplier at any 
tier, the Contractor shall not be liable for the repair of any defects of material or design furnished 
by the District nor for the repair of any damage that results from any defect in District-furnished 
material or design.  

(j) This warranty shall not limit the District’s rights under the Inspection and Acceptance clause of 
this contract with respect to latent defects, gross mistakes, or fraud.  

 
24. CONSEQUENTIAL DAMAGES 

The Contractor and Public Agency waive Claims against each other for consequential damages arising 
out of or relating to this Contract.  This mutual waiver includes: 

(a) Damages incurred by the Public Agency for rental expenses, for losses of use, income, profit, 
financing, business and reputation, and for loss of management or employee productivity or of the 
services of such persons; and  

(b) Damages incurred by the Contractor for principal office expenses including the compensation of 
personnel stationed there, for losses of financing, business and reputation, and for loss of profit 
except anticipated profit arising directly from the Work. 

This mutual waiver is applicable, without limitation, to all consequential damages due to either 
party’s termination.  Nothing contained in this subparagraph shall be deemed to preclude an award 
of liquidated direct damages, when applicable, in accordance with the requirements of the Contract 
Documents. 

 
25. HAZARDOUS MATERIALS 

(a) If reasonable precautions will be inadequate to prevent foreseeable bodily injury or death to persons 
resulting from a material or substance, including but not limited to asbestos, lead or polychlorinated 
biphenyl (PCB), encountered on the site by the Contractor, the Contractor shall, upon recognizing 
the condition, immediately stop Work in the affected area and report the condition to the Public 
Agency in writing. 

(b) The Public Agency shall obtain the services of a licensed laboratory to verify the presence or absence 
of the material or substance reported by the Contractor and, in the event such material or substance 
is found to be present, to verify that it has been rendered harmless. The Public Agency shall furnish 
in writing to the Contractor the names and qualifications of persons or entities who are to perform 
tests verifying the presence or absence of such material or substance or who are to perform the task 
of removal or safe containment of such material or substance. When the material or substance has 
been rendered harmless, Work in the affected area shall resume upon written notification from the 
Public Agency and Contractor. The Contract Time shall be extended appropriately.  
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26. SAFETY 
 

(a) Safety Programs. In addition to and as required by other Sections of the Contract Documents, the 
Contractor shall be solely responsible for initiating, maintaining and supervising all safety programs 
required by applicable law, ordinance, regulation or governmental orders in connection with the 
performance of the Contract, or otherwise required by the type or nature of the Work. The 
Contractor's safety program shall include all actions and programs necessary for compliance with 
California or federally statutorily mandated workplace safety programs, including without limitation, 
compliance with the California Drug Free Workplace Act of 1990 (California Government Code 
§§8350 et seq.).  Without limiting or relieving the Contractor of its obligations hereunder, the 
Contractor shall require that its Subcontractors similarly initiate and maintain all appropriate or 
required safety programs. Prior to commencement of Work, the Contractor shall meet with the 
Campus Buildings and Grounds Manager, Project Manager, and Construction Manager to review 
Contractor’s safety precautions and implementation of safety programs during the Work.     

(b) Safety Precautions. In addition to and as required by other Sections of the Contract Documents, the 
Contractor shall be solely responsible for initiating and maintaining reasonable precautions for 
safety of, and shall provide reasonable protection to prevent damage, injury or loss to: (i) employees 
on the Work and other persons who may be affected thereby; (ii) the Work and materials and 
equipment to be incorporated therein, whether in storage on or off the site, under care, custody or 
control of the Contractor or the Contractor's Subcontractors or Sub-subcontractors; and (iii) other 
property or items at the site of the Work, or adjacent thereto, such as trees, shrubs, lawns, walks, 
pavements, roadways, structures and utilities not designated for removal, relocation or replacement 
in the course of construction. The Contractor shall take adequate precautions and measures to 
protect existing roads, sidewalks, curbs, pavement, utilities, adjoining property and improvements 
thereon (including without limitation, protection from settlement or loss of lateral support) and to 
avoid damage thereto. Without adjustment of the Contract Price or the Contract Time, the 
Contractor shall repair, replace or restore any damage or destruction of the foregoing items as a 
result of performance or installation of the Work.  

(c) Safety Signs, Barricades. In addition to and as required by other Sections of the Contract 
Documents, the Contractor shall erect and maintain, as required by existing conditions and 
conditions resulting from performance of the Contract, reasonable safeguards for safety and 
protection of property and persons, including, without limitation, posting danger signs and other 
warnings against hazards, promulgating safety regulations and notifying Districts and users of 
adjacent sites and utilities.  

(d) Safety Notices. In addition to and as required by other Sections of the Contract Documents, the 
Contractor shall give or post all notices required by applicable law and comply with applicable laws, 
ordinances, rules, regulations and lawful orders of public authorities bearing on safety of persons or 
property or their protection from damage, injury or loss. 
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27. SIGNATURES AND ACKNOWLEDGEMENT 
 
 
 Public Agency, By: _____________________________________________________ 
   Amy Sterry, Director of Purchasing and Contracts 

 
 
Note to Contractor:  (1) Execute acknowledgement form below, and (2) if a corporation, affix 
Corporate Seal. 
 
Contractor hereby also acknowledging awareness of and compliance with Labor Code S1861 
concerning Worker's Compensation Law. 

 
Contractor: 

   By: _______________________________________________ (CORPORATE SEAL) 
         (Designate Official Capacity)  NAME 
 
 
   _____________________________________________________ 
   Print NAME and TITLE 
 
 
   ___________________  _____________________ 
   License Number  Federal ID Number 
 
 

NOTARY PUBLIC 
=======================================================================================
= 
 
State of California )ss. ACKNOWLEDGEMENT (By Corporation, Partnership or 
Individual) 
County of Contra Costa ) 
 
The person(s) signing above for Contractor, known to me in individual and business capacity as stated, 
personally appeared before me today and acknowledged that he/she/they executed it and that the 
corporation or partnership named above executed it. 
 
 
Dated:  

(NOTARIAL SEAL) 
 

END OF SECTION 00600 
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SECTION 00650 
 

NOTICE TO PROCEED 
 
 

 
Date:   
 
TO:     

ADDRESS:   

PROJECT:   
  

You are notified that the Contract Time under the above contract will commence to run on 

_______________.  By that date, you are to start performing your obligations under the Contract 

Documents.  In accordance with Section 00600, Construction Agreement, the date of Substantial 

Completion is _________________________, and the date for Final Completion is 

__________________________________. 

 
 
 
CONTRA COSTA COMMUNITY COLLEGE DISTRICT 
 
 
By :    
  Ben Cayabyab  

 Contracts Manager 
 
 
 

END OF DOCUMENT 
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SECTION 00800 

SUPPLEMENTARY GENERAL CONDITIONS 

PART 1 - GENERAL 
  
1.1 SCOPE OF WORK 

In general, the Work consists of the following, but not limited to: Updating the door and gate 
locking hardware on the entire campus to accept Corbin Russwin Large Format Interchangeable 
Cores while meeting ADA and Fire Code requirements. It also includes the procurement of factory 
keyed Medeco/Keymark X4 Corbin Russwin Large Format Interchangeable Cores and Intelligent 
Key Cabinet. See Section 00010, Table of Contents, for a list of all the Contract Documents 
(specifications) included in this the scope of work, including addendums issued and referenced in 
the Contractor’s bid form (Section 00300). 

 
1.2 REFERENCES 

A. The publications listed below form a part of this specification by reference.  

1. Current California Occupational Safety and Health Act Regulations  
2. Current California Occupational Safety and Health Construction Safety Orders 

3. This work will be contracted using the District’s Construction Agreement; See 
Section 00600. 

1.3 SUBMITTALS 

A. Provide submittals in the format, and as described below: 

1. Submittals shall be submitted to the District, electronically, in PDF format, within 
fourteen (14) Calendar Days from the Notice to Proceed, except as otherwise 
noted.   

2. Submittals that require local and State agency approval, shall conform to this 
Specification and the requirements of the local or State agency. 

3. District will review and provide a response to submittals within fourteen (14) 
calendar days (excluding holidays). Submittals that include design documents 
prepared by a licensed California Engineer will be submitted for the District’s 
records. Any District review and response to the Contractor’s design documents by a 
licensed California Engineer will be for format and general compliance only. 
Contractor and Contractor’s licensed California Engineer are responsible for 
compliance with all applicable State of California codes, laws and regulations 
applicable to this project. 

B. Provide submittals for all equipment, if any, listed on the Drawings or in the Specifications. 
C. The Schedule of Values shall be submitted to the District within seven (7) calendar days after 

the Notice of Award.  The Schedule of Values shall be broken down by the following 
minimum categories: 
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1. Submittals 
2. Material Procurement 

3. Demolition 
4. Insulation installation 
5. Roofing Installation 
6. Owner and Maintenance Manuals and Warranties 

7. As-Builts / Project Record Documents 

The District will only pay for Work installed at the Site.  

D. CPM construction schedule shall be submitted as a Microsoft Project file within ten (10) 
calendar days from the Contract Award date.  District and Contractor shall meet and review 
the schedule.  The Notice to Proceed will not be issued until the District accepts the schedule 
or accepts it with conditional changes.  Below are the minimum activity types that shall be 
included in the schedule: 

1. Contractor Submittals 
2. Submittal Reviews by District 
3. Procurement 
4. Construction activities corresponding to the Schedule of Values 

5. Substantial Completion Milestone 
6. Project Closeout Activities. 
7. Final Completion Milestone 

E. Submittals are for review of conformance with the requirements of the Contract.   

1.4 SUBSTITUTIONS. 

A. One Product Specified.  Unless the Specifications state that no substitution is permitted, 
whenever the Contract Documents indicate any specific material, product, thing or service, 
or any specific name, make, trade name, or catalog number, with or without the` words “or 
equal,” such specification shall be deemed to be used for the purpose of facilitating 
description of the material, product, thing or service desired and shall be deemed to be 
followed by the words “or equal” unless the Contract Documents specify “no substitution 
allowed”, “no equal”, “no equivalent”, or other language with similar meaning, in which case 
no substitutions will be allowed.  Pursuant to Paragraph 1.3.F.3, the Contractor may, unless 
otherwise stated, within three (3) work days after the bid opening, submit a substitution 
request for any material, product, thing or service, which shall be materially equal or better 
in every respect to that so indicated or specified (“Specified Item”) and will completely 
accomplish the purpose of the Contract Documents.   

1. Products Specified which are Commercially Unavailable.  If the Contractor fails to 
make a request for substitutions for products, within three (3) work days after bid 
opening, and such products subsequently become commercially unavailable, the 
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Contractor may request a substitution for such commercially unavailable item.  The 
decision to grant this request is solely at the District’s discretion.  The written 
approval of the District, consistent with the procedure for Change Orders, shall be 
required for the use of a proposed substitute material.  The District may condition its 
approval of the substitution upon the delivery to District of an extended warranty or 
guaranty or other assurances of adequate performance of the substitution as well as 
an equitable deduction in the contract sum should the substituted item cost less 
than the Specified Item.  All risks of delay due the approval of a requested 
substitution by the District, DSA, or any other governmental agency having 
jurisdiction, shall be on the requesting party.  All additional costs, all procurement 
and construction delays, and all costs for review by the Architect or its consultants 
shall be the responsibility of the Contractor and will be deducted from Contractor’s 
pay request. 

B. Substitution Request Form.  Requests for substitutions of materials, products, things or 
services in place of a Specified Item must be submitted to the District in writing on the 
District’s Substitution Request Form (“Request Form”) within three (3) work days after bid 
opening, except as provided for in Paragraph 1.3.F.1.   

1. The Substitution Request Form must be accompanied by evidence as to whether the 
proposed substitution:  

 

(a)  Is equal in quality/service/ability to the Specified Item; 
(b)  Will entail no changes in detail, construction, and scheduling of related work; 
(c)  Will be acceptable in consideration of the required design and artistic effect; 
(d)  Will provide no cost disadvantage to the District; 
(e)  Will require no excessive or more expensive maintenance, including adequacy 

and availability of replacement parts; and 
(f)   Will required no change of the construction schedule. 

 

2. In completing the Substitution Request Form, the bidder shall state, with respect to 
each requested substitution, that the bidder will agree to provide the Specified Item 
in the event that the District denies the bidder’s request for such requested 
substitution.  In the event the District denies the bidder’s requested substitution for 
a Specified Item, the bidder shall provide the Specified Item without any additional 
cost or charge to the District and waives all rights to submit a claim.   

C. After Bid Opening. After bids are opened, the apparent lowest bidder shall provide, within 
three (3) days of opening such bids, any and all Drawing, Specifications, samples, 
performance data, calculations, and other information, as may be required to assist the 
Design Consultant and the District in determining whether the proposed substitution is 
acceptable.  The burden of establishing these facts shall be upon the bidder. 

1. After the District’s receipt of such evidence by the bidder, the District will make its 
final decision as to whether the bidder’s request for substitution for any Specified 
Items will be granted.  The decision as to whether a proposed request for 
substitution is equal to a Specified Item shall be at the sole discretion of the District.  
Any request for substitution that is granted by the District shall be documented and 
processed through a Change Order.  The District may condition its approval of any 
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substitution upon delivery to the District of an extended warranty or guaranty or 
other assurances of adequate performance of the substitution.  Any and all risks of 
delay due to approval by the District, DSA or any other governmental agency having 
jurisdiction shall be on the bidder. 

2. If the Design Consultant and District accept a proposed substitution, the Contractor 
agrees to pay for all District expenses, including but not limited to Division of the 
State Architect fees, engineering and design services, compensation to the Design 
Consultant for their required time to process such substitution through the Division 
of the State Architect, if required, and to make all changes and adjustments in 
materials or the work of all trades directly or indirectly affected by the substituted 
item or items at no cost to the District 

PART 2 - PRODUCTS 

2.1 MATERIALS 
A. Contractor Provided Materials:  The Contractor provided materials shall include any 

associated equipment and appurtenances required for performing the contract properly and 
in accordance with the equipment manufacturer's literature. 

B. All materials shall be new, unless otherwise authorized or specified in the scope of work of 
this specification. 

C. All keys, key blanks and cores MUST be shipped from the factory directly to:  
Los Medanos College 
Attn: Michael Schenone, Director of Operations & Maintenance, Buildings and Grounds 
2700 East Leland Road 
Pittsburg, CA  94565-5107 

2.2 MATERIAL ESCALATION 
A. Contractor Provided Materials:  The District will not accept any material escalation cost as a 

result of the project duration. All pricings at time of bid must be held for the duration of the 
project. 

B. The Contractor may include in its Request for Payment the value of any materials prepared 
specifically for the Project and unique to the Project so long as all of the following 
requirements are satisfied: 

 No payment shall be made for materials stored off-site without the written approval of 
the District to be given or withheld in the District’s sole discretion; 

 Title to such materials shall be vested in the District as evidenced by documentation 
satisfactory in form and substance to the District, including, without limitation, recorded 
financing statements, UCC filings and UCC searches; 

 With each Contractor Request for Payment, the Contractor shall submit to the District a 
written list identifying each location where materials are stored off-site (which must be 
a bonded warehouse) and the value of the materials at each location.  The Contractor 
shall procure insurance satisfactory to the District (in its reasonable discretion) for 
materials stored off-site in an amount not less than the total value thereof; 
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 The consent of any Surety shall be obtained to the extent required prior to payment for 
any materials stored off-site; 

 Representatives of the District shall have the right to make inspections of the storage 
areas at any time; and  

 Such materials shall be (1) protected from diversion, destruction, theft and damage to 
the reasonable satisfaction of the District; (2) specifically marked for use on the Project; 
and (3) segregated from other materials at the storage facility. 

PART 3 - EXECUTION AND RELATED REQUIREMENTS 

3.1 GENERAL 
A. Work Restrictions: Contractor shall maintain a safe path of travel for all pedestrians and 

vehicles during construction. Contractor is required to provide safety barricades and 
alternative routes of travel for pedestrians and vehicles at all times, unless otherwise 
approved by the District. Anytime the Contractor anticipates it will block and divert existing 
paths of travel for pedestrians or vehicles, it shall provide a hard copy plan along with 
proposed wayfinding signage for review by the District at least 5 work days prior to such 
blockage and diversion. Said plan shall be reviewed and approved by the District prior to 
commencement of this work by the Contractor.  

1. The contract duration accounts for the material lead time for all materials.  
2. Hardware installation will take place over winter break starting on December 18, 

2023. 
 Construction must be completed by end of Winter Break January 19, 2024. 

3. Temporary LFIC Corbin/Russwin cores will be provided with operating and control 
keys.  These temporary cores will be installed by the contractor in every lock 
installed so proper lock function may be tested prior to acceptance and installation 
of finished Keymark core (by others). 

4. All keys/fobs provided MUST be turned in at the end of every day worked.  
Keys/fobs may be checked out during the hours of 0700 and 1600 at Building & 
Grounds office. 

5. All padlocks will have shackle chain and collar to prevent the removal of padlock 
from its assigned location.  Include mounting/securing this chain to 
gate/wall/door/roof hatch in your proposal. 

6. The scheduling of installations is very important.  There are many factors that 
require coordination.  Keys must be produced and delivered, classrooms cannot be 
in use, staff in offices should have interruptions minimized.  The Los Medanos 
Buildings and Grounds staff will work with the bid winner to coordinate this work. 

B. Contractor shall provide barricades, wayfinding signage, safety signage, and COVID-19 
signage around the construction site through Substantial Completion to deter access by 
students, faculty, and the public to areas under the control of the Contractor.  
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C. Contractor will be allowed to have access and use Campus utilities for temporary water and 
electricity, but Contractor shall be responsible to investigate prior to bid, and for all work 
necessary to connect to existing utilities for temporary use.  
 

D. Contractor shall control all construction-generated dust during construction, and clean-up 
said dust and debris daily to prevent migration to other areas or rooms.  
 

E. Scheduling and Coordination:  Before commencing work on a specific area, the Contractor 
shall confirm that all requirements have been met pertaining to scheduling of the work.  The 
Contractor shall further determine that all required written notices have been given to the 
District. 
 

F. Scheduling and Sequence of Work:  The work shall be prosecuted in such a manner as to 
cause the least interference with the normal functions of the campus activity in the adjacent 
areas. Prior to beginning any work, the Contractor shall meet with the District and the 
Contractor’s schedule shall be approved as noted in Article 1.3D above. 
 

G. Interruption of Utilities Services:  Interruptions shall be kept to a minimum and shall be at 
such times and duration as approved ahead of time by the District.  No interruption shall 
occur unless scheduled with the District and approved in advance in writing as to time and 
duration of such interruption. No utility interruptions that impact building operation during 
classes will be allowed, and these types of interruptions, if any, shall be scheduled for after 
normal hours when classes are not in session. 
 

H. Material, equipment, tools and workmen shall be scheduled and delivered to the Site in a 
timely manner to avoid delay in the work.  Materials provided shall be inspected by the 
Contractor to make certain they follow the specifications and are free from defects and 
damage. 
 

I. Measurements: Before fabrication, obtain necessary field measurements and verify all 
measurements. 

 
J. Workmanship:  Skilled personnel shall execute in a careful, neat, and proficient manner and 

in compliance with accepted trade practices for all work.  All work shall be executed in 
accordance with Cal/OSHA standards and safety orders.  And all work on this contract shall 
comply with all Local, State, and Federal Environmental Laws. 
 

K. Incidental Work:  Minor incidental materials and work not specifically mentioned herein, but 
necessary for the proper completion of the specified work, shall be provided without 
additional cost to the District 
 

L. Administrative Forms:  District shall provide its standard forms for use by Contractor. 
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3.2 WORK BY CALIFORNIA LICENSED ENGINEER 

A. Note that modifications to existing building structures, fire systems, or ADA changes, if any 
are discovered during construction, will require DSA approval. Contractor will be granted a 
non-compensable time extension for the duration it takes to obtain DSA approval.  A change 
order will be negotiated for added direct labor field construction costs, if any.   

3.3 NOISE CONTROL 
A. Noise, Vibration, and Odors:  Coordinate operations that may result in high levels of noise 

and vibration, odors, or other disruption to building occupants. 

1. Notify District’s Representative not less than two days in advance of proposed 
disruptive operations. 

2. Obtain District’s Representative’s written permission before proceeding with 
disruptive operations. 

3.4 SITE WORK-Not Used 

3.5 PROJECT CLOSEOUT REQUIREMENTS (After Substantial Completion & Before Final 
Completion) 

A. Refer to the Drawings listed in Section 00010, Table of Contents for requirements, and 
these Supplementary General Conditions. 

B. Provide final clean-up of Site prior to Final Completion.  
C. Warranty 

1. The Contractor warrants to the District that material and equipment furnished under 
the Contract will be of the highest quality and new unless otherwise required or 
permitted by the Contract Documents, that the Work will be free from defects not 
inherent in the quality required or permitted, and that the Work will conform with 
the requirements of the Contract Documents.  Work not conforming to these 
requirements, including substitutions not properly approved and authorized, may be 
considered defective.  Contractor’s warranty and guaranty to District includes, but is 
not limited to the following representations: 

 In addition to any other warranties and guaranties provided elsewhere, 
Contractor shall, and hereby does, warrant all Work after the Certificate of 
Substantial Completion date issued by District and shall repair or replace any 
or all such work, together with any other work, which may be displaced in so 
doing that may prove defective in workmanship or materials within a one (1) 
year period from date of completion as defined in Public Contract Code 
Section 7107(c) without expense whatsoever to District, ordinary wear and 
tear, unusual abuse or neglect excepted. District will give notice of observed 
defects with reasonable promptness. Contractor shall notify District upon 
completion of repairs. 

 In the event of failure of Contractor to comply with above mentioned 
conditions within one week after being notified in writing, District is hereby 
authorized to proceed to have defects repaired and made good at expense of 
Contractor who hereby agrees to pay costs and charges therefore immediately 
on demand. 
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 If, in the opinion of the District, defective Work creates a dangerous condition 
or requires immediate correction or attention to prevent further loss to the 
District, the District will attempt to give the notice required by this Article. If 
the Contractor cannot be contacted or does not comply with the District’s 
requirements for correction within a reasonable time as determined by the 
District, the District may, notwithstanding the provisions of this article, 
proceed to make such correction or attention which shall be charged against 
Contractor. Such action by the District will not relieve the Contractor of the 
guarantee provided in this Article or elsewhere in this Contract. 

 This Article does not in any way limit the guarantee on any items for which a 
longer warranty or guaranty is specified in the technical specifications or on 
any items for which a manufacturer gives a guarantee for a longer period. 
Contractor shall furnish District all appropriate guaranty or warranty 
certificates upon completion of the project. 

2. Format - All Warranties/Guaranties and shall include: 
 Contractor, subcontractor, and equipment supplier shall provide Warranties 

and Guaranties on their original company letterhead with original signature. 
 Contractor shall provide original Warranties and Guaranties. Photocopies, fax 

and e-mail copies are not acceptable.  
3. Preparation 

 Contractor shall obtain warranties and guaranties, executed in duplicate by 
each applicable and/or responsible subcontractor(s), supplier(s), and 
manufacturer(s), within fifteen (15) days after Certificate of Substantial 
Completion date of the applicable Work. Contractor shall leave date of 
beginning of time of warranty or guaranty blank until the date of Final 
Completion is determined by District as detailed in the Technical 
Specifications. 

 Contractor's Response to Construction Warranty and Guaranty Service 
Requirements:  Following oral or written notification by the District, respond 
to construction warranty and guaranty service requirements within 24 hours, 
or earlier in case of emergency.  

4. Warranty and/or Guaranty Tags 
 At the time of installation of mechanical equipment or other major system 

elements, tag each warranted or guaranteed item with a durable, oil and 
water-resistant tag approved by the District. Attached each tag with a copper 
wire and spray with a silicone waterproof coating.  The date of Substantial 
Completion and the Contractor Authorized signature must remain blank until 
the date the District makes a determination of Substantial Completion. Show 
the following information on the tag: 
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WARRANTY/GUARANTY INFORMATION – [insert project number and name on actual tag] 
a.  Type of product/material . 
b.  Model number . 
c.  Serial number . 
d.  Contract number . 
e.  Warranty/Guaranty period ______ (months) from_____________ to_______________. 
f.  Inspector's signature . 
g.  Construction Contractor . 
 Address . 
 Telephone number . 
h.  Warranty or Guaranty contact . 
 Address . 
 Telephone number . 
i.  WARNING - PROJECT PERSONNEL TO PERFORM ONLY OPERATIONAL MAINTENANCE  

DURING THE WARRANTY PERIOD. 

3.6 Project As-Built 
A. Contractor shall dedicate one complete full-size set of the Contract Drawings and one 

complete Project Manual for use in documenting as-built conditions, including but not 
limited to; RFIs, ASI, PCOs and Change Order.  

B. Contractor shall submit to District in hard copy one original and two copies of all Project As-
Built Documents.  In addition, one electronic copy shall be submitted to District.  District 
reserves the right to require resubmittal in accordance with these Supplementary General 
Conditions if the documents are inaccurate or incomplete, or otherwise fail to meet the 
requirements of these Contract Documents. 

C. Electronic Media Format:  Electronic media format for all Project As-Built Documents shall 
be Adobe PDF, with chapter markers and/or bookmarks inserted in place of the equivalent 
hard copy section tabs.  Electronic copy shall include all tables, charts, drawings, codes and 
all other matters reflected in hard copies.  Electronic media files shall be delivered on a 
unique CD-ROM or flash drive. 

3.7 TIME OF COMPLETION 
A. See Section 00300, Bid Proposal Form for specific requirements to complete the Work. Time 

requirements are also included in Section 00600, Construction Agreement. 
B. Substantial Completion:  The date on which the Work or designated portion thereof, as 

certified by the District and Architect, is sufficiently complete, in accordance with the 
Contract Documents, so the District may occupy or utilize the Work or designated portion 
thereof for the use for which it is intended. 

C. Remaining Work after Substantial Completion: If the Architect or District determines that the 
work required by the Contract is Substantially Complete during any inspection conducted 
pursuant to this Agreement, the Contractor shall be notified of that determination and the 
District shall determine if there is Remaining Work. A list of Remaining Work shall be issued 
only by the District or the Architect and only after the District has certified Substantial 
Completion. The District or Architect shall give the Contractor the necessary instructions for 
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correction or completion of the Remaining Work, and the Contractor shall immediately 
comply with and execute such instructions within the Contract Time. Upon completion of 
the Remaining Work, another inspection shall be made that shall constitute the Final 
Inspection, provided the Remaining Work has been completed to the satisfaction of the 
District. If the remaining work has been completed to the satisfaction of the District, the 
District shall make the final acceptance and notify the Contractor in writing of this 
acceptance as of the date of Final Inspection. 

D. Final Completion:  The date when all Work for the total project has been completed in 
accordance with the terms of the Contract Documents and has been inspected following 
completion of Work identified in the Punch List Inspection and accepted by the Architect 
and the District. Final Completion is also sometimes referred to as Final Acceptance. 
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AMERICAN SECURITY PRODUCTS CO. - PRODUCT CATALOG

HANDGUN SECURITY

H
A

N
D

G
U

N
 SECU

RITY

Exterior Dimensions Weight

4.5 h  x  12 w  x  14d 15 lbs

PS1210HD PS1210EZ PB3 HAS410

BEST BETTER GOOD BEST

Type Portable Portable Portable Hide-a-Safe

Exterior Dimension 10.25" x 12.5" x 4.25" 10.25" x 12.5" x 4.25" 12" x 8" x 4" 12" x 10" x 4"

Weight 24 Lbs. 13 Lbs. 10 Lbs. 24 Lbs.

Body 10 ga. Solid Steel 14 ga. Solid Steel 16 ga. Solid Steel 10 ga. Solid Steel

Door 3/16" Solid Steel 14 ga. Solid Steel 16 ga. Solid Steel 3/16" Solid Steel

Lock Simplex Mechanical Push 
Button

Simplex Mechanical Push 
Button E-Lock (4) AA Batteries) Simplex Mechanical Push 

Button

Locking Bolt 1.5" x .5" Solid Steel Block 1.5" x .5" Solid Steel Block .32" Round Solid Steel 1.5" x .5" Solid Steel Block

Lock Protection Solid Steel Lock Housing Solid Steel Lock Housing N/A Solid Steel Lock Housing

Interior High Density Pluck Foam High Density Pluck Foam High Density Foam High Density Pluck Foam

Finish Granite Textured Charcoal Gray Deep Blue Textured Charcoal Gray

Carry Handle Chrome Plated Collapsible Chrome Plated Collapsible Chrome Plated Collapsible Solid Steel Fixed

Anchor Holes Four Four Two Four (Top & Bottom)

Origin Made in the USA China China China

IRC412 
Drawer Safe 
Safe Features
Heavy-duty steel construction offers excellent burglary protection

Motorized locking system

LED display 

4- to 6-digit combination, standard hotel room configuration 

Fits in a drawer and only requires 5” clearance

Spacious interior can fit tablets and compact laptop computers







The CL3100 Series is an ANSI/BHMA Grade 1 lever lockset manufactured with
the highest quality materials to ensure strength, durability, and quiet
operation. Available in all standard architectural finishes, the CL3100 Series
subtly complements any high-use commercial, industrial and institutional
application. Plus, designed to withstand abusive environments, the CL3100
Series features our unique torque-resistant T-Zone construction and provides
strength and durability far exceeding the ANSI/BHMA Grade 1 standards.

Entrance or Office (F109)

NZ Lever

Satin chromium plated over nickel (626)

CL6   LFIC 6-Pin Less Core

B234   2-3/4" (70mm)

D Rose

Copyright © 2020, Corbin Russwin, Inc, an ASSA ABLOY Group company. All rights reserved. Reproduction in whole or in part without the express written permission of Corbin Russwin Manufacturing Company is

Please note that some options are not available with all functions. Please confirm with Corbin Russwin technical support at 1-800-543-3658.

Patent pending and/or www.assaabloydss.com/patents



CL3151 NZD 626 CL6 B234

Copyright © 2020, Corbin Russwin, Inc, an ASSA ABLOY Group company. All rights reserved. Reproduction in whole or in part without the express written permission of Corbin Russwin Manufacturing Company is

Please note that some options are not available with all functions. Please confirm with Corbin Russwin technical support at 1-800-543-3658.

Patent pending and/or www.assaabloydss.com/patents



The CL3100 Series is an ANSI/BHMA Grade 1 lever lockset manufactured with
the highest quality materials to ensure strength, durability, and quiet
operation. Available in all standard architectural finishes, the CL3100 Series
subtly complements any high-use commercial, industrial and institutional
application. Plus, designed to withstand abusive environments, the CL3100
Series features our unique torque-resistant T-Zone construction and provides
strength and durability far exceeding the ANSI/BHMA Grade 1 standards.

Classroom (F84)

NZ Lever

Satin chromium plated over nickel (626)

CL6   LFIC 6-Pin Less Core

B234   2-3/4" (70mm)

D Rose

Copyright © 2020, Corbin Russwin, Inc, an ASSA ABLOY Group company. All rights reserved. Reproduction in whole or in part without the express written permission of Corbin Russwin Manufacturing Company is

Please note that some options are not available with all functions. Please confirm with Corbin Russwin technical support at 1-800-543-3658.

Patent pending and/or www.assaabloydss.com/patents



CL3155 NZD 626 CL6 B234

Copyright © 2020, Corbin Russwin, Inc, an ASSA ABLOY Group company. All rights reserved. Reproduction in whole or in part without the express written permission of Corbin Russwin Manufacturing Company is

Please note that some options are not available with all functions. Please confirm with Corbin Russwin technical support at 1-800-543-3658.

Patent pending and/or www.assaabloydss.com/patents



The CL3100 Series is an ANSI/BHMA Grade 1 lever lockset manufactured with
the highest quality materials to ensure strength, durability, and quiet
operation. Available in all standard architectural finishes, the CL3100 Series
subtly complements any high-use commercial, industrial and institutional
application. Plus, designed to withstand abusive environments, the CL3100
Series features our unique torque-resistant T-Zone construction and provides
strength and durability far exceeding the ANSI/BHMA Grade 1 standards.

Storeroom or Closet (F86)

NZ Lever

Satin chromium plated over nickel (626)

CL6   LFIC 6-Pin Less Core

B234   2-3/4" (70mm)

D Rose

Copyright © 2020, Corbin Russwin, Inc, an ASSA ABLOY Group company. All rights reserved. Reproduction in whole or in part without the express written permission of Corbin Russwin Manufacturing Company is

Please note that some options are not available with all functions. Please confirm with Corbin Russwin technical support at 1-800-543-3658.

Patent pending and/or www.assaabloydss.com/patents



CL3157 NZD 626 CL6 B234

Copyright © 2020, Corbin Russwin, Inc, an ASSA ABLOY Group company. All rights reserved. Reproduction in whole or in part without the express written permission of Corbin Russwin Manufacturing Company is

Please note that some options are not available with all functions. Please confirm with Corbin Russwin technical support at 1-800-543-3658.

Patent pending and/or www.assaabloydss.com/patents
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486-CW 
hole sizes 

1 1/2” over 2 1/8” 

946-CW 
hole sizes 

2 1/8” over 2 1/8”

30-CW 
40-CW 
70-CW 
80-CW 
90-CW

    NUMBER                   BACKSET                  DOOR               DIMENSIONS 

     486-CW                       2 3/4”                      1 3/4”                 4 1/2” x 12” 

     946-CW                       2 3/4”                      1 3/4”                 4 1/2” x 12” 
 
SHELF PACK: 1                                    Box Pack 
GAUGE: 22 (.032) 
FINISHES: 10B (613), PB (605), S (630)

For DOUBLE LOCK COMBINATION LOCKSETS with 6” centers

    NUMBER                                      DOOR                                DIMENSIONS 

      30-CW                                         1 3/8”                                 4 1/4” x 9” 

      40-CW                                         1 3/4”                                 4 1/4” x 9” 

      70-CW                                         1 3/8”                              4 1/4” x 4 1/2” 

      80-CW                                         1 3/4”                              4 1/4” x 4 1/2”  

      90-CW                                         1 3/4”                                    5” x 12”  
 
SHELF PACK: 1                                     Box Size: 5 1/4” x 4 1/2” and 4 1/2” x 9 3/4” 
Gauge: 22 (.032)                                  CW comes box packaged as standard 
FINISHES: 10B (613), AB (609),        90-CW Box Pack Only 

BZ (612), PB (605), S (630)  

BLANK WRAP-AROUND with TRIM SCREWS

    NUMBER                   BACKSET                  DOOR               DIMENSIONS 

      12-CW                         2 3/4”                      1 3/4”                 5 1/8” x 12”  

    12-2-CW                       2 3/4”                      1 3/4”                 5 1/8” x 12”  
 
SHELF PACK: 1                                    Box Pack 
GAUGE: 22 (.032) 
FINISHES: 10B (613), PB (605), S (630)

For CYLINDRICAL DOOR LOCKS with 2 1/8” hole, 12” height

12-CW 12-2-CW

    NUMBER                   BACKSET                  DOOR               DIMENSIONS 

     256-CW                       2 3/8”                      1 3/4”                4 5/16” x 12”  

     258-CW                       2 3/4”                      1 3/4”                 4 1/4” x 12”  
 
SHELF PACK: 1                                    Box Pack  
GAUGE: 22 (.032) 
FINISHES: 10B (613), AB (609), BZ (612), PB (605), S (630)

For DOUBLE LOCK COMBINATION LOCKSETS 
with 2 1/8” holes with 5 1/2” centers

256-CW  
258-CW 
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81-2-CW4-2-CW

5K-CW 9K-CW

75-CW 95-CW

20-CW 20B-CW 20-2-CW

20” WRAP-AROUND

    NUMBER                   BACKSET                  DOOR               DIMENSIONS 

      20-CW                         2 3/4”                      1 3/4”                     5” x 20” 

     20B-CW                           –                          1 3/4”                     5” x 20” 

     20C-CW                       2 3/8”                      1 3/4”                     5” x 20” 

    20-2-CW                       2 3/4”                      1 3/4”                 5 1/8” x 20”  
 
SHELF PACK: 1                         Box Pack 
GAUGE: 22 (.032) 
FEATURES: Non-handed 
FINISHES: 10B (613), PB (605), S (630)  

    NUMBER                   BACKSET                  DOOR               DIMENSIONS 

      75-CW                         2 3/4”                      1 3/4”               4 3/4” x 5 1/2” 

      95-CW                         2 3/4”                      1 3/4”                  4 3/4” x 9” 
 
SHELF PACK: 1                         Box Pack 
GAUGE: 22 (.032) 
FINISHES: 10B (613), AB (609), BZ (612), PB (605), S (630)

For installing the MARKS LEVERS

    NUMBER                   BACKSET                  DOOR               DIMENSIONS 

      5K-CW                        2 3/4”                      1 3/4”              4 3/4” x 5 1/2” 

      9K-CW                        2 3/4”                      1 3/4”                  4 3/4” x 9” 
 
SHELF PACK: 1                         Box Pack 
GAUGE: 22 (.032) 
FINISHES: 10B (613), AB (609), BZ (612), PB (605), S (630)

For installing the BEST & SARGENT LEVER LOCKS

    NUMBER                   BACKSET                  DOOR               DIMENSIONS 

     1-2-CW                        2 3/8”                      1 3/8”                 4 9/16” x 9” 

     2-2-CW                        2 3/8”                      1 3/4”                 4 9/16” x 9” 

     3-2-CW                        2 3/4”                      1 3/8”                  4 3/4” x 9” 

     4-2-CW                        2 3/4”                      1 3/4”                  4 3/4” x 9” 

    81-2-CW                       2 3/4”                      1 3/4”               4 3/4” x 4 1/2” 
 
SHELF PACK: 1                         Box Pack 
GAUGE: 22 (.032) 
FEATURES: Works with Schlage, Arrow, Yale, Sargent, Corbin Russwin & Falcon T 
FINISHES: 10B (613), AB (609), BZ (612), PB (605), S (630) 

For use with HEAVY DUTY GRADE 1 & GRADE 2 key-in-levers
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Product Details

Original Blitz™
Simply insert the code card for the lock you are using and set the space needle to the

number 1 mark on the card. Then turn the depth crank until the depth needle reaches the

appropriate depth number. This action will move the blank into the cutter and make a cut

to the proper depth. Next, back the key off of the cutter and move the space needle to

the second space. Continue this simple procedure to cut a new key (to the manufacturer's

exact specifications) in less than one minute.

The high-performance, long-life motor on the Blitz™ provides ample torque for cutting a

high volume of keys. It is available in 120VAC or 240VAC for use in locksmith shops around

the world and in AC/DC (120VAC and 12VDC) for use in vans and trucks, as well as your

shop.

Additional specialty code cards, cutters, and adapters are available separately. Optional

adapters are available for Tubular and Tibbe keys making the Blitz™ the most versatile

code machine available.

HPC’s Blitz™ is the unequivocal “Standard of the Industry” and has been since its

inception in 1978 when is was originally introduced as the 1200CM. It revolutionized

cutting keys with its innovative code card system. By now tens of thousands of these

machines have been sold around the world!

The Blitz™ machine can cut virtually all standard pin and disc tumbler keys, as well as

many specialty keys. The Blitz™ machine is simple to use and very versatile. In less than

30 seconds you can change from cutting a Ford 8-cut key to cutting a Medeco® Biaxial

key. With optional adapters, this versatile machine will also cut 6-space and 8-space

Tibbe keys found on some Ford and Jaguar vehicles, as well as 7-pin tubular keys.

To use the machine, simply insert the appropriate code card. Use the “space” dial to

move the carriage to the first space. Then move the “depth” dial to the proper depth for

your first cut. Continue this procedure until all the cuts are complete.

The Blitz™ is considered a “must-have” for any locksmith creating master key systems or

doing code work.

Extreme Blitz™
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The Extreme Blitz™ is ideal for a new locksmith, a second shop, or a new van. Perfect for

the locksmith who wants it all! It comes with 3 cutters, an expanded deck of 175 code

cards, the Tubular Key Adapter Kit (No. TKA-CMB), and the Blitz™ Calibration Kit (No. CMB-

CK). Plus, get FREE software when you register your Extreme Blitz™.

Base Model Blitz™
The Base Model Blitz™ is the perfect second machine! It comes without code cards,

cutters, binders, or free gifts. Use your existing code cards and cutters to make it a

dedicated machine for the keys you cut most often.

Medeco® x4 Key
The new Medeco® 4 key can be cut using card C3 (included with the machine in the

Domestic deck pack), Jaw A (standard jaw set), and the CW-1012 cutter (sold separately).

Original Blitz™
No. 1200CMB
No. 1200CMB240V (240VAC)
No. 1200CMBACDC

Extreme Blitz™
No. 1200CMBX
No. 1200CMBXACDC (120VAC/12DC)
No. 1200CMBX240V (240VAC)

Base Model Blitz™
No. 1200B
No. 1200B240V (240VAC)

CMB Specs

120VAC 60hz1/3 hp 4.2 amps
Shipping Weight: 35 lbs (16 kg)
Machine Size:12"W x 14"D x 9"H(30W x 36D x 23H cm)
Bench Size:20"W x 14"D(51W x 36D cm)

CMB240V Specs

50hz1/3 hp 1.8 amps
Shipping Weight: 35 lbs (16 kg)
Machine Size:12"W x 14"D x 9"H(30W x 36D x 23H cm)
Bench Size:30"W x 14"D(51W x 36D cm)

CMBACDC Specs

120VAC / 12VDC 60hz1/7 hp 12.2 amps DC
Shipping Weight: 45 lbs (20 kg)
Machine Size:12"W x 14"D x 11"H(30W x 36D x 28H cm)
Bench Size:20"W x 14"D(51W x 36D cm)









Every ring is stamped with a unique serial number. This 
permanent ID provides a tool to audit both rings and 
the attached assets, preventing substitution. All styles 
of Tamper-Proof Key Rings® crimp to a smooth seal.
Attached keys and assets are free to rotate the full 360 
degrees of the ring to prevent bunching. Once opened, 
the ring cannot be re-crimped. 

Unique ID & Smooth Seal

Each size of Tamper-Proof Key Ring® is available 

Crimping Tool.

The Industry Standard Among Security Professionals
Strict tolerances provide you with the ultimate in strength and durability. 
Our popular Tamper-Proof Key Rings® provide an added layer of protection 
for your most valuable assets – from keys and utility knives to medical 
equipment and cash tills. These high-security, stainless steel rings cannot 
be opened without detection, thus preventing asset substitution.

Solid & Flexible Rings

Tamper-Proof Key Rings®



Tools Unique tools prevent the substitution of alternative key rings. 

The Closing Tool
Closes and holds solid rings 
     in preparation for crimping.

The Knipex® Cutting Tool _           
   Used to permanently cut open 
the key ring seal in order to remove
keys or assets.

The Crimping Tool
Clamps down to create our smooth recessed 

keystorage.com (800) 888-3553 web-sales@keystorage.com

Solid Rings:

Stainless Steel
4mm

Flexible Rings:

Stranded Stainless 
Steel
4mm seal

1”  (2.5 cm)

2”  (5 cm)
3”  (7.62 cm)
4”  (10.1 cm)

14
22
30
46
66

Color Coded Control
The only plastic we use with our Tamper-Proof 
Key Rings® is the color coded tags. Five colors are 

Available Colors
Orange     Yellow
Green       Blue
Red           Assorted

Key & Fob Shield
Multiple shield sizes may be 
used to prevent unwanted 
viewing of your high security 
assets. Key Shields attach to 
any Tamper-Proof Key Ring®

and slides over your assets 

locked in a SAM™.

Available Colors
Blue
Red

Starter Kit
Our patented Tamper-Proof Key Ring®

technology starter kit provides your most 
valuable assets with an added layer of 
protection. Our high security stainless steel 
rings cannot be opened without detection thus 
preventing asset removal or substitution.

Contents Include:
” rings  Closing tool

50 color coded ID tags

The Closing Tool

Tamper-Proof Key Ring®

The Crimping Tool

For further instructions on how to 
use these tools visit

Quick Start Guide

™.

s

*Key Capacity is in terms of standard builders hardware.
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Multi Conductor 18/4 Stranded Non Shielded Riser

N1804-1006             Revision: A 

INDUSTRY APPROVALS

CONSTRUCTION  

Component Description Specification

ELECTRICAL AND PHYSICAL PROPERTIES

CONDUCTOR COLOR CODE   JACKET COLOR AND PACKAGING 

   

Conductor Color

Jacket color

PUT-UP

Put-up

JACKET COLOR

Some Put-Ups and Colors Require Special Order























Overview

Finishes

605
Bright Brass

The Schlage® ND Series is ANSI/BHMA Grade 1 certified and 

performs beyond the Grade 1 standards. The lock withstands 3,100 

in-lb. of abusive lever torque, as well as 1,600 lbs. of offset lever pull 

for protection against pry bar attacks. The lock is not only strong 

from attacks, but it also shows nearly zero droop or wobble after 16 

million cycles.  

All ND Series locks come in 10 finishes, nine lever designs and use 

an ANSI 161 door preparation, commonly used with cylindrical locks. 

They are ideal for all new construction and retrofit applications.

Grade 1 cylindrical locks

ND Series

625
Bright Chrome

606
Satin Brass

622
Matte Black

626
Satin Chrome

612
Satin Bronze

643e
Aged Bronze

613
Oil Rubbed 

Bronze

626AM
Satin Chrome, 

Antimicrobial

619
Satin Nickel

1

1  e = an equivalent finish to the BHMA standard



Grade 1 cylindrical locks

ND Series

Lever styles

Athens (ATH)
Athens with milled tactile 
warning (8AT)

Boardwalk (BRK)
Boardwalk with knurled tactile 
warning (8BK)

Broadway (BRW)
Broadway with knurled tactile 
warning (8BY)

Latitude (LAT)
Latitude with milled tactile 
warning (8LT)

Longitude (LON)
Longitude with milled tactile 
warning (8LN)

Omega (OME) Rhodes (RHO)1

Rhodes with milled tactile 
warning (8RO)1

Sparta (SPA)
Sparta with milled tactile 
warning (8SP)

Tubular (TLR)
Tubular with knurled tactile 
warning (8TR)

Dimensions

Lever Width Projection

Athens (ATH) 4 9⁄16" 3 5⁄16"

Boardwalk (BRK) 4 15⁄16" 3 1⁄16"

Broadway (BRW) 4 1⁄2" 3 1⁄16"

Latitude (LAT) 4 1⁄2" 3 1⁄8"

Longitude (LON) 4 15⁄16" 3 1⁄8"

Omega (OME) 5 1⁄16" 3 5⁄16"

Rhodes (RHO) 4 9⁄16" 2 15⁄16"

Sparta (SPA) 4 15⁄16" 3 1⁄2"

Tubular (TLR) 4 15⁄16" 3"

Rose Diameter

Standard 3 7⁄16"

Return to door meets 1⁄2" requirement for Boardwalk (BRK), Longitude (LON), 

Omega (OME), Rhodes (RHO), Sparta (SPA) and Tubular (TLR) levers

Rose

diameter

Lever

width

Projection

1  Optional break away lever available



Grade 1 cylindrical locks

ND Series

Key Pushbutton
Turn/push  

button
Springlatch Deadlatch

Mechanical non-keyed functions

 Push button locking.

 Turning inside lever or closing door releases 

button, preventing a lock-out.

 Inside lever always free for immediate 

egress.

Note: Specify per XN12-007.

Schlage ND30
ANSI F77

Patio lock

Schlage ND25
ANSI -

Exit lock - blank plate x 
lever

Schlage ND12
ANSI F89

Exit lock - lever x lever

Schlage ND10
ANSI F75

Passage latch

 Blank plate outside.

 Inside lever always free for immediate 

egress.

 Outside lever always fixed.

 Inside lever always free for immediate 

egress.

Note: Available with Request to Exit (RX) function.

 Both levers always unlocked.

 Inside lever always free for immediate egress.

Note: Available with Request to Exit (RX) function.

Schlage ND44
ANSI F76

Hospital privacy lock

Schlage ND40
ANSI F76

Bath/bedroom privacy 
lock

 Push-button locking.

 Can be opened from outside by turning 

emergency turn-button.

 Turning inside lever or closing door releases 

button, preventing a lock-out.

 Inside lever always free for immediate 

egress.

 Push-button locking.

 Can be opened from outside with a small 

screwdriver.

 Turning inside lever or closing door releases 

button, preventing a lock-out.

 Inside lever always free for immediate 

egress.



Grade 1 cylindrical locks

ND Series

Key Pushbutton
Turn/push  

button
Springlatch Deadlatch

Mechanical non-keyed functions

Schlage ND45
ANSI -

Time out lock with 
Vandlgard

 Caretaker side: Pushing and holding button 

will lock inside lever (detention side) until 

released. Lever always retracts the latch 

when the button is not depressed.

 Detention side: Lever retracts latch unless 

outside button is depressed. Vandlgard 

allows inside spindle to disengage from latch 

when locked.

 Dual dummy trim for both sides of the door.

 Used for door pull or as matching inactive trim.

Note: latch cover plates available.

 Dummy trim for one side of door.

 Used for door pull or as matching inactive trim.

Schlage ND172
ANSI -

Double dummy trim

Schlage ND170
ANSI -

Single dummy trim



Grade 1 cylindrical locks

ND Series

Key Pushbutton
Turn/push  

button
Springlatch Deadlatch

Mechanical keyed functions

Schlage ND60 with 
XN12-001

ANSI F88

Vestibule with closed 
outside lever

 Same as ND60 except outside lever is 

closed.

 Inside lever always free for immediate 

egress.

To order: Specify per XN12-001.

 Blank plate outside. 

 Key in fixed inside lever retracts latch.

To order: Specify per XN12-005.

Schlage ND25 x 80
ANSI F112

Storeroom exit lock

 Blank plate outside.

 Key locks or unlocks inside lever.

To order: Specify per XN12-004.

Schlage ND25 x 70
ANSI F113

Classroom exit lock

 Latch retracted by key from outside when 

outside lever is locked by key in inside lever.

 Inside lever always free for immediate 

egress.

Available with an optional instruction rose (XN12-035) that 

clearly identifies key rotation direction for rapid lockdown. 

626 finish only.  

Schlage ND60
ANSI F88

Vestibule lock

 Turn/push-button locking: pushing and 

turning the button locks the outside lever, 

requiring use of a key until the button is 

manually unlocked.

 Push-button locking: pushing button locks 

outside lever until unlocked by key or by 

turning the inside lever.

 Inside lever always free for immediate 

egress.

Schlage ND53
ANSI F109

Entrance lock

 Push-button locking.

 Push-button locks outside lever until it is 

unlocked with key or by turning inside lever.

 Inside lever always free for immediate 

egress.

Schlage ND50
ANSI F82

Entrance/office lock



Grade 1 cylindrical locks

ND Series

Key Pushbutton
Turn/push  

button
Springlatch Deadlatch

Mechanical keyed functions

 Communicating, ND72, lock with Vandlgard.

 Key in either lever locks and unlocks own 

lever.

 Both inside and outside levers are clutching.

To order: Specify per XN12-003.

Caution: Double cylinder locks on any door, in any structure, 

which is used for egress can create a life safety hazard in 

times of emergency and their use is not recommended. 

Installation should be in accordance with existing codes only.

Schlage ND72 with 
XN12-003

ANSI F80

Communicating lock with 
Vandlgard

 Key in either lever locks and unlocks 

respective lever.

To order: Specify per XN12-002

Caution: Double cylinder locks on any door, in any structure, 

which is used for egress can create a life safety hazard in 

times of emergency and their use is not recommended. 

Installation should be in accordance with existing codes only.

Schlage ND72 with 
XN12-002

ANSI F80

Communicating lock

 Key locks and unlocks outside lever.

 Key in fixed inside lever retracts latch.

To order: Specify per XN12-006. 

Caution: Double cylinder locks on any door, in any structure, 

which is used for egress can create a life safety hazard in 

times of emergency and their use is not recommended. 

Installation should be in accordance with existing codes only.

Schlage ND70 x 80
ANSI -

Classroom by storeroom 
lock

Schlage ND70
ANSI F84

Classroom lock

Schlage ND66
ANSI F91

Store lock

 Outside lever locked and unlocked by key.

 Inside lever always free for immediate 

egress.

 Key in either lever locks or unlocks both 

levers.

Caution: Double cylinder locks on any door, in any structure, 

which is used for egress can create a life safety hazard in 

times of emergency and their use is not recommended. 

Installation should be in accordance with existing codes only.

Schlage ND73
ANSI F90

Corridor lock

 Locked or unlocked by key from outside.

 Push-button locking from inside.

 Turn inside lever or close door to release 

button.

 When outside lever is locked by key it can 

only be unlocked by key.

 Inside lever always free for immediate 

egress.



Grade 1 cylindrical locks

ND Series

Key Pushbutton
Turn/push  

button
Springlatch Deadlatch

Mechanical keyed functions

 Outside lever is fixed.

 Entrance by key only.

 Pushbutton on inside lever activates a 

locking pin that extends from the cylinder 

face requiring the use of an emergency key 

(sold separate) to release the button and 

retract the latch.

 Turning inside lever or closing door releases 

the locking pin and button allowing normal 

use of operating key.

 Pushing and rotating the pushbutton using a 

spanner key (sold separate) activates lock-

out function requiring an emergency key to 

retract latch and open. Locking pin remains 

extended until spanner key is used to return 

push button to original position.

 Inside lever is always free for immediate 

egress. 

Note: Not available with interchangeable core cylinders.

Schlage ND85
ANSI F93

Faculty restroom lock

 Outside lever is always locked when key is 

not present. 

 Entrance by key only: counter-clockwise key 

rotation retracts latch; 180-degree clockwise 

key rotation allows the outside lever to 

retract latch. 

 Inside lever always free for immediate 

egress. 

Note: Available with Request to Exit (RX) function.

 Both levers always fixed.

 Entrance by key in either lever.

Caution: Double cylinder locks on any door, in any structure, 

which is used for egress can create a life safety hazard in 

times of emergency and their use is not recommended. 

Installation should be in accordance with existing codes only.

Schlage ND81
ANSI F86

Accessible storeroom lock

Schlage ND82
ANSI F87

Institution lock

Schlage ND80
ANSI F86

Storeroom lock

Schlage ND75
ANSI F110

Classroom security lock 
(360-degree lockdown)

Schlage ND78
ANSI F110

Classroom security lock 
(180-degree lockdown)

 Outside lever is fixed.

 Entrance by key only.

 Inside lever always free for immediate 

egress.

Note: Available with Request to Exit (RX) function.

 Key in either lever locks outside lever by rotating 

the key 360-degrees counter-clockwise. 

 Unlocking requires the key to be rotated 

360-degrees clockwise. 

 Inside lever always free for immediate egress.

Locks ordered in 626 finish come standard with an instruction 

rose (XN12-035) that identifies key rotation direction for rapid 

lockdown. Other finishes receive a standard rose.

 Key in either lever locks outside lever by 

rotating the key 180-degrees counter-

clockwise and returning to start position. 

 Unlocking requires the key to be rotated 

180-degrees clockwise and returned to the 

start position. 

 Inside lever always free for immediate egress.

Locks ordered in 626 finish come standard with an instruction 

rose (47342586) that illustrates the 180-degree turn required 

for locking. Other finishes receive a standard rose.



Grade 1 cylindrical locks

ND Series

Key Pushbutton
Turn/push  

button
Springlatch Deadlatch

Mechanical keyed functions

 Key in either lever locks outside lever by 

rotating the key 360-degrees counter-

clockwise. 

 Unlocking requires the key to be rotated 

360-degrees clockwise. 

 Vandlgard allows outside spindle to 

disengage from latch when locked.

 Inside lever always free for immediate egress.

Locks ordered in 626 finish come standard with an instruction 

rose (XN12-035) that clearly identifies key rotation direction 

for rapid lockdown. Other finishes receive a standard rose.

 Outside lever always disengaged.

 Entrance by key only.

 Inside lever always free for immediate 

egress.

Note: Available with Request to Exit (RX) function.

Schlage ND94
ANSI F84

Classroom lock with 
Vandlgard

Schlage ND96
ANSI F86

Storeroom lock with 
Vandlgard

Schlage ND95
ANSI F110

Classroom security 
lock with Vandlgard 
(360-degree lockdown)

 Outside lever disengaged and unlocked by 

key.

 Inside lever always free for immediate 

egress.

 Latch retracted by key from outside when 

outside lever is disengaged by key in inside 

lever.

 Inside lever always free for immediate 

egress.

Available with an optional instruction rose (XN12-035) that 

clearly identifies key rotation direction for rapid lockdown. 

626 finish only. 

Schlage ND93
ANSI F88

Vestibule lock with 
Vandlgard

 Turn/push-button locking: Pushing and 

turning button disengages outside lever, 

requiring using of key until button is 

manually unlocked.

 Push-button locking: Pushing button 

disengages outside lever until unlocked by 

key or by turning inside lever.

 Inside lever always free for immediate 

egress.

Schlage ND92
ANSI F109

Entrance lock with 
Vandlgard

 Push-button locking.

 Push-button disengages outside lever until 

unlocked with key or by turning inside lever.

 Inside lever always free for immediate 

egress.

Schlage ND91
ANSI F82

Entrance/office lock with 
Vandlgard



Grade 1 cylindrical locks

ND Series

Key Pushbutton
Turn/push  

button
Springlatch Deadlatch

Wired electrified functions

Schlage ND12EL
 ND12EU
ANSI -

Exit lock, electrically locking/
unlocking outside lever

 Outside lever continuously locked (EL mode) 

or unlocked (EU mode) by 12-24V DC.

 EL is fail safe (switch or power fail unlocks 

outside lever).

 EU is fail secure (switch or power fail locks 

outside lever).

 Inside lever always free for immediate 

egress.

Note: Available with Request to Exit (RX) function.

Schlage ND96EL
 ND96EU
ANSI -

Storeroom lock, 
electrically locking/
unlocking outside lever 
with Vandlgard

Schlage ND80EL
 ND80EU
ANSI -

Storeroom lock, electrically 
locking/unlocking outside lever

 Outside lever continuously locked (EL mode) 

or unlocked (EU mode) by 12-24V DC.

 EL is fail safe (switch or power fail unlocks 

outside lever).

 EU is fail secure (switch or power fail locks 

outside lever).

 Vandlgard allows outside spindle to 

disengage from latch when locked, limiting 

the ability of vandals to apply excessive force 

to the chassis.

 Key outside serves as mechanical override.

 Inside lever always free for immediate 

egress.

Note: Available with Request to Exit (RX) function.

 Outside lever continuously locked (EL mode) 

or unlocked (EU mode) by 12-24V DC.  

 EL is fail safe (switch or power fail unlocks 

outside lever).

 EU is fail secure (switch or power fail locks 

outside lever).

 Key outside serves as mechanical override.

 Inside lever always free for immediate 

egress. 

Note: Available with Request to Exit (RX) function.

Mechanical keyed functions

 Locked or unlocked by key from outside.

 Push-button locking from inside.

 Turning inside lever or closing door releases 

button.

 When outside lever is locked by key it can 

only be unlocked by key.

 Vandlgard allows outside spindle to 

disengage from latch when locked.

 Inside lever always free for immediate 

egress.

 Key in either lever locks outside lever by 

rotating the key 180-degrees counter-

clockwise and returning to start position. 

 Unlocking requires the key to be rotated 

180-degrees clockwise and returned to the 

start position. 

 Vandlgard allows outside spindle to 

disengage from latch when locked.

 Inside lever always free for immediate egress.

Locks ordered in 626 finish come standard with an instruction 

rose (47342586) that illustrates the 180-degree turn required 

for locking. Other finishes receive a standard rose.

Schlage ND97
ANSI F90

Corridor lock with 
Vandlgard

Schlage ND98
ANSI F110

Classroom security 
lock with Vandlgard 
(180-degree lockdown)



Grade 1 cylindrical locks

ND Series

Cylinders

Conventional cylinder
P 6-pin Conventional (keyed 5)

P6 6-pin Conventional (standard)

Z SL 7-pin Conventional (A2 pinning)

L Less Conventional

C Less 6-pin Conventional double cylinder

Full size interchangeable core (FSIC)
R 6-pin FSIC

M SL 7-pin FSIC (A2 pinning)

J Less FSIC

T  Refundable FSIC construction core

Small format interchangeable core (SFIC)
G 7-pin SFIC (A2 pinning)

B Less SFIC

BDC Disposable SFIC construction core

H Refundable SFIC construction core



Grade 1 cylindrical locks

ND Series

Cylinders

Chassis
Material Modular design of zinc and steel components plated for corrosion protection

Door thickness Standard:  1 5⁄8" to 2 1⁄8" 

Optional:  1 3⁄8" - 6" EE, EO, EI, ED configurations

Trim
Handing Non-handed

Levers Pressure cast zinc, plated to match product finish specification

Roses Wrought brass, bronze, or zinc, plated to match product finish specification

Latch
Backset Standard:  2 3⁄4" 

Optional:  2 3⁄8", 3 3⁄4", 7 3⁄4"

Faceplate Standard : 1 1⁄8" x 2 1⁄4" 

Optional: 1" x 2 1⁄4" for 2 3⁄8" backset doors

Latch Standard :  1⁄2" throw via Oil Impregnated Stainless Steel 

Optional :  3⁄4" throw anti-friction bolt available for pairs of doors

Strike Standard: ANSI Curved Lip: 1 1⁄4" x 4 7⁄8" x 1 3⁄16" 

Optional: T Strike,  ANSI strikes with alternative lip lengths, dust box options

Keying
Cylinder format 6-pin Conventional (standard); also available in FSIC, SFIC and 7-pin SL cylinder 

formats plus less cylinder options designed to fit competitive cores from 

Sargent, Corbin Russwin, Yale and Medeco. 

Keyway Patented Everest 29 S123 (standard); also available in open, restricted, and 

Primus XP security levels with available master keying and construction keying.

Wired electrified
Input Voltage Autodetecting 12-24V DC, + 10%

Operating 

mode

Fail Safe or Fail Secure via switch on chassis

Current draw 0.23 amps maximum; 0.01 amps holding

Request to Exit Modular - 3A @ 125VAC / 2A @ 30VDC

Warranty
10 years mechanical, 1 year wired electrified



Grade 1 cylindrical locks

ND Series

Specifications

www.allegion.com/us

Certifications
ANSI/BHMA All ND Series comply with A156.2 performance requirements for grade 1 

cylindrical locks. Wired electrified complies with A156.25 (indoor).

ICC Complies with ICC A117.1 Accessible and Usable Buildings and Facilities

UL/cUL All locks 3-hour A label single fire door 4'0" x 10'0"; pair doors 3-hour fire door 

8'0" x 8'0" with 3⁄4" latch option; pair doors 90-minute fire door 8'0" x 10'0" 

with 3⁄4" latch option

CA Fire  Code All levers with a return to door of 1 ⁄2" (64 mm) or less comply  

(Rhodes, Sparta, Tubular, Omega, Longitude and Boardwalk)

FL Building 

Code

Complies with Florida Building Code (ASTM E330, E1886, E1996) 

and Miami Dade (TAS 201, 202, 203) requirements for hurricanes

Federal Meets FF-H-106C Series 161; BAA compliant, all functions.

© 2023 Allegion 

013158, Rev. 02/2023
































	L-1209  SECTION 00001 - TITLEPAGE
	L-1209  SECTION 00010 - TOC
	L-1209  SECTION 00016 - LMC CAMPUS MAP 2020
	L-1209  SECTION 00100 - NoticeInvitingBids
	L-1209  SECTION 00200 - INSTRUCTIONS TO BIDDERS
	SECTION 00200
	INSTRUCTIONS TO BIDDERS
	1.1 ISSUING OF DOCUMENTS
	Bidding Documents may be examined on the District’s Open Solicitations web page, https://webapps.4cd.edu/apps/purchasingviewbids/default.aspx and at the Contra Costa Community College District, 500 Court Street, Martinez, CA 94553, by appointment only...

	1.2 QUALIFICATIONS OF BIDDERS
	A. Bidders may be required to furnish evidence satisfactory to the District and the Architect that he has sufficient means and has had sufficient experience in the class of work called for to enable him to complete the Contract in a satisfactory manner.
	B. Bidders shall be Contractors properly licensed in accordance with the laws of the State of California.
	C. The successful Bidder shall furnish satisfactory Certificates of Insurance coverage as specified in the Contract Documents.

	1.3 RECEIPT AND OPENING OF BIDS
	A. Contra Costa Community College District hereinafter referred to as the District, will receive Bids at the same time and place specified in the Notice inviting Bids.
	B. Complete the Bid Proposal Form included in the Project Manual.
	C. The envelopes containing the Bids shall be sealed, addressed to the District, and designated as “L-1209 LMC Campus Re-Key Project, Los Medanos College”. The envelope shall contain the name and address of the Bidder.
	D. Bids that are mailed shall have the previously described envelope placed inside an envelope addressed to: CONTRA COSTA COMMUNITY COLLEGE DISTRICT, 500 Court Street, Martinez, CA 94553, ATTENTION: Amy Sterry, Director of Purchasing and Contract Serv...
	E. Bids which are conditional (or which make alterations, omissions, or reservations to the terms of the Bidding Documents) may be rejected as non-responsive.
	F. All monetary figures are required, both in writing and in numerals.  In event of conflict between written quotations and numerical quotations, written quotations shall govern.
	G. Type or print all bid data legibly in ink except signatures which shall be in script.  Mistakes may be crossed out and corrections inserted, if each is initialed in ink by signer of Bid.
	H. Bidder's business address and signature shall be on the Bid. A Bid by a partnership shall furnish the full names of partners and be signed in the partnership name by one member of the partnership, or by authorized representative, followed by the si...
	I. No Bids will be received after the date and time set forth in the Notice Inviting Bids.

	1.4 BID SECURITY
	A. Submit with the Bid a Bid Security in the amount of 10 percent (10%) of the Bid.
	B. The District reserves the right to forfeit the Bid Bond submitted for failure of the successful bidder to secure Payment & Performance Bonds.

	1.5 SURETY BONDS
	A. The successful Bidder shall furnish a Labor and Material Payment Bond in the amount equal to one hundred percent (100%) of the Contract Price and a faithful Performance Bond in the amount equal to 100 percent (100%) of the Contract Price as securit...

	1.6 WITHDRAWAL OR REVISIONS OF BID
	A. This Bid may be withdrawn or revised prior to the scheduled time for receipt.  Bids not withdrawn prior to the scheduled time for receipt may not be withdrawn for a period of 90 days.

	1.7 BID PROTESTS
	A. Inquiries or questions based on alleged patent ambiguity of the plans, specifications or estimate must be communicated as a bidder inquiry prior to bid opening.  Any such inquiries or questions, submitted after bid opening, will not be treated as a...
	B. Bidder may file a protest with the District against the Bid of other Bidder or Bidders (“Bid Protest”) subject to the provisions of this Article.  The procedures and time limits set forth in this Article are mandatory and are a Bidder’s sole and ex...
	C. Bid Protests and Responses shall be governed by the following time limitations:
	1. Bidder must deliver any Bid Protest to the District in writing before 2:00PM, three (3) working days after the date of bid opening.  The District will reject any Bid Protest not received by the District by this deadline.  Bidder must concurrently d...
	2. A Bidder whose Bid is the subject of a Bid Protest must deliver its written response, if any, (“Response”) to the District, before 2:00PM, five (5) working days after the date of bid opening.   The District will reject any Response not received by ...

	D. Delivery of Bid Protest or Response:
	1. Bidder may deliver a Bid Protest to the District by personal delivery or electronic transmission such as by facsimile.  Bidder is solely responsible for ensuring that the District receives any Bid Protest or Response by the deadlines set forth here...
	2. The District will not consider Bid Protests or Responses by telephone conversation or any other non-written communication.
	3. Bidder shall submit any Bid Protest or Response to:  Amy Sterry, Director of Purchasing and Contract Services, Contra Costa Community College District, 500 Court Street, Martinez, CA 94553, Facsimile: 925-370-7512.

	E. Content of Bid Protest:
	1. A Bid Protest must state the basis for the protest and provide supporting evidence.
	2. A Bid Protest must refer to the specific portion of the Bid that forms the basis of the protest.
	3. A Bid Protest must include the name, address, and telephone number of the person representing the protesting Bidder.
	4. A Bid Protest must be clearly identified as a Bid Protest.


	1.8 AWARD AND REJECTION OF BIDS
	A. In awarding or rejecting Bids, the District reserves the following rights:
	1. Identification of successful Bidder will not be determined at time of opening Bids.
	2. To obtain opinion of counsel on legality and sufficiency of bids.
	3. To reject all Bids, to re-bid, or waive irregularities or informalities in a Bid, and to accept or reject alternates.
	4. Request proof that the successful Bidder can provide performance and payment bonds as required.


	1.9 EXAMINE DOCUMENTS AND VISIT SITE
	A. Before submitting a Bid, the Bidder shall examine the Bidding Documents, visit the site of the work, attend the required site visit arranged by the District and obtain Certification of Attendance signed by the District, ascertain existing condition...
	B. No consideration will be granted for alleged misunderstanding of the materials to be furnished or work to be done.  The tender of a Bid carries with it the agreement to terms and conditions referred to in the Contract Documents.

	1.10 DISCREPANCIES, AMBIGUITIES, OR CONFLICTS
	A. If the Bidder is in doubt as to the true meaning of any part of the Contract Documents; finds discrepancies, errors or omissions therein; or finds variances in any of the Contract Documents with applicable rules, regulations, ordinances and/or laws...

	1.11 ADDENDA
	A. Cost for work included in any Addenda issued during the time of bidding shall be included in the Bid, and will become a part of the Contract.  List Addenda received as indicated on the Bid Form.

	1.12 FORM OF AGREEMENT
	A. The form of agreement to be used for the Contract is provided by the District and is included in the Project Manual.

	1.13 AWARD OF CONTRACT
	A. The District will be allowed a period of ninety (90) days after Bid Opening Date for evaluating the Bids.
	B. Bidders of record will be notified of the results of the District’s evaluation of bids and Award of Contract, if any.
	C. The contractor shall begin work within ten (10) calendar days of receipt of Notice to Proceed.


	END OF SECTION 00200

	L-1209  SECTION 00300 - BID PROPOSAL FORM_L-1209
	L-1209  SECTION 00350 - NON-COLLUSION AFFIDAVIT
	Section 00350
	NONCOLLUSION AFFIDAVIT
	(TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID)
	State of California
	I certify (or declare) under penalty of perjury under the laws of the State of California that the foregoing is true and correct.
	State of California
	WITNESS my hand and official seal.

	L-1209  SECTION 00450 - CERTIFICATION OF SITE VISIT  final
	SECTION 00450
	CERTIFICATION OF SITE VISIT
	I visited the L-1209 LMC Campus Re-Key Project job site,
	Owner Representative:
	Bidder:
	Name of Firm or Company
	Authorized Signatory
	Address
	END OF SECTION 00450

	L-1209  SECTION 00500 - PAYMENT AND PERFORMANCE BOND
	PAYMENT BOND
	CONTRACT PERFORMANCE BOND

	L-1209  SECTION 00510 - NOTICE OF AWARD
	SECTION 00510
	NOTICE OF AWARD
	Contra Costa Community College District
	Title:
	END OF DOCUMENT

	L-1209  SECTION 00600 - CONSTRUCTION AGREEMENT formal
	Subcontractor Insurance Requirements:  The Contractor shall require its Subcontractors to take out and maintain similar public liability insurance and property damage insurance as required under the above paragraph, titled “Contractor’s Liability Insu...
	Builder’s Risk/ “All Risk” Insurance/Course-of-Construction Insurance Requirements: The Contractor, during the progress of the Work and until final acceptance of the Work by District upon completion of the entire Contract, shall maintain Builder’s Ris...

	L-1209  SECTION 00650 - NOTICE TO PROCEED
	SECTION 00650
	NOTICE TO PROCEED
	Ben Cayabyab
	Contracts Manager
	END OF DOCUMENT

	L-1209  SECTION 00800 - Supplementary General Cond. (small spec) informal
	PART 1 -  GENERAL
	1. Current California Occupational Safety and Health Act Regulations
	2. Current California Occupational Safety and Health Construction Safety Orders
	3. This work will be contracted using the District’s Construction Agreement; See Section 00600.
	1. Submittals shall be submitted to the District, electronically, in PDF format, within fourteen (14) Calendar Days from the Notice to Proceed, except as otherwise noted.
	2. Submittals that require local and State agency approval, shall conform to this Specification and the requirements of the local or State agency.
	3. District will review and provide a response to submittals within fourteen (14) calendar days (excluding holidays). Submittals that include design documents prepared by a licensed California Engineer will be submitted for the District’s records. Any...
	1. Submittals
	2. Material Procurement
	3. Demolition
	4. Insulation installation
	5. Roofing Installation
	6. Owner and Maintenance Manuals and Warranties
	7. As-Builts / Project Record Documents
	The District will only pay for Work installed at the Site.
	1. Contractor Submittals
	2. Submittal Reviews by District
	3. Procurement
	4. Construction activities corresponding to the Schedule of Values
	5. Substantial Completion Milestone
	6. Project Closeout Activities.
	7. Final Completion Milestone
	1. Products Specified which are Commercially Unavailable.  If the Contractor fails to make a request for substitutions for products, within three (3) work days after bid opening, and such products subsequently become commercially unavailable, the Cont...
	1. The Substitution Request Form must be accompanied by evidence as to whether the proposed substitution:
	2. In completing the Substitution Request Form, the bidder shall state, with respect to each requested substitution, that the bidder will agree to provide the Specified Item in the event that the District denies the bidder’s request for such requested...
	1. After the District’s receipt of such evidence by the bidder, the District will make its final decision as to whether the bidder’s request for substitution for any Specified Items will be granted.  The decision as to whether a proposed request for s...
	2. If the Design Consultant and District accept a proposed substitution, the Contractor agrees to pay for all District expenses, including but not limited to Division of the State Architect fees, engineering and design services, compensation to the De...


	PART 2 -  PRODUCTS
	2.1 MATERIALS
	2.2 MATERIAL ESCALATION
	a. No payment shall be made for materials stored off-site without the written approval of the District to be given or withheld in the District’s sole discretion;
	b. Title to such materials shall be vested in the District as evidenced by documentation satisfactory in form and substance to the District, including, without limitation, recorded financing statements, UCC filings and UCC searches;
	c. With each Contractor Request for Payment, the Contractor shall submit to the District a written list identifying each location where materials are stored off-site (which must be a bonded warehouse) and the value of the materials at each location.  ...
	d. The consent of any Surety shall be obtained to the extent required prior to payment for any materials stored off-site;
	e. Representatives of the District shall have the right to make inspections of the storage areas at any time; and
	f. Such materials shall be (1) protected from diversion, destruction, theft and damage to the reasonable satisfaction of the District; (2) specifically marked for use on the Project; and (3) segregated from other materials at the storage facility.


	PART 3 -  EXECUTION AND RELATED REQUIREMENTS
	3.1 GENERAL
	A. Work Restrictions: Contractor shall maintain a safe path of travel for all pedestrians and vehicles during construction. Contractor is required to provide safety barricades and alternative routes of travel for pedestrians and vehicles at all times,...
	1. The contract duration accounts for the material lead time for all materials.
	2. Hardware installation will take place over winter break starting on December 18, 2023.
	a. Construction must be completed by end of Winter Break January 19, 2024.

	3. Temporary LFIC Corbin/Russwin cores will be provided with operating and control keys.  These temporary cores will be installed by the contractor in every lock installed so proper lock function may be tested prior to acceptance and installation of f...
	4. All keys/fobs provided MUST be turned in at the end of every day worked.  Keys/fobs may be checked out during the hours of 0700 and 1600 at Building & Grounds office.
	5. All padlocks will have shackle chain and collar to prevent the removal of padlock from its assigned location.  Include mounting/securing this chain to gate/wall/door/roof hatch in your proposal.
	6. The scheduling of installations is very important.  There are many factors that require coordination.  Keys must be produced and delivered, classrooms cannot be in use, staff in offices should have interruptions minimized.  The Los Medanos Building...

	B. Contractor shall provide barricades, wayfinding signage, safety signage, and COVID-19 signage around the construction site through Substantial Completion to deter access by students, faculty, and the public to areas under the control of the Contrac...
	C. Contractor will be allowed to have access and use Campus utilities for temporary water and electricity, but Contractor shall be responsible to investigate prior to bid, and for all work necessary to connect to existing utilities for temporary use.
	D. Contractor shall control all construction-generated dust during construction, and clean-up said dust and debris daily to prevent migration to other areas or rooms.
	E. Scheduling and Coordination:  Before commencing work on a specific area, the Contractor shall confirm that all requirements have been met pertaining to scheduling of the work.  The Contractor shall further determine that all required written notice...
	F. Scheduling and Sequence of Work:  The work shall be prosecuted in such a manner as to cause the least interference with the normal functions of the campus activity in the adjacent areas. Prior to beginning any work, the Contractor shall meet with t...
	G. Interruption of Utilities Services:  Interruptions shall be kept to a minimum and shall be at such times and duration as approved ahead of time by the District.  No interruption shall occur unless scheduled with the District and approved in advance...
	H. Material, equipment, tools and workmen shall be scheduled and delivered to the Site in a timely manner to avoid delay in the work.  Materials provided shall be inspected by the Contractor to make certain they follow the specifications and are free ...
	I. Measurements: Before fabrication, obtain necessary field measurements and verify all measurements.
	J. Workmanship:  Skilled personnel shall execute in a careful, neat, and proficient manner and in compliance with accepted trade practices for all work.  All work shall be executed in accordance with Cal/OSHA standards and safety orders.  And all work...
	K. Incidental Work:  Minor incidental materials and work not specifically mentioned herein, but necessary for the proper completion of the specified work, shall be provided without additional cost to the District
	L. Administrative Forms:  District shall provide its standard forms for use by Contractor.

	3.2 WORK BY CALIFORNIA LICENSED ENGINEER
	A. Note that modifications to existing building structures, fire systems, or ADA changes, if any are discovered during construction, will require DSA approval. Contractor will be granted a non-compensable time extension for the duration it takes to ob...

	3.3 NOISE CONTROL
	A. Noise, Vibration, and Odors:  Coordinate operations that may result in high levels of noise and vibration, odors, or other disruption to building occupants.
	1. Notify District’s Representative not less than two days in advance of proposed disruptive operations.
	2. Obtain District’s Representative’s written permission before proceeding with disruptive operations.


	3.4 SITE WORK-Not Used
	3.5 PROJECT CLOSEOUT REQUIREMENTS (After Substantial Completion & Before Final Completion)
	A. Refer to the Drawings listed in Section 00010, Table of Contents for requirements, and these Supplementary General Conditions.
	B. Provide final clean-up of Site prior to Final Completion.
	C. Warranty
	1. The Contractor warrants to the District that material and equipment furnished under the Contract will be of the highest quality and new unless otherwise required or permitted by the Contract Documents, that the Work will be free from defects not in...
	a. In addition to any other warranties and guaranties provided elsewhere, Contractor shall, and hereby does, warrant all Work after the Certificate of Substantial Completion date issued by District and shall repair or replace any or all such work, tog...
	b. In the event of failure of Contractor to comply with above mentioned conditions within one week after being notified in writing, District is hereby authorized to proceed to have defects repaired and made good at expense of Contractor who hereby agr...
	c. If, in the opinion of the District, defective Work creates a dangerous condition or requires immediate correction or attention to prevent further loss to the District, the District will attempt to give the notice required by this Article. If the Co...
	d. This Article does not in any way limit the guarantee on any items for which a longer warranty or guaranty is specified in the technical specifications or on any items for which a manufacturer gives a guarantee for a longer period. Contractor shall ...

	2. Format - All Warranties/Guaranties and shall include:
	a. Contractor, subcontractor, and equipment supplier shall provide Warranties and Guaranties on their original company letterhead with original signature.
	b. Contractor shall provide original Warranties and Guaranties. Photocopies, fax and e-mail copies are not acceptable.

	3. Preparation
	a. Contractor shall obtain warranties and guaranties, executed in duplicate by each applicable and/or responsible subcontractor(s), supplier(s), and manufacturer(s), within fifteen (15) days after Certificate of Substantial Completion date of the appl...
	b. Contractor's Response to Construction Warranty and Guaranty Service Requirements:  Following oral or written notification by the District, respond to construction warranty and guaranty service requirements within 24 hours, or earlier in case of eme...

	4. Warranty and/or Guaranty Tags
	a. At the time of installation of mechanical equipment or other major system elements, tag each warranted or guaranteed item with a durable, oil and water-resistant tag approved by the District. Attached each tag with a copper wire and spray with a si...

	WARRANTY/GUARANTY INFORMATION – [insert project number and name on actual tag]


	3.6 Project As-Built
	A. Contractor shall dedicate one complete full-size set of the Contract Drawings and one complete Project Manual for use in documenting as-built conditions, including but not limited to; RFIs, ASI, PCOs and Change Order.
	B. Contractor shall submit to District in hard copy one original and two copies of all Project As-Built Documents.  In addition, one electronic copy shall be submitted to District.  District reserves the right to require resubmittal in accordance with...
	C. Electronic Media Format:  Electronic media format for all Project As-Built Documents shall be Adobe PDF, with chapter markers and/or bookmarks inserted in place of the equivalent hard copy section tabs.  Electronic copy shall include all tables, ch...

	3.7 TIME OF COMPLETION
	A. See Section 00300, Bid Proposal Form for specific requirements to complete the Work. Time requirements are also included in Section 00600, Construction Agreement.
	B. Substantial Completion:  The date on which the Work or designated portion thereof, as certified by the District and Architect, is sufficiently complete, in accordance with the Contract Documents, so the District may occupy or utilize the Work or de...
	C. Remaining Work after Substantial Completion: If the Architect or District determines that the work required by the Contract is Substantially Complete during any inspection conducted pursuant to this Agreement, the Contractor shall be notified of th...
	D. Final Completion:  The date when all Work for the total project has been completed in accordance with the terms of the Contract Documents and has been inspected following completion of Work identified in the Punch List Inspection and accepted by th...
	END OF SECTION 00800
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