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DIVISION 01 – GENERAL REQUIREMENTS  

See SECTION 00800 SUPPLEMENTARY GENERAL CONDITIONS  

 

VOLUME 2 
 

TECHNICAL SPECIFICATIONS 
• Item 1.5 Wolverine Manhole Covers (3 pages) 
• Item 1.6 & 1.7 Polywater FST Foam Duct Sealant Products (10 pages) 
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SECTION 00016 
 

CONTRA COSTA COLLEGE CAMPUS MAP 
 

 

Pre-Bid Meeting Location 
Facilities Office near Lot 9 
“Buildings & Grounds” 
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SECTION 00100    
NOTICE INVITING BIDS 

(INFORMAL BIDS) 

C-4016 SCIENCE CENTER SUMP PUMPS
Contra Costa College 

2600 Mission Bell Dr. 
San Pablo, CA 94806 

SCOPE OF WORK: The Scope of Work consists of general construction including, but not limited to: 
Installation of sump pumps including power and drain piping; extension of existing curb; provide 
weatherproof vault covers; seal existing conduits and drainage at existing generator pad. 

IMPORTANT INFORMATION: 

• Pre-Bid Meeting and Job Walk, MANDATORY
Date/Time:  ...................................... Tuesday, July 25, 2023, 11:00 AM 

• Pre-Bid Meeting Location: ................. East Entrance of Science Center per attached Campus Map 

NOTE: A Site Visit will be held Immediately following the Pre-Bid meeting. Please remember to obtain a 
Certification of Site Visit, signed by the District Representative, prior to leaving the site. 

• Cost Estimate (Range): ...................... $90,000 to $100,000 

• CA License Required:  ........................ Class “B” General Building Contractor or Class “A” General 
Engineering Contractor

• Last Date/Time for Bidder’s Requests for Information (RFI):
July 31, 2023, prior to 5:00 PM 

• BID OPENING DATE/TIME: ................. August 8, 2023 before 2:00 PM at Contra Costa Community
               College District (Lobby), 500 Court St., Martinez, CA  94553
               Attn:  Ben Cayabyab 

This project is a public works project and is subject to prevailing wage rate laws.  A copy of the prevailing rates 
of wages is on file with the Contracts & Purchasing Office of the Contra Costa Community College District 
also available at the DIR website at https://www.dir.ca.gov/oprl/pwappwage/PWAppWageStart.asp.  Said 
rates of wages will be included in the contract for the work. 

Attention is directed to Section 4100 through 4113 of the Public Contract Code concerning Subcontractors, 
with emphasis on Section 4104, known as the “Subletting and Subcontracting Fair Practices Act, effective 
July 1, 2014. 

Attention is directed to Labor Code Section 1725.5 regarding Department of Industrial Relations (DIR) 
contractor registration process including registration criteria and implementation of DIR 
registration requirements. Labor Code Section 1771.7 establishes contractor’s obligation to submit 
Certified Pay Roll (CPR) to the Department of Labor and Standards Enforcement (DLSE) and public 
works monitoring and enforcement. Labor Code Section 1773.3 requires the District to submit a 
PWC-100 to DIR for all public works contract awarded effective January 1, 2015. 
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Site Visit Certification (Section 00450) shall be authorized by the representative of the District and shall be 
submitted with the bid. Failure to submit all of the above may cause your bid to be non-responsive and 
disqualified for contract award.  

For information directly from the District, you may log in to the District Website: 
https://webapps.4cd.edu/apps/purchasingviewbids/default.aspx. Project documents available include, but are 
not limited to, plans, specifications, addenda, bidders’ lists, bid results, etc., and can be viewed on this 
District webpage. 

The District does not provide hardcopies of bid documents or reimburse cost of printing, delivery, or any 
expenses related to the bidding process. 

All questions related to this project must be submitted electronically, no later than July 31, 2023, prior to 
5:00 PM, to: 

Ben M. Cayabyab, Contracts Manager  
Contra Costa Community College District 
Email: bcayabyab@4cd.edu  

Each bid shall be made on the Bid Proposal Form, which is included in the Bid Documents and when 
submitted, shall be accompanied by a Bid Bond or Certified Cashier's Check in the amount of 10% of bid 
(made payable to the Contra Costa Community College District).  The District reserves the right to forfeit 
Bid Bond submitted for failure of the successful bidder to secure Payment and Performance Bonds. 

The successful bidder will be required to furnish a payment bond in an amount equal to one hundred 
percent (100%) of the contract price and a faithful performance bond in an amount equal to one hundred 
percent (100%) of the contract price, said bonds to be secured from a surety company acceptable to the 
Contra Costa Community College District and authorized to execute such surety in the State of California. 

Certificates of Liability Insurance with proper endorsements shall be required for the successful bidder. 

The contract time is 91 Calendar Days between the Notice to Proceed date and the Contract Substantial 
Completion date. Liquidated Damages shall be set for One Hundred Dollars ($100.00) for each Calendar Day 
the Work is delayed beyond the contract Substantial Completion date; and One Hundred Dollars ($100.00) 
for each Calendar Day Remaining Work is delayed beyond the Contract Final Completion Date.  The Contra 
Costa Community College District reserves the right to reject any and all bids and/or waive any informality 
or irregularity in any bid received.  No bidder may withdraw their Bid for a period of fifteen (15) Calendar 
Days after the date set for opening thereof. 

 END OF SECTION 

https://webapps.4cd.edu/apps/purchasingviewbids/default.aspx
mailto:bcayabyab@4cd.edu
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SECTION 00210 

INFORMATION AVAILABLE TO BIDDERS 

PART 1 - REPORT AND INFORMATION 

1.1 Existence of reports, record drawings, and utility surveys:  Contra Costa Community College 
District, its consultants, and prior contractors may have collected documents providing a general 
description of the site and conditions of the work.  These documents may consist of geotechnical 
reports for and around the site, record drawings, utility drawings, and information regarding 
underground utilities.  These reports, documents and other information are not part of the 
Contract Documents and do not show new work to be constructed, rather, they show existing 
conditions that Contractor may have to address as part of its construction planning. 

1.2 Available Documentation:  The following existing documentation has been made available for 
downloading via the District’s web site: 
https://webapps.4cd.edu/apps/purchasingviewbids/default.aspx 

A. Campus Utilities Maps, prepared by LCC Engineering and Surveying, 8 sheets, dated
6/28/2023.

B. Topographic Maps, prepared by LCC Engineering and Surveying, 24 sheets, issue dates
02/14/23 and 09/24/18.

1.3 Contractor shall acknowledge and accept that the documents are not a part of the Contract 
Documents and are made available to bidders for reference only. The District and its 
representatives are not responsible for any and all discrepancies between the documents and the 
existing and actual as-built conditions, and do not guarantee the accuracy of the documents. 

1.4 The District and Design Consultants assume no responsibility for the completeness or accuracy of 
the documents, or the records compiled there from and the interpretations made from the 
documents.  There is no express or implied guarantee that the conditions indicated in the 
documents are representative of those existing throughout the building and/or site Conditions 
differing substantially from those indicated may be encountered. 

END OF SECTION 00210 

https://webapps.4cd.edu/apps/purchasingviewbids/default.aspx
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SECTION 00300 
BID PROPOSAL FORM 

 (INFORMAL BIDS) 

C-4016 SCIENCE CENTER SUMP PUMPS

Contra Costa College 
2600 Mission Bell Dr. 
San Pablo, CA 94806 

BIDS DUE:  August 8, 2023, before 2:00 PM 

===================================================================================== 
INSTRUCTIONS TO BIDDERS: 
• Submit your BID Proposal via mail/overnight mail or deliver, in person, to:

Contra Costa Community College District 
500 Court Street 
Martinez, CA  94553  
Attn: Ben M. Cayabyab, Contracts Manager 

• Don’t forget to include a Bid Bond for 10% of the Bid amount and a signed Certification of Site Visit;
• Bid results shall be posted at the District Website after bid opening;
For clarification, please email: Ben M. Cayabyab, Contracts Manager, bcayabyab@4cd.edu 
======================================================================================

Attention is directed to Labor Code Section 1725.5 regarding Department of Industrial Relations (DIR) 
contractor registration process; registration criteria and implementation of DIR registration requirements. 
Labor Code Section 1771.7 establishes contractor’s obligation to submit Certified Payroll (CPR) to the 
Department of Labor and Standards Enforcement (DLSE) and public works monitoring and enforcement. 
Labor Code Section 1773.3 requires the District to submit a PWC-100 to DIR for all public works contract 
awarded effective January 1, 2015. 

1. INTRODUCTION
A. The Bidder proposes to perform the Work for the Contract Sum and within the proposed time,

based upon an examination of the Job Site and Specifications.
B. The Bidder certifies this proposal is submitted in good faith.
C. The signed copy of the Certification of Visit to the Site shall be attached to the Bid Proposal Form.
D. The Bidder shall attach a Bid Security for ten percent (10%) of the Bid Amount in the form of Bid

Bond, or Certified Check payable to the District.
E. The District shall award the contract to the lowest responsive and responsible Bidder. The

evaluation of the low bid shall be based on the total of Base Bid plus Add Alternates #1.

Please Note: PCC 20651 (b); In the event the successful bidder fails to provide the required Payment and 
Performance bonds, the Bid Security shall be forfeited in favor of the District and Contractor shall not be 
entitled for contract award. 

____________________________________ 
Bidder’s Name 
________________________________________
Contact Email/Cell

mailto:bcayabyab@4cd.edu
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2. BID AMOUNT
For labor, materials, insurances, bonds, fixtures, equipment, tools, transportation, services, sales taxes
and other costs necessary to complete the public project in accordance with Contract Drawings and
Specifications, for a stipulated Contract Sum in the amount of:

A. Quote for the BASE BID Scope of Work:

A1) Base Bid: Sump pumps, sump well, discharge piping, sealing of conduits, manhole covers, electrical and all 
associated tasks whether specifically noted or not that are shown on bid drawings and documents. 

Dollars $ 
(Write amount of Base Bid) 

TOTAL FOR BASE BID 

Dollars $ 
(Write amount of Base Bid) 

B. ADD ALTERNATES:

B1) ADD ALTERNATE 1:  Add sump pumps, piping and electrical at upper vaults/manholes. 

ADD:  Dollars $ 
(Write amount of ALTERNATE 1 Bid) 

3. ADDENDUM (if applicable):  #1  Received Date: _________; #2  Received Date: ___________; 

4. SUBCONTRACTORS LIST (If Any)

Attention is directed to Section 4100 through 4113 of the Public Contract Code concerning Subcontractors, 
with emphasis on Section 4104, known as the “Subletting and Subcontracting Fair Practices Act, effective 
July 1, 2014. 

Type Subcontractor's Business License # 
of Work Name Address/Phone & DIR Registration # 

(1) 

(2) 

(3)
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4. COMPLETION TIME
A. For establishing the Date of Substantial Completion, the contract time shall be 91 calendar days

after date of Notice to Proceed.
B. Final Completion shall be 30 calendar days after the date of Substantial Completion.
C. Prior to the Notice to Proceed issued by the District, the Contractor shall provide a CPM

construction schedule, prepared in Microsoft Project format, utilizing the entire time allowed to
complete the project.  Schedule shall be subject to District's approval.

5. ACCEPTANCE AND AWARD
The District reserves the right to waive minor irregularities or reject all bids; or negotiate changes
before or after execution of the Contract.  This Bid shall remain open and shall not be withdrawn for a
period of 10 days after Bid Opening date.

If written notice of acceptance of this Bid is mailed or delivered to the Bidder within 10 days after the date 
set for the receipt of this Bid, or other time before it is withdrawn, the Bidder shall execute and deliver to 
the District a Contract prepared by District with the required Surety Bonds and Certificates of Insurance, 
within 10 days after personal delivery or deposit in the mail of the notification of acceptance. 

Notice of acceptance or request for additional information may be addressed to the Bidder at the address 
provided. 

The undersigned hereby certifies under penalty of perjury under the laws of the State of California that all 
the information submitted by the bidder in connection with this proposal and all the representations herein 
made are true and correct.   

_____________________________________________ CSLB License No.: _____________ Exp: 
Firm Name 

_____________________________________________ DIR Registration No.: 
Address 

_____________________________________________ Phone: 

_____________________________________________ Email:  

Authorized Signature Print Name Date 
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SECTION 00450 

CERTIFICATION OF SITE VISIT 

The Governing Board of the 
Contra Costa Community College District 
500 Court Street 
Martinez, California 94553 

Gentlemen/Ladies: 

I visited the C-4016 Science Center Sump Pumps project site, 

on 

to inspect the proposed work, which would be turned over to me in its present condition, with a representative 
of the Contra Costa Community College District in order to acquaint myself with the proposed work so that I 
might fully understand the facilities, difficulties, and restrictions attending the execution of the work under the 
contract, and acknowledge I had the opportunity to check the Record Drawing as-built drawings and/or 
previous Contract Documents, site conditions and Bid Documents with the authorized representative of the 
District. 

Owner Representative: 

Project Manager – CCC Facilities Date 

or 

Construction Manager Date 

Bidder:  

Name of Firm or Company 

Authorized Signatory 

Address 

Phone Number Fax Number 

NOTE:  Any bidder who fails to return this CERTIFICATION, fully executed, including signature of 
company representative AND a Contra Costa Community College District representative, with the 
proposal form, may have their bid rejected as non-responsive. 

END OF SECTION 
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SECTION 00500 

PAYMENT BOND 
(CALIFORNIA PUBLIC WORK) 

KNOW ALL MEN BY THESE PRESENTS: 

THAT WHEREAS, the Contra Costa Community College District (sometimes referred to 
hereinafter as “Obligee”) has awarded to __________________________________ (hereinafter 
designated as the “Principal” or “Contractor”), an agreement for the work described as follows: 
____________________________________ (hereinafter referred to as the “Public Work”); and 

WHEREAS, said Contractor is required to furnish a bond in connection with said 
Contract, and pursuant to California Civil Code Section 9550; 

NOW, THEREFORE, We, _______________________________________, the 
undersigned Contractor, as Principal; and ________________________________, a corporation 
organized and existing under the laws of the State of ________________, and duly authorized to 
transact business under the laws of the State of California, as Surety, are held and firmly bound 
unto the Contra Costa Community College District and to any and all persons, companies, or 
corporations entitled by law to file stop notices under California Civil Code Section 9100, or any 
person, company, or corporation entitled to make a claim on this bond, in the sum of 
____________________ Dollars ($_____________), said sum being not less than one hundred 
percent (100%) of the total amount payable by said Obligee under the terms of said Contract, for 
which payment will and truly to be made, we bind ourselves, our heirs, executors and 
administrators, successors and assigns, jointly and severally, firmly by these presents. 

THE CONDITION OF THIS OBLIGATION IS SUCH that if said Principal, its heirs, 
executors, administrators, successors, or assigns, or subcontractor, shall fail to pay any person or 
persons named in Civil Code Section 9100; or fail to pay for any materials, provisions, or other 
supplies, used in, upon, for, or about the performance of the work contracted to be done, or for 
any work or labor thereon of any kind, or for amounts due under the Unemployment Insurance 
Code, with respect to work or labor thereon of any kind; or shall fail to deduct, withhold, and pay 
over to the Employment Development Department, any amounts required to be deducted, 
withheld, and paid over by Unemployment Insurance Code Section 13020 with respect to work 
and labor thereon of any kind, then said Surety will pay for the same, in an amount not exceeding 
the amount herein above set forth, and in the event suit is brought upon this bond, also will pay 
such reasonable attorneys’ fees as shall be fixed by the court, awarded and taxed as provided in 
California Civil Code Sections 9550 et seq. 

This bond shall inure to the benefit of any person named in Civil Code Section 9100 giving such 
person or his/her assigns a right of action in any suit brought upon this bond. 

It is further stipulated and agreed that the Surety of this bond shall not be exonerated or released 
from the obligation of the bond by any change, extension of time for performance, addition, 
alteration or modification in, to, or of any contract, plans, or specifications, or agreement 
pertaining or relating to any scheme or work of improvement herein above described; or 
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pertaining or relating to the furnishing of labor, materials, or equipment therefor; nor by any 
change or modification of any terms of payment or extension of time for payment pertaining or 
relating to any scheme or work of improvement herein above described; nor by any rescission or 
attempted rescission of the contract, agreement or bond; nor by any conditions precedent or 
subsequent in the bond attempting to limit the right of recovery of claimants otherwise entitled to 
recover under any such contract or agreement or under the bond; nor by any fraud practiced by 
any person other than the claimant seeking to recover on the bond; and that this bond be 
construed most strongly against the Surety and in favor of all persons for whose benefit such 
bond is given; and under no circumstances shall the Surety be released from liability to those for 
whose benefit such bond has been given, by reason of any breach of contract between the 
Obligee and the Contractor or on the part of any obligee named in such bond; that the sole 
condition of recovery shall be that the claimant is a person described in California Civil Code 
Sections 9100, and who has not been paid the full amount of his or her claim; and that the Surety 
does hereby waive notice of any such change, extension of time, addition, alteration or 
modification herein mentioned. 

IN WITNESS WHEREOF, we have hereunto set our hands and seals this_____________ day of 
_____________, 20____. 

PRINCIPAL/CONTRACTOR: 
 
  

By:   

SURETY: 

  

By:   

Attorney-in-Fact 
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IMPORTANT: THIS IS A REQUIRED FORM. 

Surety companies executing bonds must possess a certificate of authority from the California 
Insurance Commissioner authorizing them to write surety insurance defined in California 
Insurance Code Section 105, and if the work or project is financed, in whole or in part, with 
federal, grant or loan funds, Surety’s name must also appear on the Treasury Department’s most 
current list (Circular 570 as amended). 

Any claims under this bond may be addressed to: 

(Name and Address of Surety) (Name and Address of agent or representative 
for service for service of process in California) 

  
 
  
 
Telephone:  

  
 
  
 
Telephone:    

 

STATE OF CALIFORNIA  ) 
     )  ss. 
COUNTY OF    ) 

On ___________________________ before me, ______________________________________, 
 (insert name and title of the officer) 
a Notary Public in and for said State, personally appeared 
_______________________________, who proved to me on the basis of satisfactory evidence to 
be the person(s) whose name(s) is/are subscribed to the within instrument as the Attorney-in-Fact 
of the _____________________ (Surety) and acknowledged to me that he/she/they subscribed 
the name of the _____________________ (Surety) thereto and his own name as Attorney-in-
Fact on the executed instrument. 
 
I certify under PENALTY OF PERJURY under the laws of the State of California that the 
foregoing paragraph is true and correct. 
 
WITNESS my hand and official seal. 

  
Notary Public in and for said State 
 
Commission expires:  

(SEAL) 

NOTE: A copy of the power-of-attorney to local representatives of the bonding company 
must be attached hereto. 
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CONTRACT PERFORMANCE BOND 
(CALIFORNIA PUBLIC WORK) 

KNOW ALL MEN BY THESE PRESENTS: 

THAT WHEREAS, Contra Costa Community College District (sometimes referred to 
hereinafter as “Obligee”) has awarded to ___________________________________________ 
(hereinafter designated as the “Principal” or “Contractor”), an agreement for the work described 
as follows: ____________________________________ (hereinafter referred to as the “Public 
Work”); and 

WHEREAS, the work to be performed by the Contractor is more particularly set forth in 
that certain contract for said Public Work dated _____________ ____________________, 
(hereinafter referred to as the “Contract”), which Contract is incorporated herein by this 
reference; and 

WHEREAS, the Contractor is required by said Contract to perform the terms thereof and 
to provide a bond both for the performance and guaranty thereof. 

NOW, THEREFORE, we, ______________________________________, the 
undersigned Contractor, as Principal, and ________________________________, a corporation 
organized and existing under the laws of the State of ________________, and duly authorized to 
transact business under the laws of the State of California, as Surety, are held and firmly bound 
unto the Contra Costa Community College District in the sum of 
_____________________________________ Dollars ($_______________), said sum being not 
less than one hundred percent (100%) of the total amount payable by said Obligee under the 
terms of said Contract, for which amount well and truly to be made, we bind ourselves, our heirs, 
executors, administrators, successors, and assigns, jointly and severally, firmly by these presents. 

THE CONDITION OF THIS OBLIGATION IS SUCH THAT, if the bounded 
Contractor, his or her heirs, executors, administrators, successors or assigns, shall in all things 
stand to and abide by, and well and truly keep and perform the covenants, conditions, and 
agreements in said Contract and any alteration thereof made as therein provided, on his or her 
part, to be kept and performed at the time and in the manner therein specified, and in all respects 
according to their intent and meaning; and shall faithfully fulfill guarantees of all materials and 
workmanship; and indemnify, defend and save harmless the Obligee, its officers and agents, as 
stipulated in said Contract, then this obligation shall become null and void; otherwise it shall be 
and remain in full force and effect. 

The Surety, for value received, hereby stipulates and agrees that it shall not be exonerated 
or released from the obligation of this bond (either by total exoneration or pro tanto) by any 
change, extension of time, alteration in or addition to the terms of the contract or to the work to 
be performed there under or the specifications accompanying the same, nor by any change or 
modification to any terms of payment or extension of time for any payment pertaining or relating 
to any scheme of work of improvement under the contract. Surety also stipulates and agrees that 
it shall not be exonerated or released from the obligation of this bond (either by total exoneration 
or pro tanto) by any overpayment or underpayment by the Obligee that is based upon estimates 
approved by the Architect.  The Surety stipulates and agrees that none of the aforementioned 
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changes, modifications, alterations, additions, extension of time or actions shall in any way affect 
its obligation on this bond, and it does hereby waive notice of any such changes, modifications, 
alterations, additions or extension of time to the terms of the contract, or to the work, or the 
specifications as well notice of any other actions that result in the foregoing. 

Whenever Principal shall be, and is declared by the Obligee to be, in default under the 
Contract, the Surety shall promptly either remedy the default, or shall promptly complete the 
Contract through its agents or independent contractors, subject to acceptance and approval of 
such agents or independent contractors by Obligee as hereinafter set forth, in accordance with its 
terms and conditions and to pay and perform all obligations of Principal under the Contract, 
including, without limitation, all obligations with respect to warranties, guarantees and the 
payment of liquidated damages; or, at Obligee’s sole discretion and election, Surety shall obtain 
a bid or bids for completing the Contract in accordance with its terms and conditions, and upon 
determination by Obligee of the lowest responsible bidder, arrange for a contract between such 
bidder and the Obligee and make available as Work progresses (even though there should be a 
default or succession of defaults under the contract or contracts of completion arranged under 
this paragraph)  sufficient funds to pay the cost of completion less the “balance of the Contract 
price” (as hereinafter defined), and to pay and perform all obligations of Principal under the 
Contract, including, without limitation, all obligations with respect to warranties, guarantees and 
the payment of liquidated damages.  The term “balance of the Contract price,” as used in this 
paragraph, shall mean the total amount payable to Principal by the Obligee under the Contract 
and any modifications thereto, less the amount previously paid by the Obligee to the Principal, 
less any withholdings by the Obligee allowed under the Contract. 

Surety expressly agrees that the Obligee may reject any agent or contractor which may be 
proposed by Surety in fulfillment of its obligations in the event of default by the Principal.  
Unless otherwise agreed by Obligee, in its sole discretion, Surety shall not utilize Principal in 
completing the Contract nor shall Surety accept a bid from Principal for completion of the work 
in the event of default by the Principal. 

No final settlement between the Obligee and the Contractor shall abridge the right of any 
beneficiary hereunder, whose claim may be unsatisfied. 

The Contractor and Surety shall remain responsible and liable for all patent and latent 
defects that arise out of or are related to the Contractor’s failure and/or inability to properly 
complete the Public Work as required by the Contract and the Contract Documents.  The 
obligation of the Surety hereunder shall continue so long as any obligation of the Contractor 
remains. 

Contractor and Surety agree that if the Obligee is required to engage the services of an 
attorney in connection with enforcement of the bond, Contractor and Surety shall pay Obligee’s 
reasonable attorneys’ fees incurred, with or without suit, in addition to the above sum. 

In the event suit is brought upon this bond by the Obligee and judgment is recovered, the 
Surety shall pay all costs incurred by the Obligee in such suit, including reasonable attorneys’ 
fees to be fixed by the Court. 
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IN WITNESS WHEREOF, we have hereunto set our hands and seals this _____ day of  
_____________, 20 . 

PRINCIPAL/CONTRACTOR: 
 
  

By:   

SURETY: 

  

By:   

Attorney-in-Fact 

The rate of premium on this bond is   ______________________________ per thousand. 

The total amount of premium charged: $__________________________ (This must be 
filled in by a corporate surety). 

 
IMPORTANT: THIS IS A REQUIRED FORM. 

Surety companies executing bonds must possess a certificate of authority from the California 
Insurance Commissioner authorizing them to write surety insurance defined in California 
Insurance Code Section 105, and if the work or project is financed, in whole or in part, with 
federal, grant or loan funds, Surety’s name must also appear on the Treasury Department’s most 
current list (Circular 570 as amended). 

Any claims under this bond may be addressed to: 

(Name and Address of Surety) (Name and Address of agent or representative 
for service for service of process in California) 

  
 
  
 
Telephone:  

  
 
  
 
Telephone:    
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STATE OF CALIFORNIA  ) 
     )  ss. 
COUNTY OF    ) 

On ___________________________ before me, ______________________________________ 
 (insert name and title of the officer) 
 
On ____________________________, before me, _________________________, a Notary  
 
Public in and for said State, personally appeared _______________________________, who 
proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are 
subscribed to the within instrument as the Attorney-in-Fact of the _____________________ 
(Surety) and acknowledged to me that he/she/they subscribed the name of the 
_____________________ (Surety) thereto and his own name as Attorney-in-Fact on the 
executed instrument. 
 
 
I certify under PENALTY OF PERJURY under the laws of the State of California that the 
foregoing paragraph is true and correct. 
 
 
WITNESS my hand and official seal. 

  
Notary Public in and for said State 
 
Commission expires:  

(SEAL) 

 
 

NOTE: A copy of the power-of-attorney to local representatives of the bonding company 
must be attached hereto. 
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SECTION 00510 
 

NOTICE OF AWARD 
 
DATE:    
 
TO:     

ADDRESS:     

PROJECT:  C-4016 Science Center Sump Pumps  

  
The Contract Sum of your contract is ________________________________________ Dollars, 
($_________________).     

 
You must comply with the following conditions within ten (10) calendar days of the date of this Notice 
of Award, that is, by __________________. 
 
1. You must deliver to the District two fully executed counterparts of Section 00600, “Construction 

Agreement.”  
 
2. You must deliver to the District the “Contract Performance Bond,” and “Payment Bond,” executed 

by you and your surety, which are included in Section 00500. 
 
3.  You must deliver to the District the Contractor’s CPM Schedule, prepared in Microsoft Project 

format, including both PDF and electronic file for the District’s review. 
 

Failure to comply with these conditions within the time specified will entitle District to consider your 
bid abandoned, to annul this Notice of Award, and to declare your Bid Security forfeited.  Within ten 
(10) calendar days after you comply with these conditions, the District will return to you one fully 
signed counterpart of the Construction Agreement. 
 
Contra Costa Community College District  
 
 
By:    
 
 
Title:   

 
 
 

END OF DOCUMENT 
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CONTRACT NO.  _________________ 

 (Construction Agreement) 
  
 
============================================================================================= 
 
 
1. SPECIAL TERMS.  These special terms are incorporated below by reference. 

 (§1.1) Parties: (Public Agency)  CONTRA COSTA COMMUNITY COLLEGE DISTRICT   
500 Court St, Martinez, CA 94553  
 

(Contractor)   
 Address:   
   
  
 (§1.2) Effective Date:  See Section (§1.4) Completion Time, below  
 
 (§1.3) The Work:   C-4016 SCIENCE CENTER SUMP PUMPS  
 

(§1.4) Completion Time:  121 Calendar Days from the Notice to Proceed to Final Completion.  
 

(§1.5.1) Liquidated Damages, Substantial Completion:  $100 per Calendar Day beyond the Contract 
Substantial Completion Date.  

 

(§1.5.2) Liquidated Damages, Remaining Work/Final Completion:  $100/ per Calendar Day Remaining 
Work is delayed beyond the Contract Final Completion Date. 

 
 (§1.6) Public Agency's Agent:   CONTRA COSTA COMMUNITY COLLEGE DISTRICT (The District)  
 
 (§1.7) Contract Price:    
 
2. SCOPE OF WORK 

The scope of work includes general construction including, but not limited to: Installation of sump pumps 
including power and drain piping; extension of existing curb; provide weatherproof vault covers; seal 
existing conduits and drainage at existing generator pad, as shown in SmithGroup drawings. For the 
complete scope of work, see SECTION 00010 Table of Contents, for the list of the Contract Documents. 
 

3. WORK CONTRACT, CHANGES 

 (a) By their signatures below, effective on the above date, these parties promise and agree as set forth in 
this Agreement, incorporating by these references labor and materials contained in Section 2, Scope of 
Work. 

 (b) Contractor shall, at Contractor's own cost and expense, and in a workmanlike manner, fully and faithfully 
perform and complete the work; and will furnish all materials, labor, services, equipment, and 
transportation necessary, convenient and proper in order fairly to perform the requirements of this 
contract, all strictly in accordance with the Scope of Work in Section 2 above, and the Public Agency's 
plans, drawings and specifications, and with Supplementary General Conditions, if any. 

 (c) The work can be changed only with Public Agency's prior written order specifying such change and its 
cost agreed to by the parties; and the Public Agency shall never have to pay more than specified in 
Section 7 without such an order. 
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4. TIME:  NOTICE TO PROCEED   

Contractor shall start this work as directed in Section 1.4 Completion Time above or as directed by the Notice 
to Proceed, if any, and shall complete it as specified in Section 1.4, Completion Time. 

 
5. LIQUIDATED DAMAGES   

If the Contractor fails to complete this contract and this work within the time fixed therefore, allowance being 
made for contingencies as provided herein, he becomes liable to the Public Agency for all its loss and damage 
there from; and because, from the nature of the case, it is and will be impracticable and extremely difficult to 
ascertain and fix the Public Agency's actual damage from any delay in performance hereof, it is agreed that 
Contractor will pay as liquidated damages to the Public Agency the reasonable sum specified in Section 1, the 
result of the parties' reasonable endeavor to estimate fair average compensation therefore, for each calendar 
day's delay in finishing said work; and if the same be not paid, Public Agency may, in addition to its other 
remedies, deduct the same from any money due or to become due Contractor under this contract.  If the Public 
Agency for any cause authorizes or contributes to a delay, suspension of work or extension of time, its duration 
shall be added to the time allowed for completion, but it shall not be deemed a waiver nor be used to defeat 
any right of the Agency to damages for non-completion or delay hereunder.  Pursuant to Government Code 
Section 4215, the Contractor shall not be assessed liquidated damages for delay in completion of the work, 
when such delay was caused by the failure of the Public Agency or the owner of a utility to provide for removal 
or relocation of existing utility facilities. 

 
6. INTEGRATED DOCUMENTS   

The plans, drawings and specifications or special provisions of the Public Agency's call for bids, and Contractor's 
accepted bid for this work are hereby incorporated into this contract; and they are intended to cooperate, so 
that anything exhibited in the plans or drawings and not mentioned in the specifications or special provisions, 
or vice versa, is to be executed as if exhibited, mentioned and set forth in both, to the true intent and meaning 
thereof when taken all together; and differences of opinion concerning these shall be finally determined by 
the Public Agency. 

 
7. PAYMENT 

 (a) For strict and literal fulfillment of these promises and conditions, and full compensation for all this work, 
the Public Agency shall pay the Contractor the sum specified in Section 1, except that in unit price 
contracts the payment shall be for finished quantities at unit bid prices. 

 (b) On or about the first day of each calendar month, the Contractor shall submit to the Public Agency a 
verified application for payment, supported by a statement showing all materials actually installed 
during the preceding month, the labor expended thereon, and the cost thereof; whereupon, after 
checking, the Public Agency shall issue to Contractor a certificate for the amount determined to be due, 
minus five (5%) percent thereof, but not until defective work and materials have been removed, 
replaced and made good. Payment of the approved amount will be made to the Contractor within 30 
calendar days from the date the Public Agency approves in writing the Contractor’s application for 
payment. 

 
8. PAYMENTS WITHHELD 

 (a) The Public Agency or its agent may withhold any payment, or because of later discovered evidence 
nullify all or any certificate for payment, to such extent and period of time only as may be necessary to 
protect the Public Agency from loss because of: 

  (1) Defective work not remedied, or work not completed, or 
  (2) Claims filed or reasonable evidence indicating probable filing, or 
  (3) Failure to properly pay subcontractors or for material or labor, or 
  (4) Reasonable doubt that the work can be completed for the balance then unpaid, or 
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  (5) Damage to another contractor, or 
  (6) Damage to the Public Agency, other than damage due to delays. 
 
 (b) The Public Agency shall use reasonable diligence to discover and report to the Contractor, as the work 

progresses, the materials and labor which are not satisfactory to it, so as to avoid unnecessary trouble 
or cost to the Contractor in making good any defective work or parts. 

 
 (c) Thirty-five (35) calendar days after Public Agency files its notice of completion of the entire work, it shall 

issue a certificate to the Contractor and pay the balance of the contract price after deducting all amounts 
withheld under this contract, provided the Contractor shows that all claims for labor and materials have 
been paid, no claims have been presented to the Public Agency based on acts or omissions of the 
Contractor, and no liens or withhold notices have been filed against the work or site, and provided there 
are not reasonable indications of defective or missing work or of late-recorded notices of liens or claims 
against Contractor. 

 
9. INSURANCE 

Before the commencement of the Work, the Contractor shall purchase from and maintain in a company or 
companies lawfully authorized to do business in California as admitted carriers, or a District approved equal,  
with a financial rating of at least A status as rated in the most recent edition of Best’s Insurance Reports or as 
amended by the Supplementary General Conditions, such insurance as will protect the Public Agency from 
claims set forth below, which may arise out of or result from the Contractor’s operations under the Contract 
and for which the Contractor may be legally liable, whether such operations are by the Contractor, by a 
Subcontractor, by anyone directly or indirectly employed by any of them, or by anyone for whose acts any of 
them may be liable. 

 
(a) Claims for damages because of bodily injury, sickness, disease, or death of any person District would 

require indemnification and coverage for employee claim; 
(b) Claims for damages insured by usual personal injury liability coverage, which are sustained by a person 

as a result of an offense directly or indirectly related to employment of such person by the Contractor 
or by another person; 

(c) Claims for damages because of injury or destruction of tangible property, including loss of use resulting 
therefrom, arising from operations under the Contract Documents; 

(d) Claims for damages because of bodily injury, death of a person, or property damage arising out of the 
ownership, maintenance, or use of a motor vehicle, all mobile equipment, and vehicles moving under 
their own power and engaged in the Work; 

(e) Claims involving contractual liability applicable to the Contractor’s obligations under the Contract 
Documents, including liability assumed by and the indemnity and defense obligations of the Contractor 
and the Subcontractors; and 

(f) Claims involving Completed Operations, Independent Contractors’ coverage, and Broad Form property 
damage, without any exclusions for collapse, explosion, demolition, underground coverage, and 
excavating.  (XCU) 

(g) Claims involving sudden or accidental discharge of contaminants or pollutants. 
 
Additional Insured Endorsement Requirement: The Contractor shall name, on any policy of insurance, the 
District, Architect, Inspector, the State of California, their officers, employees, agents and independent 
contractors as Additional Insured.  Subcontractors shall name the Contractor, the District, Architect, Inspector, 
the State of California, their officers, employees, agents and independent contractors as Additional Insured.  
The Additional Insured Endorsement included on all such insurance policies shall state that coverage is afforded 
the additional insured with respect to claims arising out of operations performed by or on behalf of the insured.  
If the Additional Insured, have other insurance which is applicable to the loss, such other insurance shall be on 
an excess or contingent basis.  The insurance provided by the Contractor must be designated in the policy as 
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primary to any insurance obtained by the Public Agency.  The amount of the insurer’s liability shall not be 
reduced by the existence of such other insurance. 
 
Specific Insurance Requirement:  Contractor shall take out and maintain and shall require all subcontractors, 
if any, whether primary or secondary, to take out and maintain: 
(a) Comprehensive General Liability Insurance with an aggregate of not less than $2,000,000.00; Per 

occurrence, $1,000,000.00 
(b) Automotive (any auto) where operated in amounts $1,000,000.00 
(c) Workers’ Compensation Insurance: $1,000,000.00; Contractor is aware of and complies with Labor Code 

Section 3700 and the Worker's Compensation Law. 
 
10. BONDS 

(Not Required for Public Projects below $25,000; Civil Code 9550; Public Contract Code 7103.) 
Bond Requirements:  Prior to commencing any portion of the Work, the Contractor shall furnish separate 
payment and performance bonds for its portion of the Work which shall cover 100% faithful performance of 
and payment of all obligations arising under the Contract Documents and/or guaranteeing the payment in full 
of all claims for labor performed and materials supplied for the Work.  All bonds shall be provided by a 
corporate surety authorized and admitted to transact business in California as sureties.   

 
To the extent, if any, that the Contract Price is increased in accordance with the Contract Documents, the 
Contractor shall, upon request of the Public Agency, cause the amount of the bonds to be increased accordingly 
and shall promptly deliver satisfactory evidence of such increase to the Public Agency.  To the extent available, 
the bonds shall further provide that no change or alteration of the Contract Documents (including, without 
limitation, an increase in the Contract Price, as referred to above), extensions of time, or modifications of the 
time, terms, or conditions of payment to the Contractor will release the surety.  If the Contractor fails to furnish 
the required bonds, the Public Agency may terminate the Contract for cause. 
On signing this contract, Contractor shall deliver to Public Agency for approval good and sufficient bonds with 
sureties, in amount(s), specified in the specifications or special provisions, guaranteeing faithful performance 
of this contract and payment for all labor and materials hereunder. 

 
11. FAILURE TO PERFORM 

If the Contractor at any time refuses or neglects, without fault of the Public Agency or its agent(s), to supply 
sufficient materials or workers to complete this agreement and work as provided herein, for a period of ten 
days or more after written notice thereof by the Public Agency, the Public Agency may furnish same and deduct 
the reasonable expenses thereof from the contract price. 

 
12. LAWS APPLY:  General 

Both parties recognize the applicability of various federal, state and local laws and regulations, especially 
Chapter 1 of Part 7 of the California Labor Code (beginning with Section 1720, and including Sections 1735, 
1777.5, 1777.6, forbidding discrimination) and intend that this agreement complies therewith.  The parties 
specifically stipulate that the relevant penalties and forfeitures provided in the Labor Code, especially in 
Sections 1775, 17776, and 1813, concerning prevailing wages and hours, shall apply to this agreement as 
though fully stipulated herein. 
 

13. REGISTRATION WITH DEPARTMENT OF INDUSTRIAL RELATIONS 

Contractor shall be registered pursuant to Section 1725.5 of the California Labor Code to be qualified to bid 
on, be listed in a bid proposal, subject to the requirements of Section 4104 of the Public Contract Code, or 
engage in the performance of any public work contract that is subject to the requirements of Section 1725.5. 
For the purposes of this requirement, "contractor" includes a subcontractor as defined by Labor Code Section 
1722.1. 
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The requirement to list only registered contractors and subcontractors on bids becomes effective on March 1, 
2015.  The requirement to only use registered contractors and subcontractors on public works projects applies 
to all projects awarded on or after April 1, 2015. 
 

14. SUBCONTRACTORS 

Public Contract Code Sections 4100-4113 are incorporated herein. 
 

15. WAGE RATES 

 (a) Pursuant to Labor Code Section 1773, the Director of the Department of Industrial Relations has 
ascertained the general prevailing rates of wages per diem, and for holiday and overtime work, in the 
locality in which this work is to be performed, for each craft, specified in the call for bids for this work 
and are on file with the Public Agency, and are hereby incorporated herein. 

 (b) This schedule of wages is based on a working day of eight (8) hours unless otherwise specified; and the 
daily rate is the hourly rate multiplied by the number of hours constituting the working day.  When less 
than that number of hours are worked, the daily wage rage is proportionately reduced, but the hourly 
rate remains as stated. 

 (c) The Contractor, and all subcontractors, must pay at least these rates to all persons on this work, 
including all travel, subsistence, and fringe benefit payments provided for by applicable collective 
bargaining agreements.  All skilled labor not listed above must be paid at least the wage scale established 
by collective bargaining agreement for such labor in the locality where such work is being performed.  If 
it becomes necessary for the Contractor or any subcontractor to employ any person in a craft, 
classification or type of work (except executive, supervisory, administrative, clerical or other non-
manual workers as such) for which no minimum wage rate is specified, the contractor shall immediately 
notify the Public Agency which shall promptly determine the prevailing wage rate therefore and furnish 
the Contractor with the minimum rate based thereon, which shall apply from the time of the initial 
employment of the person affected and during the continuance of such employment. 

 
16. HOURS OF LABOR 

Eight hours of labor in one calendar day constitutes a legal day's work, and no worker employed at any time 
on this work by the Contractor or by any subcontractor shall be required or permitted to work longer thereon 
except as provided in Labor Code Sections 1810-1815. 

 
17. APPRENTICES 

Properly indentured apprentices may be employed on this work in accordance with Labor Code Sections 1777.5 
and 1777.6, forbidding discrimination. 

 
18. SUBMISSION OF CERTIFIED PAYROLL RECORDS 

Contractors and subcontractors on all public works projects will be required to submit certified payroll records 
(CPRs) to the Labor Commissioner unless excused from this requirement.  This requirement will be phased in 
as follows: 
 
(a) Applies immediately to public works projects that have already been under CMU monitoring, i.e. 

contractors on ongoing projects that have been submitting CPRs to the CMU will continue doing so. 
(b) Will apply to any new projects awarded on or after April 1, 2015. 
(c) May apply to other projects as determined by Labor Commissioner. 
(d) Will apply to all public works projects, new or ongoing, on and after January 1, 2016. 
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19. PREFERENCE FOR MATERIALS 

The Public Agency desires to promote the industries and economy of Contra Costa County, and the Contractor 
therefore promises to use the products, workers, laborers and mechanics of this County in every case where 
the price, fitness and quality are equal. 

 
20. ASSIGNMENT 

This agreement binds the heirs, successors, assigns, and representatives of the Contractor; but Contractor 
cannot assign it in whole or in part, nor any monies due or to become due under it, without the prior written 
consent of the Public Agency and the Contractor's surety or sureties, unless they have waived notice of 
assignment. 

 
21. NO WAIVER BY PUBLIC AGENCY 

Inspection of the work and/or materials, or approval of work and/or materials inspected, or statement by any 
officer, agent or employee of the Public Agency indicating the work or any part thereof complies with the 
requirements of this contract, or acceptance of the whole or any part of said work and/or materials, or 
payments therefore, or any combination of these acts, shall not relieve the Contractor of Contractor's 
obligation to fulfill this contract as prescribed; nor shall the Public Agency be thereby stopped from bringing 
any action for damages or enforcement arising from the failure to comply with any of the terms and conditions 
hereof. 

 
22. HOLD HARMLESS AND INDEMNITY 

 (a) Contractor promises to and shall hold harmless and indemnify from the liabilities as defined in this 
section. 

 (b) The indemnities benefited and protected by this promise are the Public Agency and its elective and 
appointive boards, commissions, officers, agents and employees. 

 (c) The liabilities protected against are any liability or claim for damage of any kind allegedly suffered, 
incurred or threatened because of actions defined below, including personal injury, death, property 
damage, inverse condemnation, or any combination of these, regardless of whether or not such liability, 
claim or damage was unforeseeable at any time before the Public Agency approved the improvement 
plan or accepted the improvements as completed, and including the defense of any suit(s) or action(s) 
at law or equity concerning these. 

 (d) The actions causing liability are any act or omission (negligent or non-negligent) in connection with the 
matters covered by this contract and attributable to the contractor, subcontractor(s), or any officer(s), 
agent(s), or employee(s) of one or more of them. 

 (e) Non-conditions:  The promise and agreement in this section is not conditioned or dependent on whether 
or not any Indemnities has prepared, supplied, or approved any plan(s), drawing(s), specifications(s) or 
special provision(s) in connection with this work, has insurance or other indemnification covering any of 
these matters, or that the alleged damage resulted partly from any negligent or willful misconduct of 
any Indemnities. 

 
23. EXCAVATION 

Contractor shall comply with the provisions of Labor Code Section 6705, if applicable, by submitting to Public 
Agency a detailed plan showing the design of shoring, bracing, sloping, or other provisions to be made for 
worker protection from the hazard of caving ground during trench excavation. 
 

24. GOVERNMENT CODE SECTION 10532 

Contractor shall be subject to the examination and audit of the Auditor General for a period of three years 
after final payment under the contract. 
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25. WARRANTY 
The Contractor warrants to the Public Agency that materials and equipment furnished under the Contract will 
be of good quality and new unless otherwise required or permitted by the Contractor Documents, that the 
Work will be free from defects not inherent in the quality required or permitted, and that the Work shall 
conform to the requirements of the Contract Documents.  Work not conforming to these requirements, 
including substitutions not properly approved and authorized, may be considered defective.  The Contractor’s 
warranty excludes remedy for damage or defect caused by abuse, modifications not executed by the 
Contractor improper or insufficient maintenance, improper operation, or normal wear and tear and normal 
usage. 
 

26. CONSEQUENTIAL DAMAGES 

The Contractor and Public Agency waive Claims against each other for consequential damages arising out of 
or relating to this Contract.  This mutual waiver includes: 

(a) Damages incurred by the Public Agency for rental expenses, for losses of use, income, profit, financing, 
business and reputation, and for loss of management or employee productivity or of the services of such 
persons; and  

(b) Damages incurred by the Contractor for principal office expenses including the compensation of personnel 
stationed there, for losses of financing, business and reputation, and for loss of profit except anticipated 
profit arising directly from the Work. 

(c) This mutual waiver is applicable, without limitation, to all consequential damages due to either party’s 
termination.  Nothing contained in this subparagraph shall be deemed to preclude an award of liquidated 
direct damages, when applicable, in accordance with the requirements of the Contract Documents. 

 
27. HAZARDOUS MATERIALS 

(a) If reasonable precautions will be inadequate to prevent foreseeable bodily injury or death to persons 
resulting from a material or substance, including but not limited to asbestos, lead or polychlorinated 
biphenyl (PCB), encountered on the site by the Contractor, the Contractor shall, upon recognizing the 
condition, immediately stop Work in the affected area and report the condition to the Public Agency in 
writing. 

(b) The Public Agency shall obtain the services of a licensed laboratory to verify the presence or absence of 
the material or substance reported by the Contractor and, in the event such material or substance is found 
to be present, to verify that it has been rendered harmless. The Public Agency shall furnish in writing to 
the Contractor the names and qualifications of persons or entities who are to perform tests verifying the 
presence or absence of such material or substance or who are to perform the task of removal or safe 
containment of such material or substance. When the material or substance has been rendered harmless, 
Work in the affected area shall resume upon written notification from the Public Agency and Contractor. 
The Contract Time shall be extended appropriately.  

 
28. SAFETY: 

(a) Safety Programs. The Contractor shall be solely responsible for initiating, maintaining and supervising all 
safety programs required by applicable law, ordinance, regulation or governmental orders in connection 
with the performance of the Contract, or otherwise required by the type or nature of the Work. The 
Contractor's safety program shall include all actions and programs necessary for compliance with 
California or federally statutorily mandated workplace safety programs, including without limitation, 
compliance with the California Drug Free Workplace Act of 1990 (California Government Code §§8350 et 
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seq.).  Without limiting or relieving the Contractor of its obligations hereunder, the Contractor shall require 
that its Subcontractors similarly initiate and maintain all appropriate or required safety programs. Prior to 
commencement of Work, the Contractor shall meet with the campus Buildings and Grounds Manager, 
Project Manager, and Construction Manager to review Contractor’s safety precautions and 
implementation of safety programs during the Work.     

(b) Safety Precautions. The Contractor shall be solely responsible for initiating and maintaining reasonable 
precautions for safety of, and shall provide reasonable protection to prevent damage, injury or loss to: (i) 
employees on the Work and other persons who may be affected thereby; (ii) the Work and materials and 
equipment to be incorporated therein, whether in storage on or off the site, under care, custody or control 
of the Contractor or the Contractor's Subcontractors or Sub-subcontractors; and (iii) other property or 
items at the site of the Work, or adjacent thereto, such as trees, shrubs, lawns, walks, pavements, 
roadways, structures and utilities not designated for removal, relocation or replacement in the course of 
construction. The Contractor shall take adequate precautions and measures to protect existing roads, 
sidewalks, curbs, pavement, utilities, adjoining property and improvements thereon (including without 
limitation, protection from settlement or loss of lateral support) and to avoid damage thereto. Without 
adjustment of the Contract Price or the Contract Time, the Contractor shall repair, replace or restore any 
damage or destruction of the foregoing items as a result of performance or installation of the Work.  

(c) Safety Signs, Barricades. The Contractor shall erect and maintain, as required by existing conditions and 
conditions resulting from performance of the Contract, reasonable safeguards for safety and protection 
of property and persons, including, without limitation, posting danger signs and other warnings against 
hazards, promulgating safety regulations and notifying Districts and users of adjacent sites and utilities.  

(d) Safety Notices. The Contractor shall give or post all notices required by applicable law and comply with 
applicable laws, ordinances, rules, regulations and lawful orders of public authorities bearing on safety of 
persons or property or their protection from damage, injury or loss. 

(e) Safety Coordinator. The Contractor shall designate a responsible member of the Contractor's organization 
at the Site whose duty shall be the prevention of accidents and the implementation and maintenance 
safety precautions and programs. This person shall be the Contractor's superintendent unless otherwise 
designated by the Contractor in writing to the Project Inspector and the Architect. 
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29. SIGNATURES AND ACKNOWLEDGEMENT 

 
Public Agency: 
  By: _____________________________________________________ 
   Assistant Secretary, Governing Board 
 AMY STERRY, Director of Purchasing & Contracts 
  

 
Note to Contractor: (1) Execute acknowledgement form below, and (2) if a corporation, affix Corporate Seal. 

 
Contractor hereby also acknowledging awareness of and compliance with Labor Code S1861 concerning 
Worker's Compensation Law. 

 
 

Contractor: 
  By:  _______________________________________________ (CORPORATE SEAL) 
    (Designate Official Capacity – NAME) 
 
   _____________________________________________________ 
   Print NAME and TITLE 
 
   ___________________  _____________________ 
   License Number  Federal ID Number 
 

 
NOTARY PUBLIC 

============================================================================================= 
STATE OF CALIFORNIA  ) 
   ) ss. 
COUNTY OF CONTRA COSTA  ) 
 
 On ________________________, before me, __________________________________________, Notary Public,  
 
personally appeared __________________________________________________________, personally known to me (or 
proved to me on the basis of satisfactory evidence) to be the person(s) whose name(s) is/are subscribed to the within 
instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that 
by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed 
the instrument. 
 
I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing is true and correct. 
 
 
 Witness my hand and official seal. 
       
       
    ________________________________ 
       
 Notary Public 
 
 
[SEAL] 
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SECTION 00650 
 

NOTICE TO PROCEED 
 
DATE:    
 
TO:    

ADDRESS:   
 
    

PROJECT: C-4016 Science Center Sump Pumps  
  

You are notified that the Contract Time under the above contract will commence to run 

on __________________________.  By that date, you are to start performing your 

obligations under the Contract Documents.  In accordance with Section 00600, 

Construction Agreement, the date of Substantial Completion is   , 

and the date for Final Completion is   . 

 
 
 
CONTRA COSTA COMMUNITY COLLEGE DISTRICT 
 
 
By :    
  Ines Zildzic 
 Vice Chancellor, Facilities Planning and Construction 
 
 
 
 

END OF SECTION 00650 
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SECTION 00800 

SUPPLEMENTARY GENERAL CONDITIONS 

PART 1 - GENERAL 
  
1.1 SCOPE OF WORK 

A. Refer to Scope of Work in Section 00600 Construction Agreement. 
 

1.2 REFERENCES 

A. The publications listed below form a part of this specification by reference.  

1. Current California Occupational Safety and Health Act Regulations  

2. Current California Occupational Safety and Health Construction Safety Orders 

3. This work will be contracted using the District’s Short Form Construction Agreement; 
See Section 00600. 

1.3 SUBMITTALS 

A. Provide submittals in the format, and as described below: 

1. Submittals shall be submitted to the District, electronically in PDF format, within 
four (4) Calendar Days from the Notice to Proceed, except as otherwise noted.   

2. Not used. 

3. Submittals that require local and State agency approval, shall conform to this 
Specification and the requirements of the local or State agency. 

4. District will review and provide a response to submittals within seven (7) calendar 
days (excluding holidays). Submittals that include design documents prepared by a 
licensed California Engineer will be submitted for the District’s records. Any District 
review and response to the Contractor’s design documents by a licensed California 
Engineer will be for format and general compliance only. Contractor and 
Contractor’s licensed California Engineer are responsible for compliance with all 
applicable State of California codes, laws, and regulations applicable to this project. 

B. Provide submittals for all equipment and materials, if any, listed on the Drawings or in the 
Specifications. 

C. The Schedule of Values shall be submitted to the District within seven (7) calendar days 
after the Notice of Award.  The Schedule of Values shall be broken down by the following 
minimum categories: 

1. Mobilization 

2. Sump pumps/sump well 

3. Waterproof manhole covers 

4. Sealants 
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5. Plumbing/piping 

6. Waterproofing 

7. Electrical 

8. Add alternate (if accepted); Sumps at upper manholes 

9. Demobilization and Final Cleaning of Site 

10. Owner and Maintenance Manuals and Warranties 

11. As-Built Drawings 

The District will only pay for Work installed at the Site.  

D. CPM construction schedule shall be submitted within seven (7) calendar days from the 
Contract Award date.  District and Contractor shall meet and review the schedule.  The 
Notice to Proceed will not be issued until the District accepts the schedule or accepts it with 
conditional changes.  Below are the minimum activity types that shall be included in the 
schedule: 

1. Contractor Submittals Per Contract Documents 

2. Submittal Reviews by District 

3. Procurement and Fabrication of Equipment and Materials 

4. Construction activities corresponding to the above Schedule of Values 

5. Substantial Completion Milestone 

6. Contractor Punch List Activities 

7. Project Closeout Activities. 

8. Final Completion Milestone 

E. Submittals are for review of conformance with the requirements of the Contract.   

1.4     SUBSTITUTIONS. 

A. One Product Specified.  Unless the Specifications state that no substitution is permitted, 
whenever the Contract Documents indicate any specific material, product, thing or service, 
or any specific name, make, trade name, or catalog number, with or without the` words “or 
equal,” such specification shall be deemed to be used for the purpose of facilitating 
description of the material, product, thing or service desired and shall be deemed to be 
followed by the words “or equal” unless the Contract Documents specify “no substitution 
allowed”, “no equal”, “no equivalent”, or other language with similar meaning, in which case 
no substitutions will be allowed.  Pursuant to Paragraph 1.3.F.3, the Contractor may, unless 
otherwise stated, within three (3) workdays after the bid opening, submit a substitution 
request for any material, product, thing or service, which shall be materially equal or better 
in every respect to that so indicated or specified (“Specified Item”) and will completely 
accomplish the purpose of the Contract Documents.   

1. Products Specified which are Commercially Unavailable.  If the Contractor fails to 
make a request for substitutions for products, within three (3) workdays after bid 
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opening, and such products subsequently become commercially unavailable, the 
Contractor may request a substitution for such commercially unavailable item.  The 
decision to grant this request is solely at the District’s discretion.  The written 
approval of the District, consistent with the procedure for Change Orders, shall be 
required for the use of a proposed substitute material.  The District may condition its 
approval of the substitution upon the delivery to District of an extended warranty or 
guaranty or other assurances of adequate performance of the substitution as well as 
an equitable deduction in the contract sum should the substituted item cost less 
than the Specified Item.  All risks of delay due the approval of a requested 
substitution by the District, DSA, or any other governmental agency having 
jurisdiction, shall be on the requesting party.  All additional costs, all procurement 
and construction delays, and all costs for review by the Architect or its consultants 
shall be the responsibility of the Contractor and will be deducted from Contractor’s 
pay request. 

B. Substitution Request Form.  Requests for substitutions of materials, products, things or 
services in place of a Specified Item must be submitted to the District in writing on the 
District’s Substitution Request Form (“Request Form”) within three (3) workdays after bid 
opening, except as provided for in Paragraph 1.3.F.1.   

1. The Substitution Request Form must be accompanied by evidence as to whether the 
proposed substitution:  

 

(a)  Is equal in quality/service/ability to the Specified Item; 
(b)  Will entail no changes in detail, construction, and scheduling of related work; 
(c)  Will be acceptable in consideration of the required design and artistic effect; 
(d)  Will provide no cost disadvantage to the District; 
(e)  Will require no excessive or more expensive maintenance, including adequacy 

and availability of replacement parts; and 
(f)   Will required no change of the construction schedule. 

 

2. In completing the Substitution Request Form, the bidder shall state, with respect to 
each requested substitution, that the bidder will agree to provide the Specified Item 
if the District denies the bidder’s request for such requested substitution.  In the 
event the District denies the bidder’s requested substitution for a Specified Item, the 
bidder shall provide the Specified Item without any additional cost or charge to the 
District and waives all rights to submit a claim.   

C. After Bid Opening. After bids are opened, the apparent lowest bidder shall provide, within 
three (3) days of opening such bids, all Drawing, Specifications, samples, performance data, 
calculations, and other information, as may be required to assist the Design Consultant and 
the District in determining whether the proposed substitution is acceptable.  The burden of 
establishing these facts shall be upon the bidder. 

1. After the District’s receipt of such evidence by the bidder, the District will make its 
final decision as to whether the bidder’s request for substitution for any Specified 
Items will be granted.  The decision as to whether a proposed request for 
substitution is equal to a Specified Item shall be at the sole discretion of the District.  
Any request for substitution that is granted by the District shall be documented and 
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processed through a Change Order.  The District may condition its approval of any 
substitution upon delivery to the District of an extended warranty or guaranty or 
other assurances of adequate performance of the substitution.  All risks of delay due 
to approval by the District, DSA or any other governmental agency having 
jurisdiction shall be on the bidder. 

2. If the Design Consultant and District accept a proposed substitution, the Contractor 
agrees to pay for all District expenses, including but not limited to Division of the 
State Architect fees, engineering and design services, compensation to the Design 
Consultant for their required time to process such substitution through the Division 
of the State Architect, if required, and to make all changes and adjustments in 
materials or the work of all trades directly or indirectly affected by the substituted 
item or items at no cost to the District 

PART 2 - PRODUCTS 

2.1 MATERIALS 
A. Contractor Provided Materials:  The Contractor provided materials shall include any 

associated equipment and appurtenances required for performing the contract properly and 
in accordance with the equipment manufacturer's literature. 

B. All materials shall be new, unless otherwise authorized or specified in the scope of work of 
this specification. 

PART 3 - EXECUTION AND RELATED REQUIREMENTS 

3.1 GENERAL 

A. Work Restrictions: Below are special work restrictions for this project.  

1. The Contractor shall provide a staging plan to show the location of delineator to 
deter faculty and students from accessing the construction area. The staging plan 
shall also show the location of portable toilets, equipment staging, material 
stockpiles, etc. 

2. Care should be taken to not damage existing plants/vegetation. Areas disturbed 
during construction activities should be returned to same condition as best as is 
practical. 

3. Construction Parking: The Contractor will be allowed to park on site in designated 
areas to be determined. No parking is allowed on the fire access road. Parking 
location to be coordinated with construction manager. 

4. Work hours are between 7:00 AM – 5:00PM Monday through Friday. Saturday 
work is permitted with notification not later than Thursday of the same work 
week. 

5. At the end of each workday, the Contractor shall clean up the construction zone. 
Adjacent walkways shall be kept broom-clean and free of tools, materials and 
debris. 

6. Coordinate power tie-in with construction manager and facilities. 
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B. Contractor will be allowed to have access and use Campus utilities for temporary water and 
electricity, but Contractor shall be responsible to investigate prior to bid, and for all work 
necessary to connect to existing utilities for temporary use (e.g., permits from EBMUD for 
temporary meter on fire hydrants.  
 

C. Contractor shall control all construction-generated dust during construction, and clean-up 
said dust and debris daily to prevent migration to adjacent areas used by students and 
faculty.   
 

D. Scheduling and Coordination:  Before commencing work on a specific area, the Contractor 
shall confirm that all requirements have been met pertaining to scheduling of the work.  The 
Contractor shall further determine that all required written notices have been given to the 
District. 
 

E. Scheduling and Sequence of Work:  The work shall be prosecuted in such a manner as to 
cause the least interference with the normal functions of the campus activity in the adjacent 
areas. Prior to beginning any work, the Contractor shall meet with the District and the 
Contractor’s schedule shall be approved as noted in Article 1.3D above. 
 

F. Interruption of Utilities Services:  Interruptions shall be kept to a minimum and shall be at 
such times and duration as approved ahead of time by the District.  No interruption shall 
occur unless scheduled with the District and approved in advance in writing as to time and 
duration of such interruption. No utility interruptions that impact building operation during 
classes will be allowed, and these types of interruptions, if any, shall be scheduled for after 
normal hours when classes are not in session. 
 

G. Material, equipment, tools, and workers shall be scheduled and delivered to the Site in a 
timely manner to avoid delay in the work.  Materials provided shall be inspected by the 
Contractor to make certain they follow the specifications and are free from defects and 
damage. 
 

H. Measurements: Before fabrication, obtain necessary field measurements and verify all 
measurements. 
 

I. Bathroom Facilities: The Contractor will NOT be allowed to use College bathroom facilities 
and the Contractor shall provide porta-potties and cleaning stations to wash hands for 
construction personnel located at the Site. The location shall be approved in writing by the 
District before locating the porta-potties. 
 

J. Workmanship:  Skilled personnel shall execute in a careful, neat, and proficient manner and 
in compliance with accepted trade practices for all work.  All work shall be executed in 
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accordance with Cal/OSHA standards and safety orders.  And all work on this contract shall 
comply with all Local, State, and Federal Environmental Laws. 
 

K. Incidental Work:  Minor incidental materials and work not specifically mentioned herein, but 
necessary for the proper completion of the specified work, shall be provided without 
additional cost to the District 
 

L. Administrative Forms:  District shall provide its standard forms for use by Contractor. 

3.2 EXISTING CONDITIONS & DRAWINGS 

A. See Section 00210, Information Available to Bidders for documents available for review by 
the Contractor and its subcontractors prior to and after bid. 

3.3 WORK BY CALIFORNIA LICENSED ENGINEER 

A. Note that modifications to existing building structures, fire systems, or ADA changes, if any 
are discovered during construction, will require DSA approval. Contractor will be granted a 
non-compensable time extension for the duration it takes to obtain DSA approval.  A change 
order will be negotiated for added direct labor field construction costs, if any.   

3.4 NOISE CONTROL 

A. Noise, Vibration, and Odors:  Coordinate operations that may result in high levels of noise 
and vibration, odors, or other disruption to building occupants. 

1. Notify District’s Representative not less than two days in advance of proposed 
disruptive operations. 

2. Obtain District’s Representative’s written permission before proceeding with 
disruptive operations. 

3.5 Not Used 

3.6 PROJECT CLOSEOUT REQUIREMENTS (After Substantial Completion & Before Final 
Completion) 

A. Refer to the Drawings listed in Section 00010, Table of Contents for requirements, and 
these Supplementary General Conditions. 

B. Provide final clean-up of Site prior to Final Completion.  
C. Warranty 

1. The Contractor warrants to the District that material and equipment furnished under 
the Contract will be of the highest quality and new unless otherwise required or 
permitted by the Contract Documents, that the Work will be free from defects not 
inherent in the quality required or permitted, and that the Work will conform with 
the requirements of the Contract Documents.  Work not conforming to these 
requirements, including substitutions not properly approved and authorized, may be 
considered defective.  Contractor’s warranty and guaranty to District includes, but is 
not limited to the following representations: 
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 In addition to any other warranties and guaranties provided elsewhere, 
Contractor shall, and hereby does, warrant all Work after the Certificate of 
Substantial Completion date issued by District and shall repair or replace any 
or all such work, together with any other work, which may be displaced in so 
doing that may prove defective in workmanship or materials within a one (1) 
year period from date of completion as defined in Public Contract Code 
Section 7107(c) without expense whatsoever to District, ordinary wear and 
tear, unusual abuse or neglect excepted. District will give notice of observed 
defects with reasonable promptness. Contractor shall notify District upon 
completion of repairs. 

 In the event of failure of Contractor to comply with above mentioned 
conditions within one week after being notified in writing, District is hereby 
authorized to proceed to have defects repaired and made good at expense of 
Contractor who hereby agrees to pay costs and charges therefore immediately 
on demand. 

 If, in the opinion of the District, defective Work creates a dangerous condition 
or requires immediate correction or attention to prevent further loss to the 
District, the District will attempt to give the notice required by this Article. If 
the Contractor cannot be contacted or does not comply with the District’s 
requirements for correction within a reasonable time as determined by the 
District, the District may, notwithstanding the provisions of this article, 
proceed to make such correction or attention which shall be charged against 
Contractor. Such action by the District will not relieve the Contractor of the 
guarantee provided in this Article or elsewhere in this Contract. 

 This Article does not in any way limit the guarantee on any items for which a 
longer warranty or guaranty is specified or on any items for which a 
manufacturer gives a guarantee for a longer period. Contractor shall furnish 
District all appropriate guaranty or warranty certificates upon completion of 
the project. 

2. Format - All Warranties/Guaranties and shall include: 

 Contractor, subcontractor, and equipment supplier shall provide Warranties 
and Guaranties on their original company letterhead with original signature. 

 Contractor shall provide original Warranties and Guaranties. Photocopies, fax, 
and e-mail copies are not acceptable.  

3. Preparation 

 Contractor shall obtain warranties and guaranties, executed in duplicate by 
each applicable and/or responsible subcontractor(s), supplier(s), and 
manufacturer(s), within fifteen (15) days after Certificate of Substantial 
Completion date of the applicable Work.  Except for items put into use with 
District’s permission, Contractor shall leave date of beginning of time of 
warranty or guaranty blank until the date of completion is determined by 
District. 

 Contractor's Response to Construction Warranty and Guaranty Service 
Requirements:  Following oral or written notification by the District, respond 
to construction warranty and guaranty service requirements within 24 hours, 
or earlier in case of emergency.  

4. Warranty and/or Guaranty Tags 
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 At the time of installation of mechanical equipment or other major system 
elements, tag each warranted or guaranteed item with a durable, oil and 
water-resistant tag approved by the District. Attached each tag with a copper 
wire and spray with a silicone waterproof coating.  The date of Substantial 
Completion and the Contractor Authorized signature must remain blank until 
the date the District makes a determination of Substantial Completion. Show 
the following information on the tag: 

WARRANTY/GUARANTY INFORMATION – [insert project number and name on actual tag] 
a.  Type of product/material_____________________________________. 
b.  Model number_________________________________________________. 
c.  Serial number________________________________________________. 
d.  Contract number______________________________________________. 
e.  Warranty/Guaranty period ______ (months) from___________ to_______________. 
f.  Inspector's signature________________________________________. 
g.  Construction Contractor______________________________________. 
 Address______________________________________________________. 
 Telephone number_____________________________________________. 
h.  Warranty or Guaranty contact_____________________________________________. 
 Address______________________________________________________. 
 Telephone number_____________________________________________. 
i.  WARNING - PROJECT PERSONNEL TO PERFORM ONLY OPERATIONAL MAINTENANCE  

DURING THE WARRANTY PERIOD. 

3.7 Project As-Built 

A. Contractor shall dedicate one complete full-size set of the Contract Drawings for use in 
documenting as-built conditions, including but not limited to; RFIs, ASI, PCOs and Change 
Order.  

B. Contractor shall submit to District in hard copy one original and one electronic copy of all 
Project As-Built Documents.  In addition, one electronic copy shall be submitted to District.  
District reserves the right to require resubmittal in accordance with these Supplementary 
General Conditions if the documents are inaccurate or incomplete, or otherwise fail to meet 
the requirements of these Contract Documents. 

C. Electronic Media Format:  Electronic media format for all Project As-Built Documents shall 
be Adobe PDF, with chapter markers and/or bookmarks inserted in place of the equivalent 
hard copy section tabs.  Electronic copy shall include all tables, charts, drawings, codes, and 
all other matters reflected in hard copies.  Electronic media files shall be delivered on a 
unique CD-ROM or flash drive. 

3.8 TIME OF COMPLETION 

A. See Section 00300, Bid Proposal Form for specific requirements to complete the Work. Time 
requirements are also included in Section 00600, Construction Agreement. 

B. Substantial Completion:  The date on which the Work or designated portion thereof, as 
certified by the District and Architect, is sufficiently complete, in accordance with the 
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Contract Documents, so the District may occupy or utilize the Work or designated portion 
thereof for the use for which it is intended. 

C. Remaining Work after Substantial Completion: If the Architect or District determines that the 
work required by the Contract is Substantially Complete during any inspection conducted 
pursuant to this Agreement, the Contractor shall be notified of that determination and the 
District shall determine if there is Remaining Work. A list of Remaining Work shall be issued 
only by the District or the Architect and only after the District has certified Substantial 
Completion. The District or Architect shall give the Contractor the necessary instructions for 
correction or completion of the Remaining Work, and the Contractor shall immediately 
comply with and execute such instructions within the Contract Time. Upon completion of 
the Remaining Work, another inspection shall be made that shall constitute the Final 
Inspection, provided the Remaining Work has been completed to the satisfaction of the 
District. If the remaining work has been completed to the satisfaction of the District, the 
District shall make the final acceptance and notify the Contractor in writing of this 
acceptance as of the date of Final Inspection. 

D. Final Completion:  The date when all Work for the total project has been completed in 
accordance with the terms of the Contract Documents and has been inspected following 
completion of Work identified in the Punch List Inspection and accepted by the Architect 
and the District. Final Completion is also sometimes referred to as Final Acceptance. 

3.9 ADDITIONAL REQUIREMENTS FOR DSA-APPROCED PROJECTS 

A. All substitutions affecting DSA regulated items shall be considered as a Construction Change 
Document or Addenda and shall be approved by DSA prior to fabrication and installation, as 
required by IR A-6 and Section 4-338(c), Part 1. Substitutions shall be for any material, 
system or product that would otherwise be regulated by DSA. 

B. All Addenda must be signed by Engineer of Record and approved by DSA (Section 4-338, Part 1). 
C. The Construction Change Documents (Section 4-338(c), Part 1) must be signed by all the 

following: 
1. A/E of Record 
2. Structural Engineer (when applicable) 
3. Delegated Professional Engineer (when applicable) 
4. DSA  
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END OF SECTION 00800 
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SECTION 01572 

STORM WATER POLLUTION PREVENTION – LESS THAN AN ACRE 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. All Contract Documents shall be reviewed for applicable provisions related to the provisions 
in this document, and provisions in the General Conditions and other Division 1 Specification 
Sections shall apply to this Section without limitation. 

1.2 RELATED DOCUMENTS SPECIFIED IN OTHER SECTIONS 

A. Section 01010 – “Summary of Work” - NOT USED 

B. Section 01015 – “Project Phasing” - NOT USED 

C. Section 01050 – “Field Engineering” - NOT USED 

D.  Section 01330 – “Submittal Procedures"- NOT USED 

E. Section 01410 – “Regulatory Requirements” - NOT USED 

F. Divisions 2 through 16 Sections for Storm Water Prevention Plan requirements for the work 
in those sections. - NOT USED 

1.3 REFERENCES 

A. California Stormwater Quality Association (CASQA) – Construction Best Management 
Practice (BMP) Handbook. 

1.4 SUMMARY OF WORK  

A. Contractor is advised that the Work disturbs less than one acre of land and therefore is not 
subject to the requirements of the Statewide General Permit for Storm Water Discharges 
Associated with Construction and Land Disturbance Activities, Order No. 2009-0009-DWQ 
(CGP), issued by the State Water Resources Control Board (SWRCB). However, BMPs 
indicated in the BMP Handbook needed to prevent or minimize storm water pollution shall 
be submitted to the District as a BMP Plan, and implemented at no extra cost to the District. 

B. If at any time during construction the disturbed area exceeds one acre, the requirements of 
the SWRCB will be enforced including the development of a SWPPP. 

C. Within two weeks after Award of Contract by the District, the Contractor shall submit to the 
District one PDF copy of the SWPPP or BMP Plan for review.  After the District’s approval, 
the Contractor shall provide the District an approved PDF copy of the SWPPP or BMP Plan. 
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D. See General Conditions Article 13.12, Storm Water Pollution Prevention, for other 
requirements when applicable. 

1.5 STORM DRAIN NOTICE 

A. Storm drains discharge directly to creeks and the Bay without treatment. Discharge of 
pollutants (any substance, material, or waste other than uncontaminated storm water) from 
this Project into the storm drain system is strictly prohibited by the California Regional 
Water Quality Control Board’s (RWQCB) Water Quality Control Plan. 

PART 2 -  PRODUCTS 

2.1 MATERIALS 

A. Provide all materials and equipment necessary to fulfill all requirements of the Storm Water 
Pollution Prevention Plan or BMP Plan during execution of the Work or any Phase of the 
Work. 

2.2 REPORTS AND LOGS 

A. Provide and maintain all report, logs, and other data as required by the Storm Water 
Pollution Prevention Plan or BMP Plan.  Make copies available to governing agencies and/or 
District as requested. 

2.3 CONTACT INFORMATION 

A. Provide the name and contact information for the individual responsible for implementing 
and updating, as required, the SWPPP or BMP Plan. 

PART 3 - EXCUTION 

3.1 COMPLIANCE 

A. Comply with all requirements of the Storm Water Pollution Prevention Plan or BMP Plan 
during the Work or any Phase of the Work. 

3.2 PERSONNEL TRAINING 

 A.  The Contractor shall train its employees working on the Project on the requirements contained 
in this Section and in the SWPPP or BMP Plan. The Contractor shall document this training in 
writing and make copies available to the District as requested. 

 B.  The Contractor shall inform all Subcontractors of the SWPPP or BMP Plan requirements 
contained in this specification and include appropriate Subcontract provisions to ensure that 
these requirements are met. 

 

END OF SECTION 01572 
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	END OF DOCUMENT

	SECTION 00600 - ConstructionAgreement  informal -
	SECTION 00650 - NOTICE TO PROCEED  informal - C-4016 Science Center Sump Pumps
	SECTION 00650
	NOTICE TO PROCEED
	Ines Zildzic
	Vice Chancellor, Facilities Planning and Construction
	END OF SECTION 00650

	SECTION 00800 - Supplementary Gen. Cond. informal -
	PART 1 -  GENERAL
	1. Current California Occupational Safety and Health Act Regulations
	2. Current California Occupational Safety and Health Construction Safety Orders
	3. This work will be contracted using the District’s Short Form Construction Agreement; See Section 00600.
	1. Submittals shall be submitted to the District, electronically in PDF format, within four (4) Calendar Days from the Notice to Proceed, except as otherwise noted.
	2. Not used.
	3. Submittals that require local and State agency approval, shall conform to this Specification and the requirements of the local or State agency.
	4. District will review and provide a response to submittals within seven (7) calendar days (excluding holidays). Submittals that include design documents prepared by a licensed California Engineer will be submitted for the District’s records. Any Dis...
	1. Mobilization
	2. Sump pumps/sump well
	3. Waterproof manhole covers
	4. Sealants
	5. Plumbing/piping
	6. Waterproofing
	7. Electrical
	8. Add alternate (if accepted); Sumps at upper manholes
	9. Demobilization and Final Cleaning of Site
	10. Owner and Maintenance Manuals and Warranties
	11. As-Built Drawings
	The District will only pay for Work installed at the Site.
	1. Contractor Submittals Per Contract Documents
	2. Submittal Reviews by District
	3. Procurement and Fabrication of Equipment and Materials
	4. Construction activities corresponding to the above Schedule of Values
	5. Substantial Completion Milestone
	6. Contractor Punch List Activities
	7. Project Closeout Activities.
	8. Final Completion Milestone
	1. Products Specified which are Commercially Unavailable.  If the Contractor fails to make a request for substitutions for products, within three (3) workdays after bid opening, and such products subsequently become commercially unavailable, the Contr...
	1. The Substitution Request Form must be accompanied by evidence as to whether the proposed substitution:
	2. In completing the Substitution Request Form, the bidder shall state, with respect to each requested substitution, that the bidder will agree to provide the Specified Item if the District denies the bidder’s request for such requested substitution. ...
	1. After the District’s receipt of such evidence by the bidder, the District will make its final decision as to whether the bidder’s request for substitution for any Specified Items will be granted.  The decision as to whether a proposed request for s...
	2. If the Design Consultant and District accept a proposed substitution, the Contractor agrees to pay for all District expenses, including but not limited to Division of the State Architect fees, engineering and design services, compensation to the De...


	PART 2 -  PRODUCTS
	2.1 MATERIALS

	PART 3 -  EXECUTION AND RELATED REQUIREMENTS
	3.1 GENERAL
	A. Work Restrictions: Below are special work restrictions for this project.
	1. The Contractor shall provide a staging plan to show the location of delineator to deter faculty and students from accessing the construction area. The staging plan shall also show the location of portable toilets, equipment staging, material stockp...
	2. Care should be taken to not damage existing plants/vegetation. Areas disturbed during construction activities should be returned to same condition as best as is practical.
	3. Construction Parking: The Contractor will be allowed to park on site in designated areas to be determined. No parking is allowed on the fire access road. Parking location to be coordinated with construction manager.
	4. Work hours are between 7:00 AM – 5:00PM Monday through Friday. Saturday work is permitted with notification not later than Thursday of the same work week.
	5. At the end of each workday, the Contractor shall clean up the construction zone. Adjacent walkways shall be kept broom-clean and free of tools, materials and debris.
	6. Coordinate power tie-in with construction manager and facilities.

	B. Contractor will be allowed to have access and use Campus utilities for temporary water and electricity, but Contractor shall be responsible to investigate prior to bid, and for all work necessary to connect to existing utilities for temporary use (...
	C. Contractor shall control all construction-generated dust during construction, and clean-up said dust and debris daily to prevent migration to adjacent areas used by students and faculty.
	D. Scheduling and Coordination:  Before commencing work on a specific area, the Contractor shall confirm that all requirements have been met pertaining to scheduling of the work.  The Contractor shall further determine that all required written notice...
	E. Scheduling and Sequence of Work:  The work shall be prosecuted in such a manner as to cause the least interference with the normal functions of the campus activity in the adjacent areas. Prior to beginning any work, the Contractor shall meet with t...
	F. Interruption of Utilities Services:  Interruptions shall be kept to a minimum and shall be at such times and duration as approved ahead of time by the District.  No interruption shall occur unless scheduled with the District and approved in advance...
	G. Material, equipment, tools, and workers shall be scheduled and delivered to the Site in a timely manner to avoid delay in the work.  Materials provided shall be inspected by the Contractor to make certain they follow the specifications and are free...
	H. Measurements: Before fabrication, obtain necessary field measurements and verify all measurements.
	I. Bathroom Facilities: The Contractor will NOT be allowed to use College bathroom facilities and the Contractor shall provide porta-potties and cleaning stations to wash hands for construction personnel located at the Site. The location shall be appr...
	J. Workmanship:  Skilled personnel shall execute in a careful, neat, and proficient manner and in compliance with accepted trade practices for all work.  All work shall be executed in accordance with Cal/OSHA standards and safety orders.  And all work...
	K. Incidental Work:  Minor incidental materials and work not specifically mentioned herein, but necessary for the proper completion of the specified work, shall be provided without additional cost to the District
	L. Administrative Forms:  District shall provide its standard forms for use by Contractor.

	3.2 EXISTING CONDITIONS & DRAWINGS
	A. See Section 00210, Information Available to Bidders for documents available for review by the Contractor and its subcontractors prior to and after bid.

	3.3 WORK BY CALIFORNIA LICENSED ENGINEER
	A. Note that modifications to existing building structures, fire systems, or ADA changes, if any are discovered during construction, will require DSA approval. Contractor will be granted a non-compensable time extension for the duration it takes to ob...

	3.4 NOISE CONTROL
	A. Noise, Vibration, and Odors:  Coordinate operations that may result in high levels of noise and vibration, odors, or other disruption to building occupants.
	1. Notify District’s Representative not less than two days in advance of proposed disruptive operations.
	2. Obtain District’s Representative’s written permission before proceeding with disruptive operations.


	3.5 Not Used
	3.6 PROJECT CLOSEOUT REQUIREMENTS (After Substantial Completion & Before Final Completion)
	A. Refer to the Drawings listed in Section 00010, Table of Contents for requirements, and these Supplementary General Conditions.
	B. Provide final clean-up of Site prior to Final Completion.
	C. Warranty
	1. The Contractor warrants to the District that material and equipment furnished under the Contract will be of the highest quality and new unless otherwise required or permitted by the Contract Documents, that the Work will be free from defects not in...
	a. In addition to any other warranties and guaranties provided elsewhere, Contractor shall, and hereby does, warrant all Work after the Certificate of Substantial Completion date issued by District and shall repair or replace any or all such work, tog...
	b. In the event of failure of Contractor to comply with above mentioned conditions within one week after being notified in writing, District is hereby authorized to proceed to have defects repaired and made good at expense of Contractor who hereby agr...
	c. If, in the opinion of the District, defective Work creates a dangerous condition or requires immediate correction or attention to prevent further loss to the District, the District will attempt to give the notice required by this Article. If the Co...
	d. This Article does not in any way limit the guarantee on any items for which a longer warranty or guaranty is specified or on any items for which a manufacturer gives a guarantee for a longer period. Contractor shall furnish District all appropriate...

	2. Format - All Warranties/Guaranties and shall include:
	a. Contractor, subcontractor, and equipment supplier shall provide Warranties and Guaranties on their original company letterhead with original signature.
	b. Contractor shall provide original Warranties and Guaranties. Photocopies, fax, and e-mail copies are not acceptable.

	3. Preparation
	a. Contractor shall obtain warranties and guaranties, executed in duplicate by each applicable and/or responsible subcontractor(s), supplier(s), and manufacturer(s), within fifteen (15) days after Certificate of Substantial Completion date of the appl...
	b. Contractor's Response to Construction Warranty and Guaranty Service Requirements:  Following oral or written notification by the District, respond to construction warranty and guaranty service requirements within 24 hours, or earlier in case of eme...

	4. Warranty and/or Guaranty Tags
	a. At the time of installation of mechanical equipment or other major system elements, tag each warranted or guaranteed item with a durable, oil and water-resistant tag approved by the District. Attached each tag with a copper wire and spray with a si...

	WARRANTY/GUARANTY INFORMATION – [insert project number and name on actual tag]


	3.7 Project As-Built
	A. Contractor shall dedicate one complete full-size set of the Contract Drawings for use in documenting as-built conditions, including but not limited to; RFIs, ASI, PCOs and Change Order.
	B. Contractor shall submit to District in hard copy one original and one electronic copy of all Project As-Built Documents.  In addition, one electronic copy shall be submitted to District.  District reserves the right to require resubmittal in accord...
	C. Electronic Media Format:  Electronic media format for all Project As-Built Documents shall be Adobe PDF, with chapter markers and/or bookmarks inserted in place of the equivalent hard copy section tabs.  Electronic copy shall include all tables, ch...

	3.8 TIME OF COMPLETION
	A. See Section 00300, Bid Proposal Form for specific requirements to complete the Work. Time requirements are also included in Section 00600, Construction Agreement.
	B. Substantial Completion:  The date on which the Work or designated portion thereof, as certified by the District and Architect, is sufficiently complete, in accordance with the Contract Documents, so the District may occupy or utilize the Work or de...
	C. Remaining Work after Substantial Completion: If the Architect or District determines that the work required by the Contract is Substantially Complete during any inspection conducted pursuant to this Agreement, the Contractor shall be notified of th...
	D. Final Completion:  The date when all Work for the total project has been completed in accordance with the terms of the Contract Documents and has been inspected following completion of Work identified in the Punch List Inspection and accepted by th...

	3.9 ADDITIONAL REQUIREMENTS FOR DSA-APPROCED PROJECTS
	A. All substitutions affecting DSA regulated items shall be considered as a Construction Change Document or Addenda and shall be approved by DSA prior to fabrication and installation, as required by IR A-6 and Section 4-338(c), Part 1. Substitutions s...
	B. All Addenda must be signed by Engineer of Record and approved by DSA (Section 4-338, Part 1).
	C. The Construction Change Documents (Section 4-338(c), Part 1) must be signed by all the following:
	1. A/E of Record
	2. Structural Engineer (when applicable)
	3. Delegated Professional Engineer (when applicable)
	4. DSA

	END OF SECTION 00800



	SECTION 01572 - STORM WATER POLLUTION PREVENTION less than acre
	SECTION 01572
	STORM WATER POLLUTION PREVENTION – LESS THAN AN ACRE

	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. All Contract Documents shall be reviewed for applicable provisions related to the provisions in this document, and provisions in the General Conditions and other Division 1 Specification Sections shall apply to this Section without limitation.

	1.2 RELATED DOCUMENTS SPECIFIED IN OTHER SECTIONS
	A. Section 01010 – “Summary of Work” - NOT USED
	B. Section 01015 – “Project Phasing” - NOT USED
	C. Section 01050 – “Field Engineering” - NOT USED
	D.  Section 01330 – “Submittal Procedures"- NOT USED
	E. Section 01410 – “Regulatory Requirements” - NOT USED
	F. Divisions 2 through 16 Sections for Storm Water Prevention Plan requirements for the work in those sections. - NOT USED

	1.3 REFERENCES
	A. California Stormwater Quality Association (CASQA) – Construction Best Management Practice (BMP) Handbook.

	1.4 SUMMARY OF WORK
	A. Contractor is advised that the Work disturbs less than one acre of land and therefore is not subject to the requirements of the Statewide General Permit for Storm Water Discharges Associated with Construction and Land Disturbance Activities, Order ...
	B. If at any time during construction the disturbed area exceeds one acre, the requirements of the SWRCB will be enforced including the development of a SWPPP.
	C. Within two weeks after Award of Contract by the District, the Contractor shall submit to the District one PDF copy of the SWPPP or BMP Plan for review.  After the District’s approval, the Contractor shall provide the District an approved PDF copy o...
	D. See General Conditions Article 13.12, Storm Water Pollution Prevention, for other requirements when applicable.

	1.5 STORM DRAIN NOTICE
	A. Storm drains discharge directly to creeks and the Bay without treatment. Discharge of pollutants (any substance, material, or waste other than uncontaminated storm water) from this Project into the storm drain system is strictly prohibited by the C...


	PART 2 -   PRODUCTS
	2.1 MATERIALS
	A. Provide all materials and equipment necessary to fulfill all requirements of the Storm Water Pollution Prevention Plan or BMP Plan during execution of the Work or any Phase of the Work.

	2.2 REPORTS AND LOGS
	A. Provide and maintain all report, logs, and other data as required by the Storm Water Pollution Prevention Plan or BMP Plan.  Make copies available to governing agencies and/or District as requested.

	2.3 CONTACT INFORMATION
	A. Provide the name and contact information for the individual responsible for implementing and updating, as required, the SWPPP or BMP Plan.


	PART 3 -  EXCUTION
	3.1 COMPLIANCE
	A. Comply with all requirements of the Storm Water Pollution Prevention Plan or BMP Plan during the Work or any Phase of the Work.

	3.2 PERSONNEL TRAINING



