
 

 

                                 

 

CONFORMED SET  

CONTRACT DOCUMENTS 
 

FOR 

D-1200 - DVC Gym Re-Roof Project 
 

AT 
 

 Diablo Valley College  
321 Golf Club Road, Pleasant Hill, CA 94523 

 

CONTRA COSTA COMMUNITY COLLEGE DISTRICT 

Consists of: 

 
VOLUME 0 

 
  
 

November 1, 2021 



Contra Costa Community College District Section 00100 - Page 1 of 2 
District Office Notice Inviting Bids 
D-1200 – Gym Re-Roof Project

Section 00100 
NOTICE INVITING BIDS 

D-1200 - Gym Re-Roof Project
Diablo Valley College 

321 Golf Club Road 
Pleasant HIll, CA 94523 

NOTICE IS HEREBY GIVEN that the Governing Board of the Contra Costa Community College District (District), 
Martinez, California, will receive sealed bid proposals for the furnishing of all labor, materials, equipment, 
transportation and services for the construction of the project entitled D-1200 Gym Re-Roof Project. 

Construction Cost Estimate (Range):  $  200,000 to $  300,000 
California License Required:   N/A  

In general, the Work consists of overlaying on the existing roofing system. The work will include spot 
repairing the locations pointed out in the exhibit A “Gym Roof Assessment”, cutting and capping roof flues 
(as shown in Exhibit B) and adding walking pads.  

The District does not provide hardcopies of bid documents or reimburse cost of printing, delivery, or any 
expenses related to the bidding process. 

For information directly from the District, you may also log on to the District Website: 
https://webapps.4cd.edu/apps/purchasingviewbids/default.aspx. Project documents available include, 
but are not limited to, plans, specifications, addenda, bidders lists, bid results, etc., and can be viewed 
on this District webpage. Builders Exchanges around Northern California are also notified. 

All questions related to this project must be submitted, via email, to: 
Ben M. Cayabyab, Contracts Manager  
Contra Costa Community College District 
500 Court St., Martinez, CA 94553  
Email:  bcayabyab@4cd.edu  

Each bid shall be made on the bid form, which is included in the Bid Documents and when submitted, shall be 
accompanied by a Bid Bond or Certified Cashier’s Check in the amount of 10% of bid (made payable to the 
Contra Costa Community College District).  The District reserves the right to forfeit Bid Bond submitted for 
failure of the successful bidder to secure Payment & Performance Bonds. 

IMPORTANT INFORMATION: 
Pre-Bid Meeting and Job Walk, Date/Time: ......November 10th at 11:00 AM (Mandatory) 
Pre-Bid Meeting Location: ................................Diablo Valley College - 321 Golf Club Road, Martinez, CA 

94553. Parking Lot #9. 
Last Date / Time for Bidder’s 
Requests for Information:  ...............................November 17, 2021 (prior to 5:00pm) 
Last Day to Issue Addendum: ...........................November 22, 2021 
Bids Due No Later Than, Date / Time: ...............November 30, 2021 (prior to 2:00PM) 
Bids Must Be Received at:  ...............................Contra Costa Community College District (Lobby) 

500 Court St, Martinez, CA 94553 
Attn: Ben M. Cayabyab, Contracts Manager 

https://www.4cd.edu/business/purchasing/index.html
http://www.4cd.edu/webapps/PurchasingViewBids/default.aspx
http://www.4cd.edu/webapps/PurchasingViewBids/default.aspx
mailto:bcayabyab@4cd.edu
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Bids must be received by the District prior to the time and by the date noted above.  Bids that are not 
received by the District prior to the time and by the date noted above will not be accepted, and will be 
returned to the Bidder unopened.  It is the contractor’s responsibility to deliver the proposal to the proper 
place and time.  The District is not responsible for lost or late proposals delivered by a 3rd party carrier. 

The successful bidder will be required to furnish a labor and material bond in an amount equal to one 
hundred percent (100%) of the contract price and a faithful performance bond in an amount equal to one 
hundred percent (100%) of the contract price, said bonds to be secured from a surety company acceptable to 
the Contra Costa Community College District and authorized to execute such surety in the State of California.  
 
This project is a public works project and is subject to prevailing wage rate laws.  A copy of the prevailing rates 
of wages is on file with the Contracts & Purchasing Office of the Contra Costa Community College District, 
available at the DIR website at https://www.dir.ca.gov/oprl/pwappwage/PWAppWageStart.asp.  Said rates of 
wages shall be included in the contract for the work by this reference. 
 
Attention is directed to Section 4100 through 4113 of the Public Contract Code concerning Subcontractors, 
with emphasis on Section 4104, known as the “Subletting and Subcontracting Fair Practices Act, effective 
July 1, 2014. 
 
Attention is directed to Labor Code Section 1725.5 regarding Department of Industrial Relations (DIR) 
contractor registration process including registration criteria and implementation of DIR registration 
requirements. Labor Code Section 1771.7 establishes contractor’s obligation to submit Certified Pay Roll 
(CPR) to the Department of Labor and Standards Enforcement (DLSE) and public works monitoring and 
enforcement. Labor Code Section 1773.3 requires the District to submit a PWC-100 to DIR for all public 
works contract awarded effective January 1, 2015. 

Attention is directed to Section 00600, Construction Agreement, Article 5, and Section 00700 GENERAL 
CONDITIONS, Article 8, paragraphs 8.4.1 and 8.4.2, regarding liquidated damages.  Liquidated Damages shall 
be set for $500 Dollars for each calendar day the work is delayed beyond the Contract Substantial Completion 
date. The Governing Board of the Contra Costa Community College District reserves the right to reject any 
and all bids and/or waive any informality or irregularity in any bid received.  No bidder may withdraw their Bid 
for a period of ninety (90) days after the date set for opening thereof. 

 
END OF SECTION 00100 

https://www.dir.ca.gov/oprl/pwappwage/PWAppWageStart.asp
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SECTION 00200 

INSTRUCTIONS TO BIDDERS 

 
1.1 ISSUING OF DOCUMENTS 

A. Bidding Documents may be examined at the Contra Costa Community College District, 500 
Court Street, Martinez, CA 94553. By Appointment: Kathleen Halaszynski, Facilities Department, 
phone (925) 229-6846. 

 
1.2 QUALIFICATIONS OF BIDDERS 

A. Bidders may be required to furnish additional evidence satisfactory to the District that they 
have sufficient means and sufficient experience in the class of work called for to enable them 
to complete the Contract in a satisfactory manner.  

B. Bidders shall be Contractors properly licensed in accordance with the laws of the State of 
California. 

C. The successful Bidder shall furnish satisfactory Certificates of Insurance coverage as specified 
in the Contract Documents. 

 
1.3 RECEIPT AND OPENING OF BIDS 

A. Contra Costa Community College District hereinafter referred to as the District, will receive 
Bids at the same time and place specified in the Notice inviting Bids. 

B. Complete the Bid Form included in the Conformed Set Contract Documents. 

C. The envelopes containing the Bids shall be sealed, addressed to the District, and designated as 
“D-1200 - Gym Re-Roof Project”. The envelope shall contain the name and address of the Bidder. 

D. Bids that are mailed shall have the previously described envelope placed inside an envelope 
addressed to: CONTRA COSTA COMMUNITY COLLEGE DISTRICT, 500 Court Street, Martinez, CA 
94553 ATTENTION: Ben Cayabyab, Contracts Manager. Bids should be mailed in time to be 
received prior to the time set forth in the Advertisement for Bids.  The District is not responsible 
for lost or misplaced bids delivered by 3rd party carriers. 

E. Bids which are conditional (or which make alterations, omissions, or reservations to the terms 
of the Bidding Documents) may be rejected as non-responsive. 

F. All monetary figures are required, both in writing and in numerals. In event of conflict between 
written quotations and numerical quotations, written quotations shall govern. 

G. Type or print all bid data legibly in ink except signatures which shall be in script. Mistakes may 
be crossed out and corrections inserted, if each is initialed in ink by signer of Bid. 

H. Bidder's business address and signature shall be on the Bid. A Bid by a partnership shall furnish 
the full names of partners and be signed in the partnership name by one member of the 
partnership, or by authorized representative, followed by the signature and designation of the 
person signing. Bids by corporations, with corporate seal affixed, shall be signed with the legal 
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name of the corporation followed by the name of the state of incorporation and by the 
signature and designation of the person authorized to bind it to the matter. The name of each 
person signing shall also be typed or printed below the respective signatures. When required 
by the District, satisfactory evidence of authority of the office signing in behalf of the 
corporation shall be furnished. 

I. No Bids will be received after the date and time set forth in the Notice Inviting Bids. 

 
1.4 BID SECURITY 

A. Submit with the Bid a Bid Security in the amount of 10 percent (10%) of the Bid. 

B. The District reserves the right to forfeit the Bid Bond submitted for failure of the successful 
bidder to secure Payment & Performance Bonds. 

 
1.5 SURETY BONDS 

A. The successful Bidder shall furnish a Labor and Material Payment Bond in the amount equal to 
one hundred percent (100%) of the Contract Price and a faithful Performance Bond in the 
amount equal to 100 percent (100%) of the Contract Price as security for the successful 
performance of the work and payment of persons performing labor and furnishing materials. 
The Bonds shall be executed by a surety company or companies acceptable to the District and 
authorized to execute such in the State in which the Project is located and shall be furnished 
within 10 days after Notice of Acceptance of said Bid. Surety shall be made in favor of the 
District and shall cover the guarantee periods as well as the construction period. 

 
1.6 WITHDRAWAL OR REVISIONS OF BID 

A. This Bid may be withdrawn or revised prior to the scheduled time for receipt. Bids not 
withdrawn prior to the scheduled time for receipt may not be withdrawn for a period of 90 
days. 

 
1.7 BID PROTESTS 

A. Inquiries or questions based on alleged patent ambiguity of the plans, specifications or 
estimate must be communicated as a bidder inquiry prior to bid opening. Any such inquiries 
or questions, submitted after bid opening, will not be treated as a bid protest. 

B. Bidder may file a protest with the District against the Bid of other Bidder or Bidders (“Bid 
Protest”) subject to the provisions of this Article. The procedures and time limits set forth in 
this Article are mandatory and are a Bidder’s sole and exclusive remedy in protesting other 
Bidders’ bids. Failure to comply with these procedures shall constitute a waiver of any right to 
pursue a Bid Protest, or to contest the District’s award of the contract for the work that is the 
subject of the Bid, in any legal proceeding before any authority with jurisdiction. 

C. Bid Protests and Responses shall be governed by the following time limitations: 
1. Bidder must deliver any Bid Protest to the District in writing before 2:00PM, three (3) 

working days after the date of bid opening. The District will reject any Bid Protest not 
received by the District by this deadline. Bidder must concurrently deliver a copy of its Bid 
Protest to all Bidders against whose Bids the Bid Protest is directed.   The Bidder 

must include with its Bid Protest written proof to the District’s satisfaction that Bidder 
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has delivered a copy of its Bid Protest to the other Bidder whose bid is the subject of the 
Bid Protest.  

2. A Bidder whose Bid is the subject of a Bid Protest must deliver its written response, if any, 
(“Response”) to the District, before 2:00PM, eight (8) working days after the date of bid 
opening. The District will reject any Response not received by the District by this deadline. 

D. Delivery of Bid Protest or Response: 
1. Bidder may deliver a Bid Protest to the District by personal delivery or electronic 

transmission such as by facsimile. Bidder is solely responsible for ensuring that the District 
receives any Bid Protest or Response by the deadlines set forth herein. 

2. The District will not consider Bid Protests or Responses by telephone conversation or any 
other non-written communication. 

3. Bidder shall submit any Bid Protest or Response to: David Wetmore, Director of Purchasing 
and Contract Services, Contra Costa Community College District, 500 Court Street, 
Martinez, CA 94553, Facsimile: 925-370-7512. 

E. Content of Bid Protest: 
1. A Bid Protest must state the basis for the protest and provide supporting evidence. 
2. A Bid Protest must refer to the specific portion of the Bid that forms the basis of the 

protest. 
3. A Bid Protest must include the name, address, and telephone number of the person 

representing the protesting Bidder. 
4. A Bid Protest must be clearly identified as a Bid Protest. 

 
1.8 AWARD AND REJECTION OF BIDS 

A. In awarding or rejecting Bids, the District reserves the following rights: 
1. Identification of successful Bidder will not be determined at time of opening Bids. 
2. To obtain opinion of counsel on legality and sufficiency of bids. 

3. To reject all Bids, to re-bid, or waive irregularities or informalities in a Bid, and to accept or 
reject alternates. 

4. Request proof that the successful Bidder can provide performance and payment bonds as 
required. 

 
1.9 EXAMINE DOCUMENTS AND VISIT SITE 

A. Before submitting a Bid, the Bidder shall examine the Bidding Documents, visit the site of the 
work, attend the required site visit arranged by the District and obtain Certification of 
Attendance signed by the District, ascertain existing conditions and limitations, including those 
of labor, and include in the Bid a sum to cover the cost of all items described in the Contract 
Documents. 
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B. No consideration will be granted for alleged misunderstanding of the materials to be furnished 
or work to be done. The tender of a Bid carries with it the agreement to terms and conditions 
referred to in the Contract Documents. 

 
1.10 DISCREPANCIES, AMBIGUITIES, OR CONFLICTS 

A. If the Bidder is in doubt as to the true meaning of any part of the Contract Documents; finds 
discrepancies, errors or omissions therein; or finds variances in any of the Contract Documents 
with applicable rules, regulations, ordinances and/or laws, a written request for an 
interpretation or correction thereof must be submitted to the District’s Contract Manager. 
Bidders are solely responsible for submitting to District’s Contract Manager such request. 
Ambiguities or inconsistencies arising as a result of separation of sections or portions of the 
drawings or specifications by or for subcontractor bidding shall not relieve the Contractor for 
providing the complete Work without increase to or adjustment in the Contract Price or the 
Time for performance. Interpretations or corrections of the Contract Documents will be by 
written addendum issued by the Architect. No person is authorized to render an oral 
interpretation or correction of any portion of the Contract Documents to any Bidder, and no 
Bidder is authorized to rely on any such oral interpretation or correction.  Failure to request 
interpretation or clarification of any portion of the Contract Documents pursuant to the 
foregoing is a waiver of any discrepancy, defect or conflict therein. 

 
1.11 ADDENDA 

A. Cost for work included in any Addenda issued during the time of bidding shall be included in 
the Bid, and will become a part of the Contract. List Addenda received as indicated on the Bid 
Form. 

 
1.12 FORM OF AGREEMENT 

A. The form of agreement to be used for the Contract is provided by the District and is included 
in the Project Manual. 

 
1.13 AWARD OF CONTRACT 

A. The District will be allowed a period of ninety (90) days after Bid Opening Date for evaluating 
the Bids. 

B. Bidders of record will be notified of the results of the District’s evaluation of bids and Award 
of Contract, if any. 

C. The Contractor shall begin work within ten (10) calendar days of receipt of Notice to Proceed. 
 

END OF SECTION 00200 
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SECTION 00300 

BID PROPOSAL FORM 

PROJECT NUMBER / NAME: D-1200 – Gym Re-Roof Project  
 

CONTRACTOR NAME:   
 
CAMPUS / LOCATION: Diablo Valley College/ Pleasant Hill  

 

DISTRICT: CONTRA COSTA COMMUNITY COLLEGE DISTRICT   
500 Court St., Martinez, CA 94553   

Herein Referred to as "District" 
 

1. INTRODUCTION 
 

A. The Bidder proposes to perform the Work for the Contract Price and within the proposed Contract 
Time, based upon an examination of the site and the Bid and Contract Documents. 

 
B. The Bidder certifies this Bid is submitted in good faith. 

 
C. The Bidder agrees that the Contract Price and other proposed terms will be considered in evaluating 

Bids and may be negotiated and adjusted before awarding of Contract. 
 

D. A fully executed Statement of Bidder's Qualifications signed by an authorized officer of the Bidder 
submitting the Bid shall be attached to the Bid Form. 

 
E. A fully executed Non-Collusion Affidavit signed by an authorized officer of the Bidder submitting 

Bid shall be attached to the Bid Form. 
 

G. The District shall award the contract to the lowest responsive and responsible Bidder.  
 

2. CONTRACT PRICE 
 

A. BASE BID (D-1200 - Gym Re-Roof Project) 
 

For labor, materials, bonds, fixtures, equipment, tools, transportation, services, sales taxes and 
other costs necessary to complete the general construction in accordance with the Contract 
Documents, for a stipulated Contract Price in the amount of: 

 

  Dollars ($ ) 
 

B. PRODUCT DATA: 
Specify products and roofing systems included in your bid: 
_________________________________________________________________________________
_________________________________________________________________________________ 
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C. MATERIAL LEAD TIMES:  

Specify known lead times for proposed roofing materials included in bid: 
 
 
 

D. ALTERNATES: N/A at this time. 
 

3. COMPLETION TIME 
 

A. For establishing the Date of Substantial Completion, and the Contract Time for the Base Bid and 
Alternates (If any) is as listed in the Construction Agreement. For Final Completion add 30 
Calendar days to the Substantial Completion Date. This time may be subject to 
modification to facilitate the work as mutually agreed upon at a later date. 

 
B. The Bidder certifies that the Bid is based on the Contract Time for completion as stated above and 

in the Contract Documents. Bidder further certifies that the Base Bid amount is sufficient to cover 
all labor, materials, central office and construction site overhead, profit, and all other costs related 
to the completion of the Project for the entire Project construction time for both the General 
Contractor and all Subcontractors, as stated above in paragraphs 2 and 3. 

 
4. ADDENDA 

 
A. The Bidder acknowledges receipt of the following Addenda and certifies the Bid has provided for 

all modifications and considerations required therein. 

None [   ] 

Addendum No.: dated       

Addendum No.: dated       

Addendum No.: dated       

Addendum No.: dated       

Addendum No.: dated      

B. List of Additional Addenda Attached: Yes [   ] No. [   ]. 
 

5. DESIGNATION OF SUBCONTRACTORS 
 

A. The Bidder has set forth a complete list indicating the type of work, name, and business address of 
each Subcontractor who will perform work in excess of one-half of one percent of the Contract Price. 

 
B. Any portion of the work in excess of the specified amount having no designated Subcontractor 

shall be performed by the Bidder. 
 

C. Substitution of listed Subcontractors will not be permitted unless approved in advance by the 
District. 
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D. Prior to signing the Contract, the District reserves the right to reject any listed Subcontractor. 

 
 

6. SUBCONTRACTOR/TYPE OF WORK 
 

1.       
 

2.       
 

3.       
 

4.       
 

5.       
 

F. Complete list of Subcontractors is attached: Yes [  ] No [  ] 
 

G. Continuation list of Subcontractors is attached: Yes [  ] No [  ] 
 

H. Within 24 hours after the deadline for submission of Bids, Bidders shall submit each 
subcontractor’s License Number, Business Address, and percentage of contract work to be 
performed by each listed subcontractor. 

 
7. ACCEPTANCE AND AWARD 

 
A. The District reserves the right to reject this Bid and to negotiate changes before or after execution 

of the Contract. This Bid shall remain open and shall not be withdrawn for a period of 90 days after 
Bid Opening date. 

 
B. If written Notice of Award of this Bid is mailed or delivered to the Bidder within 90 days after the 

date set for the receipt of this Bid, or other time before it is withdrawn, the Bidder will execute and 
deliver to the District a Contract prepared by District with the required Surety Bonds and Certificates 
of Insurance, within 10 days after personal delivery or deposit in the mail of the Notice of Award. 

 

C. Notice of Award or request for additional information may be addressed to the Bidder at the 
address provided. 

 
8. BID SECURITY 

 
A. The required 10 percent (10%) Bid Security for this Bid is attached in the form of: 

 
( ) Bid Bond Issued By:    

 

( ) Certified or Cashier's Check No.   
 

Issued by:    
 

9. BIDDER'S BUSINESS INFORMATION 
 

A. Individual [ ]:   
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Personal Name:   
 

Business Name:   
 

Address:      
 

  Zip Code:   
 

Telephone:       
 

Fax Number:    
 

B. Partnership [  ]:   
 

Co-partners' Names:   
 

Business Name:      
 

Address:      
 

  Zip Code:   
 

Telephone:    
 

Fax Number:      
 

C. Corporation [  ]:    
 

Firm Name:   
 

Address:      
 

  Zip Code:   
 

Telephone:       
 

Fax Number:    
 

State of Incorporation:   
 

President:    
 

Secretary:    
 

Treasurer:    
 

Manager:    
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D. Power of Attorney: 
 

Name:   
 

Title:   
 

E. Contractor License No. State of   
 

F. Bidder is submitting this proposal on behalf of a Joint Venture. Names, license numbers, and 
relevant information are given on a separate attachment: 

 
Yes [  ] No [  ]. 

 
G. Upon request, furnish appropriate documentation to substantiate and/or support the data given. 

 
 

H. The undersigned hereby certifies under penalty of perjury under the laws of the State of California 
that all the information submitted by the Bidder in connection with this Bid and all the 
representations herein made are true and correct. 

 
Executed this day of    

 
 
 

 

Contractor’s License No. Expiration Date 
 
 

 

Firm Name 
 
 

 

Signature 
 
 

 

By (Print or Type Name) 
 
 

 

Title 
 
 

END OF SECTION 00300 
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PART 1 - PART 1- GENERAL REQUIREMENTS 
 
1.1 SCOPE OF WORK 

A. Provide new TPO or TPA overlay roofing system at the gymnasium. 

B. Approximately 14,880 square feet of roofing area at the gymnasium. 

C. Existing roofing membrane to remain. 

D. Remove and dispose of edge metal flashings and base flashing. Remove and reinstall drain 
bodies at gutters for integration into new roofing. 

E. Clean up and prep work for roof overlay. 

F. Furnish and mechanically install glass mat cover board 

G. Recommended TPO roof system. 
1. Furnish and install 60 TPO fleece back membrane. 
2. Furnish and install 60 Mil TPO flashing Membrane at roof curbs and roof to Wall 

Conditions. 
3. Furnish and install TPO membrane flashings at roof penetrations. 
4. Furnish and Install TPO clad metal at edge conditions. 

5. Chosen membrane to have a 20 year warranty. 

H. Include 400 feet of walking pads in bid. District will provide direction for location.  
1. Add walkway pads from access point of roof to areas to be determined to make future 

maintenance. Pathways to be a minimum of 6 feet from perimeter of roof. 

I. Remove existing roof flues at gym per Exhibit B – Flue Removal Sketch. 
1. 8 total flues. 
2. Include patching of roofing substrate and roof system.  
3. Keep patching of roof deck and flush out to match elevation of existing roofing 

membrane.  

J. Repair seams, sealant joints, and anchors at standing seam metal panels over skylight. 

K. Metal roofing over existing skylights. Basis of design – Silicone roof coating 
1. Approximately 3,100 square feet total areas at 4 metal roofs at the gymnasium. 
2. Existing roofing system to remain. 
3. Clean up and prep work for roof coating. 
4. Apply silicone roof coating. 
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 Gacoflex S42 Series Elastomeric or equal. 
5. 20-year manufacturer warranty. 

L. Scope will also include repairing the roof of building kinesiology 1 (location shown in exhibit 
D). 
1. Roof is estimated to be 1,000 SF. 

M. Include requirements for the attached Contra Costa County Health Services Appendix B-1 
Small Construction Project Safety Protocol. 

N. Include bond in proposal. 

O. Provide your own temporary restrooms, and temporary lighting.  

P. Remove all construction debris from the Project. Provide Dumpster or haul off weekly. Daily 
Clean-up is required. 

 
1.2 REFERENCES:   

A. The publications listed below form a part of this specification by reference:  
1. Current California Occupational Safety and Health Act Regulations  
2. Current California Occupational Safety and Health Construction Safety Orders 

 
1.3 SUBMITTALS: 

A. Provide submittals in the format, and as described below: 

1. Submittals shall be submitted electronically to the District within ten (10) calendar 
days from the Notice to Proceed.   

2. Submittals: 

 Product data for roofing system 
 Shop drawings with project specific details for roof edge, skylight vault walls, 

penetrations, internal gutter with roof drains. 
 Manufacturer system warranty information. 

B. The Schedule of Values shall be submitted to the District within 7 (seven) calendar days from 
the Notice to Proceed.  The Schedule of Values shall include the following minimum 
categories: 

1. Mobilization (maximum 5% of contract price). Includes temporary items such as 
fencing, safety signage, bathrooms, and related requirements. 

2. Demolition. 

The District will only pay for Work installed at the Site. 
C. Construction schedule using Microsoft Project shall be submitted (PDF and electronic file) 

within 5 work days from the Contract Award date.   
D. Submittals are for review to confirm conformance with the requirements the scope of work 
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PART 2 - PRODUCTS 

2.1 MATERIALS: 
A. Contractor Provided Materials:  The Contractor provided materials shall include any 

associated equipment and appurtenances required for performing the contract properly and 
in accordance with the equipment manufacturer's literature. 

B. All materials shall be new, unless otherwise authorized or specified in the technical 
specifications or required by the drawings. 

PART 3 - EXECUTION AND RELATED REQUIREMENTS 

3.1 GENERAL 
A. Work Restrictions: 

1. Contractor shall only work during normal business hours during the week (7:00 am to 
7:00 pm), unless written approval is received by the District. Work on Federal holidays 
is not allowed. 

2. Contractor shall control all dust during demolition and other activities that can 
generate dust. Contractor shall cover all trucks removing debris from the site with 
tarpaulins, and as otherwise required by local and state ordinances. 

3. Contractor will be allowed to have access and use Campus utilities for temporary 
water and electricity, but Contractor shall be responsible to investigate prior to bid, 
and for all work necessary to connect to existing utilities for temporary use.    

4. Contractor shall provide temporary sanitary facilities for use of all workers throughout 
the course of the contract duration. Contractor shall comply with the minimum 
requirements of the Contra Costa Health Department. Contractor is not permitted to 
use any Campus toilet facilities. 

B. Scheduling and Coordination:  Before commencing work at the site, the Contractor shall 
confirm that all requirements have been met pertaining to scheduling of the work.  The 
Contractor shall further determine that all required notices have been given. See Article 1.3, 
Submittals above for CPM scheduling requirements. 

C. Scheduling and Sequence of Work:  The work shall be prosecuted in such a manner as to cause 
the least interference with the normal functions of the campus activity.  Certain areas will be 
vacated for period of time as necessary for the Contractor to perform certain work.  

D. Interruption of Utilities Services:  Utility interruptions, if any are required, shall be kept to a 
minimum, and shall be at such times and duration as approved ahead of time by the District.  
No interruption shall occur unless scheduled with the District, and approved in advance as to 
time and duration of such interruption. 

E. Material, equipment, tools and workmen shall be scheduled and delivered to the Site in a 
timely manner to avoid delay in the work.  Materials provided shall be inspected by the 
Contractor to make certain they are in compliance with the specifications and are free from 
defects and damage. 

F. Measurements:  Before fabrication, obtain necessary field measurements and verify all 
measurements. 
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G. Protection required to prevent damage to adjacent areas, equipment, fixtures and finishes 
shall be provided.  Damage to items while accomplishing the work shall be repaired or 
replaced with new items at no additional cost to the District. 

H. Existing Work:  Protect existing work which is to remain in place, be reused, or remain the 
property of the District.  Repair items that are to remain and are damaged during 
performance of the work to their original condition, or replace with new. 

I. Facilities:  Protect electrical and mechanical services and utilities.  Where removal of existing 
utilities and pavement is specified or indicated, provide approved barricades, temporary 
covering of exposed areas, and temporary services or connections for electrical and 
mechanical utilities. 

J. Dust and Debris Control:  Prevent the spread of dust and debris to surrounding areas and 
occupied portions of the buildings to avoid the creation of a nuisance or hazard in the 
surrounding area.  Waste and debris resulting from the work being performed shall be cleaned 
up daily and promptly removed from the site. 

3.2 PERFORMANCE: 
A. Workmanship:  Skilled personnel shall execute in a careful, neat, and proficient manner and in 

compliance with accepted trade practices all work.  All work shall be executed in accordance 
with Cal/OSHA standards and safety orders.  And all work on this contract shall comply with all 
Local, State, and Federal Environmental Laws. 

B. As used herein, "replace" means provide new materials to replace existing or missing 
materials. 

C. The Contractor shall field verify all measurements for existing conditions. 
D. Minor Materials and Work:  Minor materials and work not specifically mentioned herein, but 

necessary for the proper completion of the specified work, shall be furnished without 
additional cost to the District. 

E. Unforeseen Major Repairs:  Should deteriorated materials of a major nature be uncovered in 
the course of the work, or suspected hazardous materials discovered, it shall be brought to 
the immediate attention of the Project Inspector and District.  Repairs, if any, shall be made as 
directed in writing, and an adjustment will be made in the contract price in accordance with 
the terms of the contract. 

F. Existing Work:  Where existing work is changed or removed, or where new work adjoins, 
connects to, or abuts existing work, the existing work shall be altered as necessary and 
connected in a substantial and workmanlike manner.  All new work shall match, as nearly as 
practicable, existing, adjoining, and/or adjacent similar work.  Operations affecting existing 
work shall be conducted with care not to damage work in place, and all existing work 
damaged by such operations shall be rectified or replaced without additional expense to the 
District. 

3.3 PROJECT CLOSEOUT REQUIREMENTS  

A. Refer to the Drawings and Technical Specifications for O&M and As-Built requirements. 
B. Provide final clean-up of Site prior to Final Completion.  
C. Warranty 
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1. The Contractor warrants to the District that material and equipment furnished under 
the Contract will be of the highest quality and new unless otherwise required or 
permitted by the Contract Documents, that the Work will be free from defects not 
inherent in the quality required or permitted, and that the Work will conform to the 
requirements of the Contract Documents.  Work not conforming to these 
requirements, including substitutions not properly approved and authorized, may be 
considered defective.  Contractor’s warranty and guaranty to District includes, but is 
not limited to the following representations: 

 In addition to any other warranties and guaranties provided elsewhere, 
Contractor shall, and hereby does, warrant all Work from the date the District 
files its Notice of Completion of the entire work with the County, or as agreed 
with the District, and shall repair or replace any or all such work, together with 
any other work, which may be displaced in so doing that may prove defective in 
workmanship or materials within a one (1) year period from date of completion 
as defined in Public Contract Code Section 7107(c) without expense whatsoever 
to District, ordinary wear and tear, unusual abuse or neglect excepted. District 
will give notice of observed defects with reasonable promptness. Contractor 
shall notify District upon completion of repairs. 

 In the event of failure of Contractor to comply with above mentioned conditions 
within one week after being notified in writing, District is hereby authorized to 
proceed to have defects repaired and made good at expense of Contractor who 
hereby agrees to pay costs and charges therefore immediately on demand. 

 If, in the opinion of the District, defective Work creates a dangerous condition 
or requires immediate correction or attention to prevent further loss to the 
District, the District will attempt to give the notice required by this Article. If the 
Contractor cannot be contacted or does not comply with the District’s 
requirements for correction within a reasonable time as determined by the 
District, the District may, notwithstanding the provisions of this article, proceed 
to make such correction or attention which shall be charged against Contractor. 
Such action by the District will not relieve the Contractor of the guarantee 
provided in this Article or elsewhere in this Contract. 

 This Article does not in any way limit the guarantee on any items for which a 
longer warranty or guaranty is specified or on any items for which a 
manufacturer gives a guarantee for a longer period. Contractor shall furnish 
District all appropriate guaranty or warranty certificates upon completion of the 
project. 

2. Format - All Warranties/Guaranties and shall include: 
 Contractor, subcontractor, and equipment supplier shall provide Warranties and 

Guaranties on their original company letterhead with original signature. 
 Contractor shall provide original Warranties and Guaranties. Photocopies, fax 

and e-mail copies are not acceptable.  
3. Preparation 

 Contractor shall obtain warranties and guaranties, executed in duplicate by each 
applicable and/or responsible subcontractor(s), supplier(s), and 
manufacturer(s), prior to the Final Completion date of the contract.  Except for 
items put into use with District’s permission, Contractor shall leave date of 
beginning of time of warranty or guaranty blank until the date of completion is 
determined by District. 
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 Contractor's Response to Construction Warranty and Guaranty Service 
Requirements:  Following oral or written notification by the District, respond to 
construction warranty and guaranty service requirements within 24 hours, or 
earlier in case of emergency.  

4. Warranty and/or Guaranty Tags. 
 At the time of installation of mechanical equipment or other major system 

elements, tag each warranted or guaranteed item with a durable, oil and water 
resistant tag approved by the District. Attached each tag with a copper wire and 
spray with a silicone waterproof coating.  The date of Final Completion and the 
Contractor Authorized signature must remain blank until the date the District 
makes a determination of Final Completion. Show the following information on 
the tag: 

WARRANTY/GUARANTY INFORMATION – [insert project number and name on actual tag] 
1. Type of product/material   
2. Model number  
3. Serial number  

4. Contract number  
5. Warranty/Guaranty period ______ (months) from__________ to_____   ___ 
6. Inspector's signature  
7. Construction Contractor   

8. Address    
9. Telephone number    
10. Warranty or Guaranty contact    
11. Address   

12. Telephone number   
13. WARNING - PROJECT PERSONNEL TO PERFORM ONLY OPERATIONAL MAINTENANCE 

DURING THE WARRANTY PERIOD. 

 

END OF DOCUMENT 



  
CONTRACT NO.  _________________ 

 (Construction Agreement) 
  
============================================================================================= 
 
 
1. SPECIAL TERMS.  These special terms are incorporated below by reference. 

 (§1.1) Parties: (Public Agency)  CONTRA COSTA COMMUNITY COLLEGE DISTRICT   
500 Court St, Martinez, CA 94553  
 

 (Contractor) XXXXXXXX  
 Address:          
 
 (§1.2) Effective Date:  October 28, 2021 
 
 (§1.3) The Work:   D-1200 - Gym Re-Roof Project 
 
 (§1.4) Completion Time:   90 Calendar Days from the Notice to Proceed referred to in Section 4 

below. 
 
 (§1.5) Liquidated Damages:   $500 / per calendar day work is delayed 
 
 (§1.6) Public Agency's Agent:   CONTRA COSTA COMMUNITY COLLEGE DISTRICT (The District) 
 
 (§1.7) Contract Price:  XXXXXXX HUNDRED THOUSAND DOLLARS and NO CENTS 

($XXX,000.00) 
  
2.  SCOPE OF WORK: 

 
Provide a new TPO overlay roofing system that the gymnasium. Scope includes adding walking pads 
infrared the roof to identify all damaged and wet areas. Repairing all damaged and wet areas. Cutting 
and capping the existing roof flues. Patch roofing at demolition of existing gas heaters and flues. 
Provide sheathing patch of flue opening as required to support and provide a suitable substrate for 
the roofing patches. 
 
WORK CONTRACT, CHANGES 

 (a) By their signatures below, effective on the above date, these parties promise and agree as set forth in 
this Agreement, incorporating by these references labor and materials contained in Section 2, Scope of 
Work. 

 (b) Contractor shall, at Contractor's own cost and expense, and in a workmanlike manner, fully and faithfully 
perform and complete the work; and will furnish all materials, labor, services, equipment, and 
transportation necessary, convenient, and proper in order fairly to perform the requirements of this 
contract, all strictly in accordance with the Scope of Work in Section 2 above, and the Public Agency's 
plans, drawings and specifications, and with Supplementary General Conditions, if any. 

 (c) The work can be changed only with Public Agency's prior written order specifying such change and its 
cost agreed to by the parties; and the Public Agency shall never have to pay more than specified in Section 
7 without such an order. 
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3. TIME:  NOTICE TO PROCEED   

Contractor shall start this work as directed in Section 1.4 Completion Time above or as directed by the Notice 
to Proceed, if any, and shall complete it as specified in Section 1.4, Completion Time. 

 
4. LIQUIDATED DAMAGES   

If the Contractor fails to complete this contract and this work within the time fixed therefore, allowance being 
made for contingencies as provided herein, he becomes liable to the Public Agency for all its loss and damage 
there from; and because, from the nature of the case, it is and will be impracticable and extremely difficult to 
ascertain and fix the Public Agency's actual damage from any delay in performance hereof, it is agreed that 
Contractor will pay as liquidated damages to the Public Agency the reasonable sum specified in Section 1, the 
result of the parties' reasonable endeavor to estimate fair average compensation therefore, for each calendar 
days delay in finishing said work; and if the same be not paid, Public Agency may, in addition to its other 
remedies, deduct the same from any money due or to become due Contractor under this contract.  If the Public 
Agency for any cause authorizes or contributes to a delay, suspension of work or extension of time, its duration 
shall be added to the time allowed for completion, but it shall not be deemed a waiver nor be used to defeat 
any right of the Agency to damages for non-completion or delay hereunder.  Pursuant to Government Code 
Section 4215, the Contractor shall not be assessed liquidated damages for delay in completion of the work, 
when such delay was caused by the failure of the Public Agency or the owner of a utility to provide for removal 
or relocation of existing utility facilities. 

 
5.  INTEGRATED DOCUMENTS   

The plans, drawings and specifications or special provisions of the Public Agency's call for bids, and Contractor's 
accepted bid for this work are hereby incorporated into this contract; and they are intended to cooperate, so 
that anything exhibited in the plans or drawings and not mentioned in the specifications or special provisions, 
or vice versa, is to be executed as if exhibited, mentioned and set forth in both, to the true intent and meaning 
thereof when taken all together; and differences of opinion concerning these shall be finally determined by the 
Public Agency. 

 
6.  PAYMENT 

 (a) For strict and literal fulfillment of these promises and conditions, and full compensation for all this work, 
the Public Agency shall pay the Contractor the sum specified in Section 1, except that in unit price 
contracts the payment shall be for finished quantities at unit bid prices. 

 (b) On or about the first day of each calendar month, the Contractor shall submit to the Public Agency a 
verified application for payment, supported by a statement showing all materials actually installed during 
the preceding month, the labor expended thereon, and the cost thereof; whereupon, after checking, the 
Public Agency shall issue to Contractor a certificate for the amount determined to be due, minus five (5%) 
percent thereof, but not until defective work and materials have been removed, replaced and made good. 
Payment of the approved amount will be made to the Contractor within 30 calendar days from the date 
the Public Agency approves in writing the Contractor’s application for payment. 

 
7. PAYMENTS WITHHELD 

 (a) The Public Agency or its agent may withhold any payment, or because of later discovered evidence nullify 
all or any certificate for payment, to such extent and period of time only as may be necessary to protect 
the Public Agency from loss because of: 

  (1) Defective work not remedied, or work not completed, or 
  (2) Claims filed or reasonable evidence indicating probable filing, or 
  (3) Failure to properly pay subcontractors or for material or labor, or 
  (4) Reasonable doubt that the work can be completed for the balance then unpaid, or 
  (5) Damage to another contractor, or 
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  (6) Damage to the Public Agency, other than damage due to delays. 
 
 (b) The Public Agency shall use reasonable diligence to discover and report to the Contractor, as the work 

progresses, the materials and labor which are not satisfactory to it, so as to avoid unnecessary trouble or 
cost to the Contractor in making good any defective work or parts. 

 
 (c) Thirty-five (35) calendar days after Public Agency files its notice of completion of the entire work, it shall 

issue a certificate to the Contractor and pay the balance of the contract price after deducting all amounts 
withheld under this contract, provided the Contractor shows that all claims for labor and materials have 
been paid, no claims have been presented to the Public Agency based on acts or omissions of the 
Contractor, and no liens or withhold notices have been filed against the work or site, and provided there 
are not reasonable indications of defective or missing work or of late-recorded notices of liens or claims 
against Contractor. 

 
8. INSURANCE 

Before the commencement of the Work, the Contractor shall purchase from and maintain in a company or 
companies lawfully authorized to do business in California as admitted carriers, or a District approved equal,  
with a financial rating of at least A status as rated in the most recent edition of Best’s Insurance Reports or as 
amended by the Supplementary General Conditions, such insurance as will protect the Public Agency from 
claims set forth below, which may arise out of or result from the Contractor’s operations under the Contract 
and for which the Contractor may be legally liable, whether such operations are by the Contractor, by a 
Subcontractor, by anyone directly or indirectly employed by any of them, or by anyone for whose acts any of 
them may be liable. 

 
(a) Claims for damages because of bodily injury, sickness, disease, or death of any person District would 

require indemnification and coverage for employee claim; 
(b) Claims for damages insured by usual personal injury liability coverage, which are sustained by a person 

as a result of an offense directly or indirectly related to employment of such person by the Contractor or 
by another person; 

(c) Claims for damages because of injury or destruction of tangible property, including loss of use resulting 
therefrom, arising from operations under the Contract Documents; 

(d) Claims for damages because of bodily injury, death of a person, or property damage arising out of the 
ownership, maintenance, or use of a motor vehicle, all mobile equipment, and vehicles moving under 
their own power and engaged in the Work; 

(e) Claims involving contractual liability applicable to the Contractor’s obligations under the Contract 
Documents, including liability assumed by and the indemnity and defense obligations of the Contractor 
and the Subcontractors; and 

(f) Claims involving Completed Operations, Independent Contractors’ coverage, and Broad Form property 
damage, without any exclusions for collapse, explosion, demolition, underground coverage, and 
excavating.  (XCU) 

(g) Claims involving sudden or accidental discharge of contaminants or pollutants. 
 
Additional Insured Endorsement Requirement: The Contractor shall name, on any policy of insurance, the 
District, Architect, Inspector, the State of California, their officers, employees, agents and independent 
contractors as Additional Insured.  Subcontractors shall name the Contractor, the District, Architect, Inspector, 
the State of California, their officers, employees, agents and independent contractors as Additional Insured.  The 
Additional Insured Endorsement included on all such insurance policies shall state that coverage is afforded the 
additional insured with respect to claims arising out of operations performed by or on behalf of the insured.  If 
the Additional Insured, have other insurance which is applicable to the loss, such other insurance shall be on an 
excess or contingent basis.  The insurance provided by the Contractor must be designated in the policy as 
primary to any insurance obtained by the Public Agency.  The amount of the insurer’s liability shall not be 
reduced by the existence of such other insurance. 
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Specific Insurance Requirement:  Contractor shall take out and maintain and shall require all subcontractors, if 
any, whether primary or secondary, to take out and maintain: 
(a) Comprehensive General Liability Insurance with an aggregate of not less than $2,000,000.00; Per 

occurrence, $1,000,000.00 
(b) Automotive (any auto) where operated in amounts $1,000,000.00 
(c) Workers’ Compensation Insurance: $1,000,000.00; Contractor is aware of and complies with Labor Code 

Section 3700 and the Worker's Compensation Law. 
 
9.  BONDS 

(Not Required for Public Projects below $25,000; Civil Code 9550; Public Contract Code 7103.) 
Bond Requirements:  Prior to commencing any portion of the Work, the Contractor shall furnish separate 
payment and performance bonds for its portion of the Work which shall cover 100% faithful performance of 
and payment of all obligations arising under the Contract Documents and/or guaranteeing the payment in full 
of all claims for labor performed and materials supplied for the Work.  All bonds shall be provided by a corporate 
surety authorized and admitted to transact business in California as sureties.   

 
To the extent, if any, that the Contract Price is increased in accordance with the Contract Documents, the 
Contractor shall, upon request of the Public Agency, cause the amount of the bonds to be increased accordingly 
and shall promptly deliver satisfactory evidence of such increase to the Public Agency.  To the extent available, 
the bonds shall further provide that no change or alteration of the Contract Documents (including, without 
limitation, an increase in the Contract Price, as referred to above), extensions of time, or modifications of the 
time, terms, or conditions of payment to the Contractor will release the surety.  If the Contractor fails to furnish 
the required bonds, the Public Agency may terminate the Contract for cause. 
On signing this contract, Contractor shall deliver to Public Agency for approval good and sufficient bonds with 
sureties, in amount(s), specified in the specifications or special provisions, guaranteeing faithful performance of 
this contract and payment for all labor and materials hereunder. 

 
10.  FAILURE TO PERFORM 

If the Contractor at any time refuses or neglects, without fault of the Public Agency or its agent(s), to supply 
sufficient materials or workers to complete this agreement and work as provided herein, for a period of ten days 
or more after written notice thereof by the Public Agency, the Public Agency may furnish same and deduct the 
reasonable expenses thereof from the contract price. 

 
11. LAWS APPLY:  General 

Both parties recognize the applicability of various federal, state and local laws and regulations, especially 
Chapter 1 of Part 7 of the California Labor Code (beginning with Section 1720, and including Sections 1735, 
1777.5, 1777.6, forbidding discrimination) and intend that this agreement complies therewith.  The parties 
specifically stipulate that the relevant penalties and forfeitures provided in the Labor Code, especially in Sections 
1775, 17776, and 1813, concerning prevailing wages and hours, shall apply to this agreement as though fully 
stipulated herein. 
 

12. REGISTRATION WITH DEPARTMENT OF INDUSTRIAL RELATIONS 

Contractor shall be registered pursuant to Section 1725.5 of the California Labor Code to be qualified to bid on, 
be listed in a bid proposal, subject to the requirements of Section 4104 of the Public Contract Code, or engage 
in the performance of any public work contract that is subject to the requirements of Section 1725.5. For the 
purposes of this requirement, "contractor" includes a subcontractor as defined by Labor Code Section 1722.1. 
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The requirement to list only registered contractors and subcontractors on bids becomes effective on March 1, 
2015.  The requirement to only use registered contractors and subcontractors on public works projects applies 
to all projects awarded on or after April 1, 2015. 
 

13. SUBCONTRACTORS 

Public Contract Code Sections 4100-4113 are incorporated herein. 
 

14.  WAGE RATES 

 (a) Pursuant to Labor Code Section 1773, the Director of the Department of Industrial Relations has 
ascertained the general prevailing rates of wages per diem, and for holiday and overtime work, in the 
locality in which this work is to be performed, for each craft, specified in the call for bids for this work 
and are on file with the Public Agency, and are hereby incorporated herein. 

 (b) This schedule of wages is based on a working day of eight (8) hours unless otherwise specified; and the 
daily rate is the hourly rate multiplied by the number of hours constituting the working day.  When less 
than that number of hours are worked, the daily wage rage is proportionately reduced, but the hourly 
rate remains as stated. 

 (c) The Contractor, and all subcontractors, must pay at least these rates to all persons on this work, including 
all travel, subsistence, and fringe benefit payments provided for by applicable collective bargaining 
agreements.  All skilled labor not listed above must be paid at least the wage scale established by 
collective bargaining agreement for such labor in the locality where such work is being performed.  If it 
becomes necessary for the Contractor or any subcontractor to employ any person in a craft, classification 
or type of work (except executive, supervisory, administrative, clerical or other non-manual workers as 
such) for which no minimum wage rate is specified, the contractor shall immediately notify the Public 
Agency which shall promptly determine the prevailing wage rate therefore and furnish the Contractor 
with the minimum rate based thereon, which shall apply from the time of the initial employment of the 
person affected and during the continuance of such employment. 

 
15. HOURS OF LABOR 

Eight hours of labor in one calendar day constitutes a legal day's work, and no worker employed at any time on 
this work by the Contractor or by any subcontractor shall be required or permitted to work longer thereon 
except as provided in Labor Code Sections 1810-1815. 

 
16.  APPRENTICES 

Properly indentured apprentices may be employed on this work in accordance with Labor Code Sections 1777.5 
and 1777.6, forbidding discrimination. 

 
17. SUBMISSION OF CERTIFIED PAYROLL RECORDS 

Contractors and subcontractors on all public works projects will be required to submit certified payroll records 
(CPRs) to the Labor Commissioner unless excused from this requirement.  This requirement will be phased in as 
follows: 
 
(a) Applies immediately to public works projects that have already been under CMU monitoring, i.e. 

contractors on ongoing projects that have been submitting CPRs to the CMU will continue doing so. 
(b) Will apply to any new projects awarded on or after April 1, 2015. 
(c) May apply to other projects as determined by Labor Commissioner. 
(d) Will apply to all public works projects, new or ongoing, on and after January 1, 2016. 
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18. PREFERENCE FOR MATERIALS 

The Public Agency desires to promote the industries and economy of Contra Costa County, and the Contractor 
therefore promises to use the products, workers, laborers and mechanics of this County in every case where 
the price, fitness and quality are equal. 

 
19.  ASSIGNMENT 

This agreement binds the heirs, successors, assigns, and representatives of the Contractor; but Contractor 
cannot assign it in whole or in part, nor any monies due or to become due under it, without the prior written 
consent of the Public Agency and the Contractor's surety or sureties, unless they have waived notice of 
assignment. 

 
20.  NO WAIVER BY PUBLIC AGENCY 

Inspection of the work and/or materials, or approval of work and/or materials inspected, or statement by any 
officer, agent or employee of the Public Agency indicating the work or any part thereof complies with the 
requirements of this contract, or acceptance of the whole or any part of said work and/or materials, or payments 
therefore, or any combination of these acts, shall not relieve the Contractor of Contractor's obligation to fulfill 
this contract as prescribed; nor shall the Public Agency be thereby stopped from bringing any action for damages 
or enforcement arising from the failure to comply with any of the terms and conditions hereof. 

 
21. HOLD HARMLESS AND INDEMNITY 

 (a) Contractor promises to and shall hold harmless and indemnify from the liabilities as defined in this 
section. 

 (b) The indemnities benefited and protected by this promise are the Public Agency and its elective and 
appointive boards, commissions, officers, agents and employees. 

 (c) The liabilities protected against are any liability or claim for damage of any kind allegedly suffered, 
incurred or threatened because of actions defined below, including personal injury, death, property 
damage, inverse condemnation, or any combination of these, regardless of whether or not such liability, 
claim or damage was unforeseeable at any time before the Public Agency approved the improvement 
plan or accepted the improvements as completed, and including the defense of any suit(s) or action(s) at 
law or equity concerning these. 

 (d) The actions causing liability are any act or omission (negligent or non-negligent) in connection with the 
matters covered by this contract and attributable to the contractor, subcontractor(s), or any officer(s), 
agent(s), or employee(s) of one or more of them. 

 (e) Non-conditions:  The promise and agreement in this section is not conditioned or dependent on whether 
or not any Indemnities has prepared, supplied, or approved any plan(s), drawing(s), specifications(s) or 
special provision(s) in connection with this work, has insurance or other indemnification covering any of 
these matters, or that the alleged damage resulted partly from any negligent or willful misconduct of any 
Indemnities. 

 
22. EXCAVATION 

Contractor shall comply with the provisions of Labor Code Section 6705, if applicable, by submitting to Public 
Agency a detailed plan showing the design of shoring, bracing, sloping, or other provisions to be made for worker 
protection from the hazard of caving ground during trench excavation. 

 
23. GOVERNMENT CODE SECTION 10532 

Contractor shall be subject to the examination and audit of the Auditor General for a period of three years after 
final payment under the contract. 
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24. WARRANTY 

The Contractor warrants to the Public Agency that materials and equipment furnished under the Contract will 
be of good quality and new unless otherwise required or permitted by the Contractor Documents, that the Work 
will be free from defects not inherent in the quality required or permitted, and that the Work shall conform to 
the requirements of the Contract Documents.  Work not conforming to these requirements, including 
substitutions not properly approved and authorized, may be considered defective.  The Contractor’s warranty 
excludes remedy for damage or defect caused by abuse, modifications not executed by the Contractor improper 
or insufficient maintenance, improper operation, or normal wear and tear and normal usage. 
 

25. CONSEQUENTIAL DAMAGES 

The Contractor and Public Agency waive Claims against each other for consequential damages arising out of or 
relating to this Contract.  This mutual waiver includes: 

(a) Damages incurred by the Public Agency for rental expenses, for losses of use, income, profit, financing, 
business and reputation, and for loss of management or employee productivity or of the services of such 
persons; and  

(b) Damages incurred by the Contractor for principal office expenses including the compensation of personnel 
stationed there, for losses of financing, business and reputation, and for loss of profit except anticipated 
profit arising directly from the Work. 

(c) This mutual waiver is applicable, without limitation, to all consequential damages due to either party’s 
termination.  Nothing contained in this subparagraph shall be deemed to preclude an award of liquidated 
direct damages, when applicable, in accordance with the requirements of the Contract Documents. 

 
26. HAZARDOUS MATERIALS 

(a) If reasonable precautions will be inadequate to prevent foreseeable bodily injury or death to persons 
resulting from a material or substance, including but not limited to asbestos, lead or polychlorinated 
biphenyl (PCB), encountered on the site by the Contractor, the Contractor shall, upon recognizing the 
condition, immediately stop Work in the affected area and report the condition to the Public Agency in 
writing. 

(b) The Public Agency shall obtain the services of a licensed laboratory to verify the presence or absence of the 
material or substance reported by the Contractor and, in the event such material or substance is found to 
be present, to verify that it has been rendered harmless. The Public Agency shall furnish in writing to the 
Contractor the names and qualifications of persons or entities who are to perform tests verifying the 
presence or absence of such material or substance or who are to perform the task of removal or safe 
containment of such material or substance. When the material or substance has been rendered harmless, 
Work in the affected area shall resume upon written notification from the Public Agency and Contractor. 
The Contract Time shall be extended appropriately.  

27. SAFETY: 

(a) Safety Programs. The Contractor shall be solely responsible for initiating, maintaining and supervising all 
safety programs required by applicable law, ordinance, regulation or governmental orders in connection 
with the performance of the Contract, or otherwise required by the type or nature of the Work. The 
Contractor's safety program shall include all actions and programs necessary for compliance with California 
or federally statutorily mandated workplace safety programs, including without limitation, compliance with 
the California Drug Free Workplace Act of 1990 (California Government Code §§8350 et seq.).  Without 
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limiting or relieving the Contractor of its obligations hereunder, the Contractor shall require that its 
Subcontractors similarly initiate and maintain all appropriate or required safety programs. Prior to 
commencement of Work, the Contractor shall meet with the campus Buildings and Grounds Manager, 
Project Manager, and Construction Manager to review Contractor’s safety precautions and implementation 
of safety programs during the Work.     

(b) Safety Precautions. The Contractor shall be solely responsible for initiating and maintaining reasonable 
precautions for safety of, and shall provide reasonable protection to prevent damage, injury or loss to: (i) 
employees on the Work and other persons who may be affected thereby; (ii) the Work and materials and 
equipment to be incorporated therein, whether in storage on or off the site, under care, custody or control 
of the Contractor or the Contractor's Subcontractors or Sub-subcontractors; and (iii) other property or items 
at the site of the Work, or adjacent thereto, such as trees, shrubs, lawns, walks, pavements, roadways, 
structures and utilities not designated for removal, relocation or replacement in the course of construction. 
The Contractor shall take adequate precautions and measures to protect existing roads, sidewalks, curbs, 
pavement, utilities, adjoining property and improvements thereon (including without limitation, protection 
from settlement or loss of lateral support) and to avoid damage thereto. Without adjustment of the 
Contract Price or the Contract Time, the Contractor shall repair, replace or restore any damage or 
destruction of the foregoing items as a result of performance or installation of the Work.  

(c) Safety Signs, Barricades. The Contractor shall erect and maintain, as required by existing conditions and 
conditions resulting from performance of the Contract, reasonable safeguards for safety and protection of 
property and persons, including, without limitation, posting danger signs and other warnings against 
hazards, promulgating safety regulations and notifying Districts and users of adjacent sites and utilities.  

(d) Safety Notices. The Contractor shall give or post all notices required by applicable law and comply with 
applicable laws, ordinances, rules, regulations and lawful orders of public authorities bearing on safety of 
persons or property or their protection from damage, injury or loss. 

(e) Safety Coordinator. The Contractor shall designate a responsible member of the Contractor's organization 
at the Site whose duty shall be the prevention of accidents and the implementation and maintenance safety 
precautions and programs. This person shall be the Contractor's superintendent unless otherwise 
designated by the Contractor in writing to the Project Inspector and the Architect. 
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28. SIGNATURES AND ACKNOWLEDGEMENT 

 Public Agency: 
  By: _____________________________________________________ 
   Assistant Secretary, Governing Board 
 AMY STERRY, Director of Purchasing & Contracts 
  

 
Note to Contractor:  (1) Execute acknowledgement form below, and (2) if a corporation, affix Corporate Seal. 
 
Contractor hereby also acknowledging awareness of and compliance with Labor Code S1861 concerning 
Worker's Compensation Law. 

 
Contractor: 

  By:  _______________________________________________ (CORPORATE SEAL) 
    (Designate Official Capacity – NAME) 
 
   _____________________________________________________ 
   Print NAME and TITLE 
 
   ___________________  _____________________ 
   License Number  Federal ID Number 
 

NOTARY PUBLIC 
============================================================================================= 
STATE OF CALIFORNIA  ) 
   ) ss. 
COUNTY OF CONTRA COSTA  ) 
 
 On ________________, before me, _____________________________, Notary Public,  
 
personally appeared __________________________________________________________, personally known to me (or proved 
to me on the basis of satisfactory evidence) to be the person(s) whose name(s) is/are subscribed to the within instrument and 
acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their 
signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument. 
 
I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing is true and correct. 
 
 
 Witness my hand and official seal. 
   
   
   
    
  
 Notary Public 
 
 
[SEAL] 
 
 
 
 
======================================================================================================= 
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PAYMENT BOND 
(CALIFORNIA PUBLIC WORK) 

KNOW ALL MEN BY THESE PRESENTS: 

THAT WHEREAS, the Contra Costa Community College District (sometimes referred to 
hereinafter as “Obligee”) has awarded to __________________________________ (hereinafter 
designated as the “Principal” or “Contractor”), an agreement for the work described as follows: 
____________________________________ (hereinafter referred to as the “Public Work”); and 

WHEREAS, said Contractor is required to furnish a bond in connection with said 
Contract, and pursuant to California Civil Code Section 9550; 

NOW, THEREFORE, We, _______________________________________, the 
undersigned Contractor, as Principal; and ________________________________, a corporation 
organized and existing under the laws of the State of ________________, and duly authorized to 
transact business under the laws of the State of California, as Surety, are held and firmly bound 
unto the Contra Costa Community College District and to any and all persons, companies, or 
corporations entitled by law to file stop notices under California Civil Code Section 9100, or any 
person, company, or corporation entitled to make a claim on this bond, in the sum of 
____________________ Dollars ($_____________), said sum being not less than one hundred 
percent (100%) of the total amount payable by said Obligee under the terms of said Contract, for 
which payment will and truly to be made, we bind ourselves, our heirs, executors and 
administrators, successors and assigns, jointly and severally, firmly by these presents. 

THE CONDITION OF THIS OBLIGATION IS SUCH that if said Principal, its heirs, 
executors, administrators, successors, or assigns, or subcontractor, shall fail to pay any person or 
persons named in Civil Code Section 9100; or fail to pay for any materials, provisions, or other 
supplies, used in, upon, for, or about the performance of the work contracted to be done, or for 
any work or labor thereon of any kind, or for amounts due under the Unemployment Insurance 
Code, with respect to work or labor thereon of any kind; or shall fail to deduct, withhold, and pay 
over to the Employment Development Department, any amounts required to be deducted, 
withheld, and paid over by Unemployment Insurance Code Section 13020 with respect to work 
and labor thereon of any kind, then said Surety will pay for the same, in an amount not exceeding 
the amount herein above set forth, and in the event suit is brought upon this bond, also will pay 
such reasonable attorneys’ fees as shall be fixed by the court, awarded and taxed as provided in 
California Civil Code Sections 9550 et seq. 

This bond shall inure to the benefit of any person named in Civil Code Section 9100 giving such 
person or his/her assigns a right of action in any suit brought upon this bond. 

It is further stipulated and agreed that the Surety of this bond shall not be exonerated or released 
from the obligation of the bond by any change, extension of time for performance, addition, 
alteration or modification in, to, or of any contract, plans, or specifications, or agreement 
pertaining or relating to any scheme or work of improvement herein above described; or 
pertaining or relating to the furnishing of labor, materials, or equipment therefor; nor by any 
change or modification of any terms of payment or extension of time for payment pertaining or 
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relating to any scheme or work of improvement herein above described; nor by any rescission or 
attempted rescission of the contract, agreement or bond; nor by any conditions precedent or 
subsequent in the bond attempting to limit the right of recovery of claimants otherwise entitled to 
recover under any such contract or agreement or under the bond; nor by any fraud practiced by 
any person other than the claimant seeking to recover on the bond; and that this bond be 
construed most strongly against the Surety and in favor of all persons for whose benefit such 
bond is given; and under no circumstances shall the Surety be released from liability to those for 
whose benefit such bond has been given, by reason of any breach of contract between the 
Obligee and the Contractor or on the part of any obligee named in such bond; that the sole 
condition of recovery shall be that the claimant is a person described in California Civil Code 
Sections 9100, and who has not been paid the full amount of his or her claim; and that the Surety 
does hereby waive notice of any such change, extension of time, addition, alteration or 
modification herein mentioned. 

IN WITNESS WHEREOF, we have hereunto set our hands and seals this_____________ day of 
_____________, 20____. 

PRINCIPAL/CONTRACTOR: 
 
  

By:   

SURETY: 

  

By:   

Attorney-in-Fact 

 



 

 . / v  

IMPORTANT: THIS IS A REQUIRED FORM. 

Surety companies executing bonds must possess a certificate of authority from the California 
Insurance Commissioner authorizing them to write surety insurance defined in California 
Insurance Code Section 105, and if the work or project is financed, in whole or in part, with 
federal, grant or loan funds, Surety’s name must also appear on the Treasury Department’s most 
current list (Circular 570 as amended). 

Any claims under this bond may be addressed to: 

(Name and Address of Surety) (Name and Address of agent or representative 
for service for service of process in California) 

  
 
  
 
Telephone:  

  
 
  
 
Telephone:    

 

STATE OF CALIFORNIA  ) 
     )  ss. 
COUNTY OF    ) 

On ___________________________ before me, ______________________________________, 
 (insert name and title of the officer) 
a Notary Public in and for said State, personally appeared 
_______________________________, who proved to me on the basis of satisfactory evidence to 
be the person(s) whose name(s) is/are subscribed to the within instrument as the Attorney-in-Fact 
of the _____________________ (Surety) and acknowledged to me that he/she/they subscribed 
the name of the _____________________ (Surety) thereto and his own name as Attorney-in-
Fact on the executed instrument. 
 
I certify under PENALTY OF PERJURY under the laws of the State of California that the 
foregoing paragraph is true and correct. 
 
WITNESS my hand and official seal. 

  
Notary Public in and for said State 
 
Commission expires:  

(SEAL) 

NOTE:  A copy of the power-of-attorney to local representatives of the bonding company must 
be attached hereto. 
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CONTRACT PERFORMANCE BOND 
(CALIFORNIA PUBLIC WORK) 

KNOW ALL MEN BY THESE PRESENTS: 

THAT WHEREAS, Contra Costa Community College District (sometimes referred to 
hereinafter as “Obligee”) has awarded to ___________________________________________ 
(hereinafter designated as the “Principal” or “Contractor”), an agreement for the work described 
as follows: ____________________________________ (hereinafter referred to as the “Public 
Work”); and 

WHEREAS, the work to be performed by the Contractor is more particularly set forth in 
that certain contract for said Public Work dated _____________ ____________________, 
(hereinafter referred to as the “Contract”), which Contract is incorporated herein by this 
reference; and 

WHEREAS, the Contractor is required by said Contract to perform the terms thereof and 
to provide a bond both for the performance and guaranty thereof. 

NOW, THEREFORE, we, ______________________________________, the 
undersigned Contractor, as Principal, and ________________________________, a corporation 
organized and existing under the laws of the State of ________________, and duly authorized to 
transact business under the laws of the State of California, as Surety, are held and firmly bound 
unto the Contra Costa Community College District in the sum of 
_____________________________________ Dollars ($_______________), said sum being not 
less than one hundred percent (100%) of the total amount payable by said Obligee under the 
terms of said Contract, for which amount well and truly to be made, we bind ourselves, our heirs, 
executors, administrators, successors, and assigns, jointly and severally, firmly by these presents. 

THE CONDITION OF THIS OBLIGATION IS SUCH THAT, if the bounded 
Contractor, his or her heirs, executors, administrators, successors or assigns, shall in all things 
stand to and abide by, and well and truly keep and perform the covenants, conditions, and 
agreements in said Contract and any alteration thereof made as therein provided, on his or her 
part, to be kept and performed at the time and in the manner therein specified, and in all respects 
according to their intent and meaning; and shall faithfully fulfill guarantees of all materials and 
workmanship; and indemnify, defend and save harmless the Obligee, its officers and agents, as 
stipulated in said Contract, then this obligation shall become null and void; otherwise it shall be 
and remain in full force and effect. 

The Surety, for value received, hereby stipulates and agrees that it shall not be exonerated 
or released from the obligation of this bond (either by total exoneration or pro tanto) by any 
change, extension of time, alteration in or addition to the terms of the contract or to the work to 
be performed there under or the specifications accompanying the same, nor by any change or 
modification to any terms of payment or extension of time for any payment pertaining or relating 
to any scheme of work of improvement under the contract. Surety also stipulates and agrees that 
it shall not be exonerated or released from the obligation of this bond (either by total exoneration 
or pro tanto) by any overpayment or underpayment by the Obligee that is based upon estimates 
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approved by the Architect.  The Surety stipulates and agrees that none of the aforementioned 
changes, modifications, alterations, additions, extension of time or actions shall in any way affect 
its obligation on this bond, and it does hereby waive notice of any such changes, modifications, 
alterations, additions or extension of time to the terms of the contract, or to the work, or the 
specifications as well notice of any other actions that result in the foregoing. 

Whenever Principal shall be, and is declared by the Obligee to be, in default under the 
Contract, the Surety shall promptly either remedy the default, or shall promptly complete the 
Contract through its agents or independent contractors, subject to acceptance and approval of 
such agents or independent contractors by Obligee as hereinafter set forth, in accordance with its 
terms and conditions and to pay and perform all obligations of Principal under the Contract, 
including, without limitation, all obligations with respect to warranties, guarantees and the 
payment of liquidated damages; or, at Obligee’s sole discretion and election, Surety shall obtain 
a bid or bids for completing the Contract in accordance with its terms and conditions, and upon 
determination by Obligee of the lowest responsible bidder, arrange for a contract between such 
bidder and the Obligee and make available as Work progresses (even though there should be a 
default or succession of defaults under the contract or contracts of completion arranged under 
this paragraph)  sufficient funds to pay the cost of completion less the “balance of the Contract 
price” (as hereinafter defined), and to pay and perform all obligations of Principal under the 
Contract, including, without limitation, all obligations with respect to warranties, guarantees and 
the payment of liquidated damages.  The term “balance of the Contract price,” as used in this 
paragraph, shall mean the total amount payable to Principal by the Obligee under the Contract 
and any modifications thereto, less the amount previously paid by the Obligee to the Principal, 
less any withholdings by the Obligee allowed under the Contract. 

Surety expressly agrees that the Obligee may reject any agent or contractor which may be 
proposed by Surety in fulfillment of its obligations in the event of default by the Principal.  
Unless otherwise agreed by Obligee, in its sole discretion, Surety shall not utilize Principal in 
completing the Contract nor shall Surety accept a bid from Principal for completion of the work 
in the event of default by the Principal. 

No final settlement between the Obligee and the Contractor shall abridge the right of any 
beneficiary hereunder, whose claim may be unsatisfied. 

The Contractor and Surety shall remain responsible and liable for all patent and latent 
defects that arise out of or are related to the Contractor’s failure and/or inability to properly 
complete the Public Work as required by the Contract and the Contract Documents.  The 
obligation of the Surety hereunder shall continue so long as any obligation of the Contractor 
remains. 

Contractor and Surety agree that if the Obligee is required to engage the services of an 
attorney in connection with enforcement of the bond, Contractor and Surety shall pay Obligee’s 
reasonable attorneys’ fees incurred, with or without suit, in addition to the above sum. 

In the event suit is brought upon this bond by the Obligee and judgment is recovered, the 
Surety shall pay all costs incurred by the Obligee in such suit, including reasonable attorneys’ 
fees to be fixed by the Court. 
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IN WITNESS WHEREOF, we have hereunto set our hands and seals this _____ day of  
_____________, 2010. 

PRINCIPAL/CONTRACTOR: 
 
  

By:   

SURETY: 

  

By:   

Attorney-in-Fact 

The rate of premium on this bond is   ______________________________ per thousand. 

The total amount of premium charged: $__________________________ (This must be 
filled in by a corporate surety). 

 
IMPORTANT: THIS IS A REQUIRED FORM. 

Surety companies executing bonds must possess a certificate of authority from the California 
Insurance Commissioner authorizing them to write surety insurance defined in California 
Insurance Code Section 105, and if the work or project is financed, in whole or in part, with 
federal, grant or loan funds, Surety’s name must also appear on the Treasury Department’s most 
current list (Circular 570 as amended). 

Any claims under this bond may be addressed to: 

(Name and Address of Surety) (Name and Address of agent or representative 
for service for service of process in California) 

  
 
  
 
Telephone:  

  
 
  
 
Telephone:    
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STATE OF CALIFORNIA  ) 
     )  ss. 
COUNTY OF    ) 

On ___________________________ before me, ______________________________________ 
 (insert name and title of the officer) 
 
On ____________________________, before me, _________________________, a Notary  
 
Public in and for said State, personally appeared _______________________________, who 
proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are 
subscribed to the within instrument as the Attorney-in-Fact of the _____________________ 
(Surety) and acknowledged to me that he/she/they subscribed the name of the 
_____________________ (Surety) thereto and his own name as Attorney-in-Fact on the 
executed instrument. 
 
 
I certify under PENALTY OF PERJURY under the laws of the State of California that the 
foregoing paragraph is true and correct. 
 
 
WITNESS my hand and official seal. 

  
Notary Public in and for said State 
 
Commission expires:  

(SEAL) 

 
 

NOTE:  A copy of the power-of-attorney to local representatives of the bonding company 
must be attached hereto. 
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	PART 1 -  PART 1- GENERAL REQUIREMENTS
	A. Provide new TPO or TPA overlay roofing system at the gymnasium.
	B. Approximately 14,880 square feet of roofing area at the gymnasium.
	C. Existing roofing membrane to remain.
	D. Remove and dispose of edge metal flashings and base flashing. Remove and reinstall drain bodies at gutters for integration into new roofing.
	E. Clean up and prep work for roof overlay.
	F. Furnish and mechanically install glass mat cover board
	G. Recommended TPO roof system.
	1. Furnish and install 60 TPO fleece back membrane.
	2. Furnish and install 60 Mil TPO flashing Membrane at roof curbs and roof to Wall Conditions.
	3. Furnish and install TPO membrane flashings at roof penetrations.
	4. Furnish and Install TPO clad metal at edge conditions.
	5. Chosen membrane to have a 20 year warranty.

	H. Include 400 feet of walking pads in bid. District will provide direction for location.
	1. Add walkway pads from access point of roof to areas to be determined to make future maintenance. Pathways to be a minimum of 6 feet from perimeter of roof.

	I. Remove existing roof flues at gym per Exhibit B – Flue Removal Sketch.
	1. 8 total flues.
	2. Include patching of roofing substrate and roof system.
	3. Keep patching of roof deck and flush out to match elevation of existing roofing membrane.

	J. Repair seams, sealant joints, and anchors at standing seam metal panels over skylight.
	K. Metal roofing over existing skylights. Basis of design – Silicone roof coating
	1. Approximately 3,100 square feet total areas at 4 metal roofs at the gymnasium.
	2. Existing roofing system to remain.
	3. Clean up and prep work for roof coating.
	4. Apply silicone roof coating.
	a. Gacoflex S42 Series Elastomeric or equal.

	5. 20-year manufacturer warranty.

	L. Scope will also include repairing the roof of building kinesiology 1 (location shown in exhibit D).
	1. Roof is estimated to be 1,000 SF.

	M. Include requirements for the attached Contra Costa County Health Services Appendix B-1 Small Construction Project Safety Protocol.
	N. Include bond in proposal.
	O. Provide your own temporary restrooms, and temporary lighting.
	P. Remove all construction debris from the Project. Provide Dumpster or haul off weekly. Daily Clean-up is required.
	A. The publications listed below form a part of this specification by reference:
	1. Current California Occupational Safety and Health Act Regulations
	2. Current California Occupational Safety and Health Construction Safety Orders
	1. Submittals shall be submitted electronically to the District within ten (10) calendar days from the Notice to Proceed.
	2. Submittals:
	a. Product data for roofing system
	b. Shop drawings with project specific details for roof edge, skylight vault walls, penetrations, internal gutter with roof drains.
	c. Manufacturer system warranty information.

	1. Mobilization (maximum 5% of contract price). Includes temporary items such as fencing, safety signage, bathrooms, and related requirements.
	2. Demolition.

	The District will only pay for Work installed at the Site.

	PART 2 -  PRODUCTS
	2.1 MATERIALS:

	PART 3 -  EXECUTION AND RELATED REQUIREMENTS
	3.1 GENERAL
	1. Contractor shall only work during normal business hours during the week (7:00 am to 7:00 pm), unless written approval is received by the District. Work on Federal holidays is not allowed.
	2. Contractor shall control all dust during demolition and other activities that can generate dust. Contractor shall cover all trucks removing debris from the site with tarpaulins, and as otherwise required by local and state ordinances.
	3. Contractor will be allowed to have access and use Campus utilities for temporary water and electricity, but Contractor shall be responsible to investigate prior to bid, and for all work necessary to connect to existing utilities for temporary use.
	4. Contractor shall provide temporary sanitary facilities for use of all workers throughout the course of the contract duration. Contractor shall comply with the minimum requirements of the Contra Costa Health Department. Contractor is not permitted t...

	3.2 PERFORMANCE:
	3.3 PROJECT CLOSEOUT REQUIREMENTS
	A. Refer to the Drawings and Technical Specifications for O&M and As-Built requirements.
	B. Provide final clean-up of Site prior to Final Completion.
	C. Warranty
	1. The Contractor warrants to the District that material and equipment furnished under the Contract will be of the highest quality and new unless otherwise required or permitted by the Contract Documents, that the Work will be free from defects not in...
	a. In addition to any other warranties and guaranties provided elsewhere, Contractor shall, and hereby does, warrant all Work from the date the District files its Notice of Completion of the entire work with the County, or as agreed with the District,...
	b. In the event of failure of Contractor to comply with above mentioned conditions within one week after being notified in writing, District is hereby authorized to proceed to have defects repaired and made good at expense of Contractor who hereby agr...
	c. If, in the opinion of the District, defective Work creates a dangerous condition or requires immediate correction or attention to prevent further loss to the District, the District will attempt to give the notice required by this Article. If the Co...
	d. This Article does not in any way limit the guarantee on any items for which a longer warranty or guaranty is specified or on any items for which a manufacturer gives a guarantee for a longer period. Contractor shall furnish District all appropriate...

	2. Format - All Warranties/Guaranties and shall include:
	a. Contractor, subcontractor, and equipment supplier shall provide Warranties and Guaranties on their original company letterhead with original signature.
	b. Contractor shall provide original Warranties and Guaranties. Photocopies, fax and e-mail copies are not acceptable.

	3. Preparation
	a. Contractor shall obtain warranties and guaranties, executed in duplicate by each applicable and/or responsible subcontractor(s), supplier(s), and manufacturer(s), prior to the Final Completion date of the contract.  Except for items put into use wi...
	b. Contractor's Response to Construction Warranty and Guaranty Service Requirements:  Following oral or written notification by the District, respond to construction warranty and guaranty service requirements within 24 hours, or earlier in case of eme...

	4. Warranty and/or Guaranty Tags.
	a. At the time of installation of mechanical equipment or other major system elements, tag each warranted or guaranteed item with a durable, oil and water resistant tag approved by the District. Attached each tag with a copper wire and spray with a si...

	WARRANTY/GUARANTY INFORMATION – [insert project number and name on actual tag]
	1. Type of product/material
	2. Model number
	3. Serial number
	4. Contract number
	5. Warranty/Guaranty period ______ (months) from__________ to_____   ___
	6. Inspector's signature
	7. Construction Contractor
	8. Address
	9. Telephone number
	10. Warranty or Guaranty contact
	11. Address
	12. Telephone number
	13. WARNING - PROJECT PERSONNEL TO PERFORM ONLY OPERATIONAL MAINTENANCE DURING THE WARRANTY PERIOD.

	END OF DOCUMENT
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