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SECTION 00800 

SUPPLEMENTARY GENERAL CONDITIONS 

PART 1 - GENERAL 
  
1.1 SCOPE OF WORK 

In general, the Work consists of application of a fluid applied membrane, installation of new 
tapered insulation, installation of a modified bitumen roof system and single-ply modified 
bitumen roof system as shown on the L-527 College Complex Sector 13 Roof Replacement 
drawings and specifications prepared by Steelhead Engineering. Refer to Terracon 
hazardous material report dated 8/28/15 regarding existing roof and Salas O’Brien Air 
Handling Unit Replacement drawings for reference. Demolition work will be completed by 
others. Roof must be protected from water intrusion during adverse weather conditions. 
Work to be coordinated with mechanical contractor and be substantially complete by July 
9, 2018 to allow completion of mechanical work. The project is located at Los Medanos 
College, 2700 East Leland Rd., Pittsburg, CA. 
 

1.2 REFERENCES 

A. The publications listed below form a part of this specification by reference.  

1. Current California Occupational Safety and Health Act Regulations  

2. Current California Occupational Safety and Health Construction Safety Orders 
3. This work will be contracted using the District’s Short Form Construction Agreement; 

See Section 00600. 

1.3 SUBMITTALS 

A. Provide submittals in the format, and as described below: 

1. Submittals shall be submitted to the District, electronically in PDF format, within 
three (3) Calendar Days from the Notice to Proceed, except as otherwise noted.   

2. Submit three (3) original (not less than 8-1/2” x 11”, nor more than 30” x 42”) wet-
signed, and one (1) color PDF file for submittals that require shop drawings, unless 
otherwise directed by District and accepted by the Electrical Engineer.   

3. Submittals that require local and State agency approval, shall conform to this 
Specification and the requirements of the local or State agency. 

4. District will review and provide a response to submittals within three (3) calendar 
days (excluding holidays). Submittals that include design documents prepared by a 
licensed California Engineer will be submitted for the District’s records. Any District 
review and response to the Contractor’s design documents by a licensed California 
Engineer will be for format and general compliance only. Contractor and 



 
Contra Costa Community College District  Section 00800 - Page 2 of 8 
Los Medanos College Supplementary General Conditions 
L-527 Reroofing Project (Informal Bids) 

Contractor’s licensed California Engineer are responsible for compliance with all 
applicable State of California codes, laws and regulations applicable to this project. 

B. Provide submittals for all equipment, if any, listed on the drawings. 
C. The Schedule of Values shall be submitted to the District within seven (7) calendar days after 

the Notice of Award.  The District will only pay for Work installed at the Site.  
 

D. CPM construction schedule shall be submitted within three (3) work days from the Contract 
Award date.  District and Contractor shall meet and review the schedule.  The Notice to 
Proceed will not be issued until the District accepts the schedule, or accepts it with 
conditional changes.  Below are the minimum activity types that shall be included in the 
schedule: 

1. Contractor Submittals 

2. Submittal Reviews by District 
3. Procurement and Fabrication 
4. Construction activities corresponding to the Schedule of Values 

5. Substantial Completion Milestone 
6. Project Closeout activities. 
7. Final Completion Milestone 

E. Submittals are for review of conformance with the requirements of the Contract.   

1.4     SUBSTITUTIONS. 

A. One Product Specified.  Unless the Specifications state that no substitution is permitted, 
whenever the Contract Documents indicate any specific material, product, thing or service, 
or any specific name, make, trade name, or catalog number, with or without the` words “or 
equal,” such specification shall be deemed to be used for the purpose of facilitating 
description of the material, product, thing or service desired and shall be deemed to be 
followed by the words “or equal” unless the Contract Documents specify “no substitution 
allowed”, “no equal”, “no equivalent”, or other language with similar meaning, in which case 
no substitutions will be allowed.  Pursuant to Paragraph 1.3.F.3, the Contractor may, unless 
otherwise stated, within three (3) work days after the bid opening, submit a substitution 
request for any material, product, thing or service, which shall be materially equal or better 
in every respect to that so indicated or specified (“Specified Item”) and will completely 
accomplish the purpose of the Contract Documents.   

1. Products Specified which are Commercially Unavailable.  If the Contractor fails to 
make a request for substitutions for products, within three (3) work days after bid 
opening, and such products subsequently become commercially unavailable, the 
Contractor may request a substitution for such commercially unavailable item.  The 
decision to grant this request is solely at the District’s discretion.  The written 
approval of the District, consistent with the procedure for Change Orders, shall be 
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required for the use of a proposed substitute material.  The District may condition its 
approval of the substitution upon the delivery to District of an extended warranty or 
guaranty or other assurances of adequate performance of the substitution as well as 
an equitable deduction in the contract sum should the substituted item cost less 
than the Specified Item.  All risks of delay due the approval of a requested 
substitution by the District, DSA, or any other governmental agency having 
jurisdiction, shall be on the requesting party.  All additional costs, all procurement 
and construction delays, and all costs for review by the Architect or its consultants 
shall be the responsibility of the Contractor and will be deducted from Contractor’s 
pay request. 

B. Substitution Request Form.  Requests for substitutions of materials, products, things or 
services in place of a Specified Item must be submitted to the District in writing on the 
District’s Substitution Request Form (“Request Form”) within three (3) work days after bid 
opening, except as provided for in Paragraph 1.3.F.1.   

1. The Substitution Request Form must be accompanied by evidence as to whether the 
proposed substitution: [Attach Substitution Request Form at end of Section 00800] 

 

(a)  Is equal in quality/service/ability to the Specified Item; 
(b)  Will entail no changes in detail, construction, and scheduling of related work; 
(c)  Will be acceptable in consideration of the required design and artistic effect; 
(d)  Will provide no cost disadvantage to the District; 
(e)  Will require no excessive or more expensive maintenance, including adequacy 

and availability of replacement parts; and 
(f)   Will required no change of the construction schedule. 

 

2. In completing the Substitution Request Form, the bidder shall state, with respect to 
each requested substitution, that the bidder will agree to provide the Specified Item 
in the event that the District denies the bidder’s request for such requested 
substitution.  In the event the District denies the bidder’s requested substitution for 
a Specified Item, the bidder shall provide the Specified Item without any additional 
cost or charge to the District, and waives all rights to submit a claim.   

C. After Bid Opening. After bids are opened, the apparent lowest bidder shall provide, within 
three (3) days of opening such bids, any and all Drawing, Specifications, samples, 
performance data, calculations, and other information, as may be required to assist the 
Design Consultant and the District in determining whether the proposed substitution is 
acceptable.  The burden of establishing these facts shall be upon the bidder. 

1. After the District’s receipt of such evidence by the bidder, the District will make its 
final decision as to whether the bidder’s request for substitution for any Specified 
Items will be granted.  The decision as to whether a proposed request for 
substitution is equal to a Specified Item shall be at the sole discretion of the District.  
Any request for substitution that is granted by the District shall be documented and 
processed though a Change Order.  The District may condition its approval of any 
substitution upon delivery to the District of an extended warranty or guaranty or 
other assurances of adequate performance of the substitution.  Any and all risks of 
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delay due to approval by the District, DSA or any other governmental agency having 
jurisdiction shall be on the bidder. 

2. If the Design Consultant and District accept a proposed substitution, the Contractor 
agrees to pay for all District expenses, including but not limited to Division of the 
State Architect fees, engineering and design services, compensation to the Design 
Consultant for their required time to process such substitution through the Division 
of the State Architect, if required, and to make all changes and adjustments in 
materials or the work of all trades directly or indirectly affected by the substituted 
item or items at no cost to the District 

PART 2 - PRODUCTS 

2.1 MATERIALS 
A. Contractor Provided Materials:  The Contractor provided materials shall include any 

associated equipment and appurtenances required for performing the contract properly and 
in accordance with the equipment manufacturer's literature. 

B. All materials shall be new, unless otherwise authorized or specified in the scope of work of 
this specification. 

PART 3 - EXECUTION AND RELATED REQUIREMENTS 

3.1 GENERAL 

A. Work Restrictions: Noise generating activity such as drilling for anchor bolts needs to occur 
prior to 8 AM. 

B. Scheduling and Coordination:  Before commencing work on a specific area, the Contractor 
shall confirm that all requirements have been met pertaining to scheduling of the work.  The 
Contractor shall further determine that all required notices have been given. Work is to be 
coordinated with Mechanical contractor that will be working on site, with a June 14th, 2018 
start and substantial completion by July 9th, 2018, ready for mechanical work to continue. 
Patch at temp units to be completed July 20th to July 24th, 2018. Sheet metal work to be 
complete at Final Completion. 

C. Scheduling and Sequence of Work:  The work shall be prosecuted in such a manner as to 
cause the least interference with the normal functions of the campus activity. Prior to 
beginning any work, the Contractor shall meet with the District and the Contractor’s 
schedule shall be approved as noted in Article 1.3D above. 

D. Interruption of Utilities Services:  Interruptions shall be kept to a minimum, and shall be at 
such times and duration as approved ahead of time by the District.  No interruption shall 
occur unless scheduled with the District, and approved in advance as to time and duration of 
such interruption. No utility interruptions that impact building operation during classes will 
be allowed, and these types of interruptions, if any, shall be scheduled for after normal 
hours when classes are not in session. 

E. Material, equipment, tools and workmen shall be scheduled and delivered to the Site in a 
timely manner to avoid delay in the work.  Materials provided shall be inspected by the 
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Contractor to make certain they are in compliance with the specifications and are free from 
defects and damage. 

F. Workmanship:  Skilled personnel shall execute in a careful, neat, and proficient manner and 
in compliance with accepted trade practices for all work.  All work shall be executed in 
accordance with Cal/OSHA standards and safety orders.  And all work on this contract shall 
comply with all Local, State, and Federal Environmental Laws. 

G. Incidental Work:  Minor incidental materials and work not specifically mentioned herein, but 
necessary for the proper completion of the specified work, shall be provided without 
additional cost to the District. 

H. Administrative Forms:  District shall provide its standard forms for use by Contractor. 

3.2 EXISTING CONDITIONS & DRAWINGS 
A. See Section 00210, Information Available to Bidders for documents available for review by 

the Contractor and its subcontractors prior to and after bid. 

3.3 FIELD VERIFICATION AND MEASUREMENTS 
A. Contractor shall field verify existing conditions above ground and also below ground prior to 

demolition and trenching activities. Contractor review its plan of work with the District prior 
to commencing demolition or trenching activities. 

3.4 WORK BY CALIFORNIA LICENSED ENGINEER 

A. No work by a California licensed Engineer employed by the Contractor is anticipated for this 
project. 

B. Note that modifications to existing building structures, fire systems, or ADA changes, if any 
are discovered during the course of construction, will require DSA approval. Contractor will 
be granted a non-compensable time extension for the duration it takes to obtain DSA 
approval.  A change order will be negotiated for added direct labor field construction costs, if 
any.   

3.5 SITE WORK 

A. Existing Work:  Protect existing work which is to remain in place, be reused, or remain the 
property of the District.  Repair items that are to remain and are damaged during 
performance of the work to their original condition, or replace with new. 

B. Dust and Debris Control:  Prevent the spread of dust and debris generated by the Work, and 
avoid the creation of a nuisance or hazard in the surrounding area.  Waste and debris 
resulting from the Work being performed shall be removed on a daily basis. Promptly 
remove, and legally dispose of all debris to an offsite location. 

C. Hazmat Work: The Contractor shall notify the District immediately if unforeseen hazardous 
materials are discovered during the course of construction. Contractor shall remove said 
hazardous materials as required by law, and a change order will be issued for the cost to 
remove and legally dispose of said materials.    

D. Unforeseen Repairs:  Not used. 
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E. Disposal of Equipment and Materials:  Contractor is responsible for removal and disposal of 
all construction debris.   

3.6 PROJECT CLOSEOUT REQUIREMENTS (After Substantial Completion & Before Final 
Completion) 

A. Refer to the Drawings listed in Section 00010, Table of Contents for requirements, and 
these Supplementary General Conditions. 

B. Provide final clean-up of Site prior to Final Completion.  
C. Warranty 

1. The Contractor warrants to the District that material and equipment furnished under 
the Contract will be of the highest quality and new unless otherwise required or 
permitted by the Contract Documents, that the Work will be free from defects not 
inherent in the quality required or permitted, and that the Work will conform with 
the requirements of the Contract Documents.  Work not conforming to these 
requirements, including substitutions not properly approved and authorized, may be 
considered defective.  Contractor’s warranty and guaranty to District includes, but is 
not limited to the following representations: 

 In addition to any other warranties and guaranties provided elsewhere, a.
Contractor shall, and hereby does, warrant all Work after the Certificate of 
Substantial Completion date issued by District and shall repair or replace any 
or all such work, together with any other work, which may be displaced in so 
doing that may prove defective in workmanship or materials within a one (1) 
year period from date of completion as defined in Public Contract Code 
Section 7107(c) without expense whatsoever to District, ordinary wear and 
tear, unusual abuse or neglect excepted. District will give notice of observed 
defects with reasonable promptness. Contractor shall notify District upon 
completion of repairs. 

 In the event of failure of Contractor to comply with above mentioned b.
conditions within one week after being notified in writing, District is hereby 
authorized to proceed to have defects repaired and made good at expense of 
Contractor who hereby agrees to pay costs and charges therefore immediately 
on demand. 

 If, in the opinion of the District, defective Work creates a dangerous condition c.
or requires immediate correction or attention to prevent further loss to the 
District, the District will attempt to give the notice required by this Article. If 
the Contractor cannot be contacted or does not comply with the District’s 
requirements for correction within a reasonable time as determined by the 
District, the District may, notwithstanding the provisions of this article, 
proceed to make such correction or attention which shall be charged against 
Contractor. Such action by the District will not relieve the Contractor of the 
guarantee provided in this Article or elsewhere in this Contract. 

 This Article does not in any way limit the guarantee on any items for which a d.
longer warranty or guaranty is specified or on any items for which a 
manufacturer gives a guarantee for a longer period. Contractor shall furnish 
District all appropriate guaranty or warranty certificates upon completion of 
the project. 
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2. Format - All Warranties/Guaranties and shall include: 

 Contractor, subcontractor, and equipment supplier shall provide Warranties a.
and Guaranties on their original company letterhead with original signature. 

 Contractor shall provide original Warranties and Guaranties. Photo copies, fax b.
and e-mail copies are not acceptable.  

3. Preparation 
 Contractor shall obtain warranties and guaranties, executed in duplicate by a.

each applicable and/or responsible subcontractor(s), supplier(s), and 
manufacturer(s), within fifteen (15) days after Certificate of Substantial 
Completion date of the applicable Work.  Except for items put into use with 
District’s permission, Contractor shall leave date of beginning of time of 
warranty or guaranty blank until the date of completion is determined by 
District. 

 Contractor's Response to Construction Warranty and Guaranty Service b.
Requirements:  Following oral or written notification by the District, respond 
to construction warranty and guaranty service requirements within 24 hours, 
or earlier in case of emergency.  

4. Warranty and/or Guaranty Tags 
 At the time of installation of mechanical equipment or other major system a.

elements, tag each warranted or guaranteed item with a durable, oil and 
water resistant tag approved by the District. Attached each tag with a copper 
wire and spray with a silicone waterproof coating.  The date of Substantial 
Completion and the Contractor Authorized signature must remain blank until 
the date the District makes a determination of Substantial Completion. Show 
the following information on the tag: 

WARRANTY/GUARANTY INFORMATION – [insert project number and name on actual tag] 
a.  Type of product/material_____________________________________. 
b.  Model number_________________________________________________. 
c.  Serial number________________________________________________. 
d.  Contract number______________________________________________. 
e.  Warranty/Guaranty period ______ (months) from___________ to_______________. 
f.  Inspector's signature________________________________________. 
g.  Construction Contractor______________________________________. 
 Address______________________________________________________. 
 Telephone number_____________________________________________. 
h.  Warranty or Guaranty contact_____________________________________________. 
 Address______________________________________________________. 
 Telephone number_____________________________________________. 
i. WARNING - PROJECT PERSONNEL TO PERFORM ONLY OPERATIONAL MAINTENANCE  

DURING THE WARRANTY PERIOD. 
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3.7 PROJECT AS-BUILT 

A. Contractor shall dedicate one complete full size set of the Contract Drawings and one 
complete Project Manual for use in documenting as-built conditions, including but not 
limited to; RFIs, ASI, PCOs and Change Order.  

B. Contractor shall submit to District in hard copy one original and two copies of all Project As-
Built Documents.  In addition, one electronic copy shall be submitted to District.  District 
reserves the right to require resubmittal in accordance with these Supplementary General 
Conditions if the documents are inaccurate or incomplete, or otherwise fail to meet the 
requirements of these Contract Documents. 

C. Electronic Media Format:  Electronic media format for all Project As-Built Documents shall 
be Adobe PDF, with chapter markers and/or bookmarks inserted in place of the equivalent 
hard copy section tabs.  Electronic copy shall include all tables, charts, drawings, codes and 
all other matters reflected in hard copies.  Electronic media files shall be delivered on a 
unique CD-ROM or flash drive. 

3.8 TIME OF COMPLETION 

A. See Section 00300, Bid Proposal Form for specific requirements to complete the Work. Time 
requirements are also included in Section 00600, Construction Agreement. 

B. Substantial Completion:  The date on which the Work or designated portion thereof, as 
certified by the District and Architect, is sufficiently complete, in accordance with the 
Contract Documents, so the District may occupy or utilize the Work or designated portion 
thereof for the use for which it is intended. 

C. Remaining Work after Substantial Completion: If the Architect or District determines that the 
work required by the Contract is Substantially Complete during any inspection conducted 
pursuant to this Agreement, the Contractor shall be notified of that determination and the 
District shall determine if there is Remaining Work. A list of Remaining Work shall be issued 
only by the District or the Architect and only after the District has certified Substantial 
Completion. The District or Architect shall give the Contractor the necessary instructions for 
correction or completion of the Remaining Work, and the Contractor shall immediately 
comply with and execute such instructions within the Contract Time. Upon completion of 
the Remaining Work, another inspection shall be made that shall constitute the Final 
Inspection, provided the Remaining Work has been completed to the satisfaction of the 
District. If the remaining work has been completed to the satisfaction of the District, the 
District shall make the final acceptance and notify the Contractor in writing of this 
acceptance as of the date of Final Inspection. 

D. Final Completion:  The date when all Work for the total project has been completed in 
accordance with the terms of the Contract Documents and has been inspected following 
completion of Work identified in the Punch list Inspection and accepted by the Architect and 
the District. Final Completion is also sometimes referred to as Final Acceptance. 

 
END OF SECTION 00800 
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