

Peterson Mechanical Subcontractors List

Attention is directed to Section 4100 through 4113 of the Public Contract Code concerning Subcontractors, with emphasis on Section 4104, known as the "Subletting and Subcontracting Fair Practices Act, effective July 1, 2014.

Type of Work	Subcontractor's Name	Address/Phone	Business License # & DIR Registration #
(1) Roofing	Roofing Constructors Inc.	15002 Wicks Blvd San Leandro, CA 94577	180553
	dba: Western Roofing	510.924.0965	1000000717
(2) Framing	Modco Construction	222 Merrow Dr. Auburn, CA 95603	44377
		530.401.5285	1000010661
(3) Electrical	James Day Const. Inc	14832 Lakeshore Dr. Clearlake, CA 95422	507105
	dba: Coastal Mount. Elect	707.994.0437	1000008522

5. COMPLETION TIME

- A. For establishing the Date of Substantial Completion, the contract time shall be 185 calendar days after date of Notice to Proceed.
- B. Final Completion shall be 45 calendar days after the date of Substantial Completion.
- C. Prior to the Notice to Proceed issued by the District, the Contractor shall provide a CPM construction schedule, prepared in Microsoft Project format, utilizing the entire time allowed to complete the project. Schedule shall be subject to District's approval.

6. ACCEPTANCE AND AWARD

The District reserves the right to waive minor irregularities or reject all bids; or negotiate changes before or after execution of the Contract. This Bid shall remain open and shall not be withdrawn for a period of 10 days after Bid Opening date.

If written notice of acceptance of this Bid is mailed or delivered to the Bidder within 10 days after the date set for the receipt of this Bid, or other time before it is withdrawn, the Bidder shall execute and deliver to