

**Rodan Subcontractors List**

Attention is directed to Section 4100 through 4113 of the Public Contract Code concerning Subcontractors, with emphasis on Section 4104, known as the "Subletting and Subcontracting Fair Practices Act, effective July 1, 2014.

Type of Work	Subcontractor's Name	Address/Phone	Business License # & DIR Registration #
(1) Demo			
(2) Roofing Repairs	Western Roofing (910) 924-0916	15002 Nicks Blvd San Leandro, CA 94577	180533 100000717
(3) Acoustic ceiling	T3, INC. (910) 440-0157	42307 Osgood Rd. Fremont, CA 94539	805816 000000437

5. COMPLETION TIME

- A. For establishing the Date of Substantial Completion, the contract time shall be 185 calendar days after date of Notice to Proceed.
- B. Final Completion shall be 45 calendar days after the date of Substantial Completion.
- C. Prior to the Notice to Proceed issued by the District, the Contractor shall provide a CPM construction schedule, prepared in Microsoft Project format, utilizing the entire time allowed to complete the project. Schedule shall be subject to District's approval.

6. ACCEPTANCE AND AWARD

The District reserves the right to waive minor irregularities or reject all bids; or negotiate changes before or after execution of the Contract. This Bid shall remain open and shall not be withdrawn for a period of 10 days after Bid Opening date.

If written notice of acceptance of this Bid is mailed or delivered to the Bidder within 10 days after the date set for the receipt of this Bid, or other time before it is withdrawn, the Bidder shall execute and deliver to

2. BID AMOUNT

For labor, materials, insurances, bonds, fixtures, equipment, tools, transportation, services, sales taxes and other costs necessary to complete the public project in accordance with Specifications, for a stipulated Contract Sum in the amount of:

Quote for the BASE BID Scope of Work:

\_\_\_\_\_ \$ \_\_\_\_\_  
 (Write amount of Base Bid)

3. ADDENDUM (if applicable): #1 Received Date: 01-10-20 #2 Received Date: \_\_\_\_\_;

4. SUBCONTRACTORS LIST (If Any)

Attention is directed to Section 4100 through 4113 of the Public Contract Code concerning Subcontractors, with emphasis on Section 4104, known as the "Subletting and Subcontracting Fair Practices Act, effective July 1, 2014.

Type of Work	Subcontractor's Name	Address/Phone	Business License # & DIR Registration #
(1) Paint	KBI Paint (707) 795-4959	PO Box 750397 Petaluma, CA 94975	944475 100005867
(2) HVAC	Kevin Sullivan Htg & Air (925) 825-3225	491 N. Palomares Cir Martinez, CA 94553	807975 1000003161
(3) Electrical	TEPS (800) 900-8377	2500 Pismo Lane Concord, CA 94520	817449 1000361448

5. COMPLETION TIME

- A. For establishing the Date of Substantial Completion, the contract time shall be 185 calendar days after date of Notice to Proceed.
- B. Final Completion shall be 45 calendar days after the date of Substantial Completion.
- C. Prior to the Notice to Proceed issued by the District, the Contractor shall provide a CPM construction schedule, prepared in Microsoft Project format, utilizing the entire time allowed to complete the project. Schedule shall be subject to District's approval.

6. ACCEPTANCE AND AWARD

The District reserves the right to waive minor irregularities or reject all bids; or negotiate changes before or after execution of the Contract. This Bid shall remain open and shall not be withdrawn for a period of 10 days after Bid Opening date.

If written notice of acceptance of this Bid is mailed or delivered to the Bidder within 10 days after the date set for the receipt of this Bid, or other time before it is withdrawn, the Bidder shall execute and deliver to