



CONTRA COSTA COMMUNITY COLLEGE

Project Number D-1088/AB Restroom Renovation
Diablo Valley College

Date: August 30, 2017

NOTICE TO ALL CONTRACTORS

You are hereby notified of the following changes, clarifications and/or modifications to the original Contract Documents, Project Manual, Drawings, Specifications and/or previous Addenda. This Addendum shall supersede the original Contract Documents and previous Addenda wherein it contradicts the same, and shall take precedence over anything to the contrary therein. All other conditions remain unchanged.

This Addendum forms a part of the Contract Documents and modifies the original Contract Documents. Acknowledge receipt of this Addendum in space provided on the Bid Proposal Form. Failure to acknowledge may subject Bidder to disqualification.

A. Clarification

Item:

1. Clarifications:

- Owner provided materials for the roofing over the AB Restrooms include:
 - (1) Roll of 60mil DL DF (Duro-Fleece) membrane, approximately 10' x 100'
 - (2) 4 - Duro-last corners
 - (3) 3 buckets of solvent base adhesive, amount of adhesive in each bucket is unknown
 - (4) 1 Cr-20 25' hose
- Any additional materials required are the responsibility of the contractor

ADDENDUM #2

DSA Appl. # 01-116204

B. If you have any questions regarding this Addendum, please contact:

Jovan Esprit, Contracts Manager
Contra Costa Community College District
500 Court St., Martinez, CA 94553
Email: jesprit@4cd.edu ;
Facsimile: 925-335-9697

All other terms and conditions of BID are to remain the same.

LCA Architects, Inc.
590 Ygnacio Valley Road, Suite 310
Walnut Creek, CA 94596

Architect of Record: Brent Randall

Division of the State Architect

END OF ADDENDUM #X