

ADDENDUM #1



CONTRA COSTA COMMUNITY COLLEGE DISTRICT

D-1150 (LHS) and D-1241 (LC) Roof Replacement

Diablo Valley College

Date: June 5, 2024

NOTICE TO ALL CONTRACTORS

You are hereby notified of the following changes, clarifications and/or modifications to the original Contract Documents, Project Manual, Drawings, Specifications and/or previous Addenda. This Addendum shall supersede the original Contract Documents and previous Addenda wherein it contradicts the same, and shall take precedence over anything to the contrary therein. All other conditions remain unchanged.

This Addendum forms a part of the Contract Documents and modifies the original Contract Documents dated **May 28, 2024**. **Acknowledge receipt of this Addendum in space provided on the Bid Proposal Form. Failure to acknowledge may subject Bidder to disqualification.**

A. DELETIONS, ADDITIONS, CHANGES, REVISIONS

Item:

1. **SECTION 00200, 1.2.A:** Replace the link with <https://www.4cd.edu/business/purchasing/index.html>.

2. **SECTION 00200: Add the following...**
 - 1.3.J The forms to submit in addition to Section 00300 BID PROPOSAL FORM are as follows:
 - Section 00350 NONCOLLUSION AFFIDAVIT
 - Section 00360 IRAN CONTRACTING ACT CERTIFICATION
 - Section 00450 CERTIFICATE OF SITE VISIT (Signed by Rosdinah Baharin)
 - BID SECURITY (BID BOND) per Section 00200, 1.4.

ADDENDUM #1

B. BIDDER'S QUESTIONS AND DISTRICT RESPONSES

Question #1: For the Builder's Risk, can you please tell me the year built for both buildings?

Response: D-1150 LIFE HEALTH SCIENCE (LHS) was built in 1960.
D-1241 LEARNING CENTER (LC), 1ST Floor was built in 1974 and 2nd Floor was built in 1993.

C. If you have any questions regarding this Addendum, please contact:

Ben Cayabyab, Contracts Manager
Contra Costa Community College District
500 Court St., Martinez, CA 94553
Email: bcayabyab@4cd.edu

All other terms and conditions of BID are to remain the same.



Ben Cayabyab
Contracts Manager
Contra Costa Community College District

END OF ADDENDUM # 1