

ADDENDUM #2



CONTRA COSTA COMMUNITY COLLEGE DISTRICT

DVC-2024-04 SRC AV Installation

San Ramon Campus
1690 Watermill Rd., San Ramon, CA 94582

Date: November 29, 2023

NOTICE TO ALL CONTRACTORS

You are hereby notified of the following changes, clarifications and/or modifications to the original Contract Documents, Project Manual, Drawings, Specifications and/or previous Addenda. This Addendum shall supersede the original Contract Documents and previous Addenda wherein it contradicts the same, and shall take precedence over anything to the contrary therein. All other conditions remain unchanged.

This Addendum forms a part of the Contract Documents and modifies the original Contract Documents dated **November 14, 2023**. Acknowledge receipt of this Addendum in space provided on the Bid Proposal Form. Failure to acknowledge may subject Bidder to disqualification.

DELETIONS, ADDITIONS, CHANGES, REVISIONS

A. Add:

1. For Room 229 (Cadaver) and Room 164 (multi-display) SOW, we will do the following:
 - a. All items will stay as is – speakers, switcher, displays, screen, touch panels, etc – with the following changes:
 - i. We will install an owner furnished contractor installed (OFCI) DGE at the desk and that is to connect to one of the new network cables with a contractor furnished and contractor installed (CFCI) patch cord.
 - ii. Please test, re-label and document the cabling like the rest of the rooms
 - iii. We will then connect OFCI HDMI and usb cables to an OFCI touch monitor.
 - iv. An HDMI cable will also connect from the DM switch to the DGE for video preview

ADDENDUM #2

B. If you have any questions regarding this Addendum, please contact:

Rod Herrera
Contra Costa Community College District
500 Court St., Martinez, CA 94553
Email: rherrera@4cd.edu
Phone: 925-229-6957;

All other terms and conditions of this BID are to remain the same.

END OF ADDENDUM #2