

ADDENDUM #3



CONTRA COSTA COMMUNITY COLLEGE DISTRICT

D-4029 – LIBERAL ARTS AV UPGRADE

Date: April 27, 2022

You are hereby notified of the following changes, clarifications and/or modifications to the original Contract Documents, Project Manual, Drawings, Specifications and/or previous Addenda. This Addendum shall supersede the original Contract Documents and previous Addenda wherein it contradicts the same, and shall take precedence over anything to the contrary therein. All other conditions remain unchanged.

Acknowledge receipt of this Addendum in space provided on the Bid Proposal Form. Failure to acknowledge may subject Bidder to disqualification.

A. Deletions, Additions, Changes, Revisions

1. Section 00100-The Due Date has been changed to **May 3, 2022 prior to 2:00PM.**

B. Questions and Answers


1. Does all the additional exterior conduit and junction boxes need to be painted to match existing?
 - a. Yes.
2. Q&A #1. Answer is contradictory to what was stated on the job walk. We were informed on the job walk that the Crestron materials shown on the BOM were already ordered by the District and should be OFCI. Addendum 2 states that they are CFCI. Will you please confirm which is correct.
 - a. The addendum is correct. It will be CFCI
3. Q&A #10. Answer states that the contractor is responsible for the cost of the conduit entrances to each room. However, in addition to the conduit entrances, much of the existing 3" trunk conduits going around the hallways on each floor are near capacity and will not have enough space to accommodate all the additional Cat6A cabling from the IDF. Is the contractor also responsible for the cost of the additional 3" trunk conduit where needed?
 - a. Yes, contractor is responsible for all conduit.

ADDENDUM #3

C. If you have any questions regarding this Addendum, please contact:

Ben M. Cayabyab, Contracts Manager
Contra Costa Community College District
500 Court St., Martinez, CA 94553
Email: bcayabyab@4cd.edu;

All other terms and conditions of BID are to remain the same.



Ben Cayabyab, Contracts Manager

END OF ADDENDUM #3