

## ADDENDUM #4



### CONTRA COSTA COMMUNITY COLLEGE DISTRICT

#### **D-4029 – LIBERAL ARTS AV UPGRADE**

**Date: April 28, 2022**

---

You are hereby notified of the following changes, clarifications and/or modifications to the original Contract Documents, Project Manual, Drawings, Specifications and/or previous Addenda. This Addendum shall supersede the original Contract Documents and previous Addenda wherein it contradicts the same, and shall take precedence over anything to the contrary therein. All other conditions remain unchanged.

Acknowledge receipt of this Addendum in space provided on the Bid Proposal Form. Failure to acknowledge may subject Bidder to disqualification.

---

#### **A. Bid Document Change**

1. Disregard note in addendum 3 for contractor to paint all exterior conduit and junction boxes. The selected contractor will not need to do this work.

#### **B. Questions and Answers**


1. Addendum 3 raises additional questions concerning the conduit in this bid. During the job walk we were not able to visit all rooms. Would it be possible for there to be an allowance based on in linear feet or \$ concerning the conduit that may or may not need to be replaced? My concern is that there likely will be significant discrepancies amongst bidders since the actual amount of conduit to be replaced is unknown.
  - a. No allowance will be used for this cost. Contractor will need to estimate all distances and quantities based on the rooms that were walked since all rooms have a similar layout.

#### **C. If you have any questions regarding this Addendum, please contact:**

**Ben M. Cayabyab, Contracts Manager**  
**Contra Costa Community College District**  
**500 Court St., Martinez, CA 94553**  
**Email: [bcayabyab@4cd.edu](mailto:bcayabyab@4cd.edu);**

## ADDENDUM #4

All other terms and conditions of BID are to remain the same.



---

Ben Cayabyab, Contracts Manager

END OF ADDENDUM #4