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Section 00100 
NOTICE INVITING BIDS 

D-1200 - Gym Re-Roof Project
Diablo Valley College 

321 Golf Club Road 
Pleasant HIll, CA 94523 

NOTICE IS HEREBY GIVEN that the Governing Board of the Contra Costa Community College District (District), 
Martinez, California, will receive sealed bid proposals for the furnishing of all labor, materials, equipment, 
transportation and services for the construction of the project entitled D-1200 Gym Re-Roof Project. 

Construction Cost Estimate (Range):  $  200,000 to $  300,000 
California License Required:   N/A  

In general, the Work consists of overlaying on the existing roofing system. The work will include spot 
repairing the locations pointed out in the exhibit A “Gym Roof Assessment”, cutting and capping roof flues 
(as shown in Exhibit B) and adding walking pads.  

The District does not provide hardcopies of bid documents or reimburse cost of printing, delivery, or any 
expenses related to the bidding process. 

For information directly from the District, you may also log on to the District Website: 
https://webapps.4cd.edu/apps/purchasingviewbids/default.aspx. Project documents available include, 
but are not limited to, plans, specifications, addenda, bidders lists, bid results, etc., and can be viewed 
on this District webpage. Builders Exchanges around Northern California are also notified. 

All questions related to this project must be submitted, via email, to: 
Ben M. Cayabyab, Contracts Manager  
Contra Costa Community College District 
500 Court St., Martinez, CA 94553  
Email:  bcayabyab@4cd.edu  

Each bid shall be made on the bid form, which is included in the Bid Documents and when submitted, shall be 
accompanied by a Bid Bond or Certified Cashier’s Check in the amount of 10% of bid (made payable to the 
Contra Costa Community College District).  The District reserves the right to forfeit Bid Bond submitted for 
failure of the successful bidder to secure Payment & Performance Bonds. 

IMPORTANT INFORMATION: 
Pre-Bid Meeting and Job Walk, Date/Time: ......November 10th at 11:00 AM (Mandatory) 
Pre-Bid Meeting Location: ................................Diablo Valley College - 321 Golf Club Road, Martinez, CA 

94553. Parking Lot #9. 
Last Date / Time for Bidder’s 
Requests for Information:  ...............................November 17, 2021 (prior to 5:00pm) 
Last Day to Issue Addendum: ...........................November 22, 2021 
Bids Due No Later Than, Date / Time: ...............November 30, 2021 (prior to 2:00PM) 
Bids Must Be Received at:  ...............................Contra Costa Community College District (Lobby) 

500 Court St, Martinez, CA 94553 
Attn: Ben M. Cayabyab, Contracts Manager 

https://www.4cd.edu/business/purchasing/index.html
http://www.4cd.edu/webapps/PurchasingViewBids/default.aspx
http://www.4cd.edu/webapps/PurchasingViewBids/default.aspx
mailto:bcayabyab@4cd.edu
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Bids must be received by the District prior to the time and by the date noted above.  Bids that are not 
received by the District prior to the time and by the date noted above will not be accepted, and will be 
returned to the Bidder unopened.  It is the contractor’s responsibility to deliver the proposal to the proper 
place and time.  The District is not responsible for lost or late proposals delivered by a 3rd party carrier. 

The successful bidder will be required to furnish a labor and material bond in an amount equal to one 
hundred percent (100%) of the contract price and a faithful performance bond in an amount equal to one 
hundred percent (100%) of the contract price, said bonds to be secured from a surety company acceptable to 
the Contra Costa Community College District and authorized to execute such surety in the State of California.  
 
This project is a public works project and is subject to prevailing wage rate laws.  A copy of the prevailing rates 
of wages is on file with the Contracts & Purchasing Office of the Contra Costa Community College District, 
available at the DIR website at https://www.dir.ca.gov/oprl/pwappwage/PWAppWageStart.asp.  Said rates of 
wages shall be included in the contract for the work by this reference. 
 
Attention is directed to Section 4100 through 4113 of the Public Contract Code concerning Subcontractors, 
with emphasis on Section 4104, known as the “Subletting and Subcontracting Fair Practices Act, effective 
July 1, 2014. 
 
Attention is directed to Labor Code Section 1725.5 regarding Department of Industrial Relations (DIR) 
contractor registration process including registration criteria and implementation of DIR registration 
requirements. Labor Code Section 1771.7 establishes contractor’s obligation to submit Certified Pay Roll 
(CPR) to the Department of Labor and Standards Enforcement (DLSE) and public works monitoring and 
enforcement. Labor Code Section 1773.3 requires the District to submit a PWC-100 to DIR for all public 
works contract awarded effective January 1, 2015. 

Attention is directed to Section 00600, Construction Agreement, Article 5, and Section 00700 GENERAL 
CONDITIONS, Article 8, paragraphs 8.4.1 and 8.4.2, regarding liquidated damages.  Liquidated Damages shall 
be set for $500 Dollars for each calendar day the work is delayed beyond the Contract Substantial Completion 
date. The Governing Board of the Contra Costa Community College District reserves the right to reject any 
and all bids and/or waive any informality or irregularity in any bid received.  No bidder may withdraw their Bid 
for a period of ninety (90) days after the date set for opening thereof. 

 
END OF SECTION 00100 
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