Contra Costa Community College District
pathways to success

Exhibit A-1.1 Data Table - General Contractor
List the three most recent, most comparable, and completed design-build projects within the last 10 years

	Project Name	Year Completed	Public/Private/California CCCD/California K-12/Etc.	Engineering Technology Facility for a California CCD (Yes or No)	Complex Renovation and Seismic Upgrade for a California CCD (Yes or No)	Occupied Campus Site (Yes or No)	Higher Educational Facility Size (+/- 40,000 GSF) (List GSF)	Project Value Over $30M (List Value)	DSA (Yes or No)	Sustainability (What Level)	Project Stabilization Agreement (Yes or No)	Traditional Design-Build (Stipulated or LSUM) (Yes or No)	Progressive Design-Build (Open Book GMP) (Yes or No)
1													
2													
3													

Exhibit A-1.1 Data Table - Architect of Record
List the three most recent, most comparable, and completed design-build projects within the last 10 years

	Project Name	Year Completed	Public/Private/California CCCD/California K-12/Etc.	Engineering Technology Facility for a California CCD (Yes or No)	Complex Renovation and Seismic Upgrade for a California CCD (Yes or No)	Occupied Campus Site (Yes or No)	Higher Educational Facility Size (+/- 40,000 GSF) (List GSF)	Project Value Over $30M (List Value)	DSA (Yes or No)	Sustainability (What Level)	Project Labor Agreement (Yes or No)	Traditional Design-Build (Stipulated or LSUM) (Yes or No)	Progressive Design-Build (Open Book GMP) (Yes or No)
1													
2													
3													