

Governing Board

Andy Li
Judy E. Walters, Ph.D.
Fernando Sandoval
John E. Márquez
Rebecca Barrett

President
Vice President
Secretary



Chancellor
Bryan Reece, Ph.D.

College Presidents
Tia Robinson-Cooper, Ed.D. Contra Costa College
Susan E. Lamb Diablo Valley College
Robert Kratochvil, Ed.D. Los Medanos College


Contra Costa Community College District
Diablo Valley College
D-1189 Acid Waste Dilution Tank Replacement (Informal)
ADDENDUM NO. 1

Your attention is called to the fact that the following has been added/changed:

Revisions to bid documents:

1. Section 00100 Paragraph 4, change to:
 - a. In general, the work consists installation of the new Acid Dilution Tank. The project will be to install the new tank and vault in the proposed location and tie in the new tank to the existing system. The location of the tank is already uncovered and the previous tank has already been removed. The project will be to install the new tank and vault in the locations of the old tank and tie in the new tank to the existing system. The contractor will need to over excavate for the new vault and tank and backfill once complete.
2. Section 00300 Paragraph 5E:
Remove this paragraph. There is no Project Stabilization Agreement for this project. You may put a line through it on the submitted copy.

All other facts and specifications to this bid remain unchanged. **Be sure to acknowledge receipt of this addendum in the Bid Form.**

Signature  Date 10/26/2021

Ben Cayabyab
Contracts Manager
CCCCD