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DIVISION 01 – GENERAL REQUIREMENTS  

See SECTION 00800 SUPPLEMENTARY GENERAL CONDITIONS  

 
VOLUME 2 
 

TECHNICAL SPECIFICATIONS – See Drawings provided by GNU Group 
(“Revised Exterior Wayfinding Recommendation Set, Updated April 4, 2022”) 
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Section 00100 
NOTICE INVITING BIDS 

(INFORMAL BIDS) 
 

     C-4016 Contra Costa College      
      Wayfinding Signage Project 

 
Contra Costa College 
2600 Mission Bell Dr. 
San Pablo, CA 94806 

 

NOTICE IS HEREBY GIVEN that the Governing Board of the Contra Costa Community College District (District), 
Martinez, California, will receive sealed bid proposals for the furnishing of all labor, materials, equipment, 
transportation and services for the construction of the project titled C-4016 Contra Costa College 
Wayfinding Signage Project. 
 

Construction Cost Estimate (Range): $ 6 0 ,000 to $ 70,000  
California License Required: B – General Building Contractor, or 
                                                                        D-42 Non-Electrical Sign Installation 

In general, the scope of work includes providing new pedestrian and vehicular wayfinding signage and posts as 
shown in GNU Group drawings dated April 4, 2022.   

 
The District does not provide hardcopies of bid documents or reimburse cost of printing, delivery, or any 
expenses related to the bidding process. 

 

For information directly from the District, you may also log on to the District Website: 
https://webapps.4cd.edu/apps/purchasingviewbids/default.aspx. Project documents available include, 
but are not limited to, plans, specifications, addenda, bidders lists, bid results, etc., and can be viewed 
on this District webpage. Builders Exchanges around Northern California are also notified. 

 
All questions related to this project must be submitted by email, no later than May 5, 2022, to: 

Rod Herrera, Senior Buyer 
Contra Costa Community College District 
500 Court St., Martinez, CA 94553 
Email: rherrera@4cd.edu 

 

Each bid shall be made on the bid form, which is included in the Bid Documents and when submitted, shall be 
accompanied by a Bid Bond or Certified Cashier’s Check in the amount of 10% of bid (made payable to the 
Contra Costa Community College District). The District reserves the right to forfeit Bid Bond submitted for 
failure of the successful bidder to secure Payment & Performance Bonds. 

 
IMPORTANT INFORMATION: 
Pre-Bid Meeting and Job Walk, Date/Time: .......Wed, April 27, 2022 at 11:00AM (NON-MANDATORY) 
Pre-Bid Meeting Location: ................................Parking Lot #9 Buildings and Grounds – see Campus Map 
PLEASE NOTE: A Site Visit will be held immediately following the Pre Bid meeting.  
Last Date / Time for Bidder’s 
Requests for Information: .................................May 5, 2022 (prior to 2:00PM) 
Bids Due No Later Than, Date / Time: ................May 19, 2022 (prior to 2:00PM) 

https://webapps.4cd.edu/apps/purchasingviewbids/default.aspx
https://webapps.4cd.edu/apps/purchasingviewbids/default.aspx
mailto:rherrera@4cd.edu
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Bids Must Be Received at: .................................Contra Costa Community College District (Lobby) 
500 Court St, Martinez, CA 94553 
Attn: Rod Herrera, Senior Buyer 
(925)229-6957 

 
Bids must be received by the District prior to the time and by the date noted above. Bids that are not 
received by the District prior to the time and by the date noted above will not be accepted, and will be 
returned to the Bidder unopened. The District highly encourages all bidders to hand deliver their 
proposals as the District is not responsible for proposals not being delivered in a timely manner by 3rd 
party carriers! 

Each bid shall be made on the Bid Proposal Form, which is included in the Bid Documents. The successful 
bidder will be required to furnish a labor and material bond in an amount equal to one hundred percent 
(100%) of the contract price and a faithful performance bond in an amount equal to one hundred percent 
(100%) of the contract price, said bonds to be secured from a surety company acceptable to the Contra Costa 
Community College District and authorized to execute such surety in the State of California. 

This project is a public works project and is subject to prevailing wage rate laws. A copy of the prevailing 
rates of wages is on file with the Contracts & Purchasing Office of the Contra Costa Community College 
District, available at the DIR website at https://www.dir.ca.gov/oprl/pwappwage/PWAppWageStart.asp. 
Said rates of wages shall be included in the contract for the work by this reference. 

 
Attention is directed to Section 4100 through 4113 of the Public Contract Code concerning Subcontractors, 
with emphasis on Section 4104, known as the “Subletting and Subcontracting Fair Practices Act, effective 
July 1, 2014. 

Attention is directed to Labor Code Section 1725.5 regarding Department of Industrial Relations (DIR) 
contractor registration process including registration criteria and implementation of DIR registration 
requirements. Labor Code Section 1771.7 establishes contractor’s obligation to submit Certified Pay Roll 
(CPR) to the Department of Labor and Standards Enforcement (DLSE) and public works monitoring and 
enforcement. Labor Code Section 1773.3 requires the District to submit a PWC-100 to DIR for all public 
works contract awarded effective January 1, 2015. 

 
 

The contract time is 130 Calendar Days between the Notice to Proceed date and the Contract Substantial 
Completion date. Liquidated Damages shall be set for Three Hundred Dollars ($300.00) for each Calendar 
Day the Work is delayed beyond the contract Substantial Completion date; and One Hundred Dollars 
($100.00) for each Calendar Day Remaining Work is delayed beyond the Contract Final Completion Date. 
The Contra Costa Community College District reserves the right to reject any and all bids and/or waive any 
informality or irregularity in any bid received. No bidder may withdraw their Bid for a period of fifteen (15) 
Calendar Days after the date set for opening thereof.  
 
Certificates of Liability Insurance with proper endorsements shall be required for the successful bidder. 

This bid process is conducted under the CUPCCAA Informal Bid Regulations. The District has pre-qualified 
General Contractors through the CUPCCAA Process, and the list of pre-qualified General Contractors can be 
found on the District’s web site: 
http://www.4cd.edu/business/purchasing/docs/List%20of%20Prequalified%20Contractors.pdf 

Contractors who are not on the pre-qualified list will be required to submit an application prior to award. 
 

END OF SECTION 00100 

https://www.dir.ca.gov/oprl/pwappwage/PWAppWageStart.asp
http://www.4cd.edu/business/purchasing/docs/List%20of%20Prequalified%20Contractors.pdf
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SECTION 00210 

INFORMATION AVAILABLE TO BIDDERS 

PART 1 ‐ REPORT AND INFORMATION 

1.1 Existence  of  reports,  record  drawings,  and  utility  surveys:    Contra  Costa  Community  College 
District,  its consultants, and prior contractors may have collected documents providing a general 
description of the site and conditions of the work.  These documents may consist of geotechnical 
reports  for  and  around  the  site,  record  drawings,  utility  drawings,  and  information  regarding 
underground  utilities.    These  reports,  documents  and  other  information  are  not  part  of  the 
Contract Documents and do not  show new work  to be  constructed,  rather,  they  show existing 
conditions that Contractor may have to address as part of its construction planning. 

1.2 Available Documentation:  The following existing documentation has been made available for 
downloading via the District’s web site: https://webapps.4cd.edu/apps/purchasingviewbids/default.aspx 

A. Campus Utilities Maps, prepared by LCC Engineering and Surveying, 8 sheets, dated 9/24/18 

B. Topographic Maps, prepared by LCC Engineering and Surveying, 24 sheets, dated 9/24/18 

1.3 Contractor  shall  acknowledge  and  accept  that  the  documents  are  not  a  part  of  the  Contract 
Documents  and  are  made  available  to  bidders  for  reference  only.  The  District  and  its 
representatives are not responsible for any and all discrepancies between the documents and the 
existing and actual as‐built conditions, and do not guarantee the accuracy of the documents. 

1.4 The District and Design Consultants assume no responsibility for the completeness or accuracy of 
the  documents  or  the  records  compiled  there  from  and  the  interpretations  made  from  the 
documents.    There  is  no  express  or  implied  guarantee  that  the  conditions  indicated  in  the 
documents  are  representative of  those  existing  throughout  the building  and/or  site Conditions 
differing substantially from those indicated may be encountered. 

 
 

END OF SECTION 00210 
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SECTION 00300 
BID PROPOSAL FORM 
 (INFORMAL BIDS) 

CONTRA COSTA COLLEGE  
WAYFINDING SIGNAGE PROJECT

Contra Costa College 
2600 Mission Bell Dr. 
San Pablo, CA 94806 

BID DATE:  May 19, 2022, 2:00 PM 

===================================================================================== 
INSTRUCTIONS TO BIDDERS: 

• Submit your BID Proposal via mail/overnight mail or deliver, in person, to:
Contra Costa Community College District
500 Court Street
Martinez, CA  94553
Attn: Rod Herrera, Senior Buyer
• Don’t  forget  to  include  a  Bid  Bond  for  10%  of  the  Bid  amount;  (copy  attached  to  Bid  Proposal  is 
accepted, original by mail to follow); 

• Bid results shall be sent to you via email message and posted at the District Website;
For clarification, please email: Rod Herrera, Senior Buyer, rherrera@4cd.edu 
======================================================================================

Attention  is directed  to Labor Code Section 1725.5  regarding Department of  Industrial Relations  (DIR) 
contractor  registration  process;  registration  criteria  and  implementation  of  DIR  registration 
requirements. Labor Code Section 1771.7 establishes contractor’s obligation to submit Certified Payroll 
(CPR) to the Department of Labor and Standards Enforcement (DLSE) and public works monitoring and 
enforcement. Labor Code Section 1773.3 requires the District to submit a PWC‐100 to DIR for all public 
works contract awarded effective January 1, 2015. 

1. INTRODUCTION
A. The Bidder proposes to perform the Work for the Contract Sum and within the proposed time,

based upon an examination of the Job Site and Specifications.
B. The Bidder certifies this proposal is submitted in good faith.
C. The signed copy of the Certification of Visit to the Site shall be attached to the Bid Proposal

Form.
D. The Bidder shall attach a Bid Security for ten percent (10%) of the Bid Amount in the form of

Bid Bond, or Certified Check payable to the District.
E. The District shall award the contract to the lowest responsive and responsible Bidder. The

evaluation of the low bid shall be based on the total of Base Bid.

Please Note: PCC 20651 (b); In the event, the successful bidder fails to provide the required Payment 
and Performance bonds, the Bid Security shall be forfeited in favor of the District and Contractor shall 
not be entitled for contract award. 

____________________________________ 
Bidder’s Name 
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2.  BID AMOUNT 

For labor, materials, insurances, bonds, fixtures, equipment, tools, transportation, services, sales 
taxes and other costs necessary to complete the public project in accordance with Contract 
Drawings and Specifications, for a stipulated Contract Sum in the amount of: 
 

Quote for the BASE BID Scope of Work: 
 

 
    $   
(Write amount of Base Bid) 
 
3.  ADDENDUM (if applicable):  #1  Received Date: _________;  #2 Received Date: ___________; 
 
4.  SUBCONTRACTORS LIST (If Any) 
 
Attention  is  directed  to  Section  4100  through  4113  of  the  Public  Contract  Code  concerning 
Subcontractors,  with  emphasis  on  Section  4104,  known  as  the  “Subletting  and  Subcontracting  Fair 
Practices Act, effective July 1, 2014. 

 
Type Subcontractor's  Business License # 

of Work Name Address/Phone & DIR Registration # 

(1) 
 

 

  

 

  

 

  

 

(2) 
 

 

  

 

  

 

  

 

(3) 
 

 

  

 

  

 

  

 
 
4.  COMPLETION TIME 

A. For establishing the Date of Substantial Completion, the contract time shall be 130 calendar 
days after date of Notice to Proceed. 

B. Final Completion shall be 30 calendar days after the date of Substantial Completion. 
C. Prior to the Notice to Proceed issued by the District, the Contractor shall provide a CPM 

construction schedule, prepared in Microsoft Project format, utilizing the entire time allowed 
to complete the project.  Schedule shall be subject to District's approval. 

 
5.  ACCEPTANCE AND AWARD 

The District reserves the right to waive minor irregularities or reject all bids; or negotiate changes 
before or after execution of the Contract.  This Bid shall remain open and shall not be withdrawn 
for a period of 10 days after Bid Opening date. 

 
If written notice of acceptance of this Bid is mailed or delivered to the Bidder within 10 days after the date 
set for the receipt of this Bid, or other time before it is withdrawn, the Bidder shall execute and deliver to 
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the District a Contract prepared by District with the required Surety Bonds and Certificates of Insurance, 
within 10 days after personal delivery or deposit in the mail of the notification of acceptance. 

 
Notice of acceptance or request for additional information may be addressed to the Bidder at the address 
provided. 
 
The undersigned hereby certifies under penalty of perjury under the laws of the State of California that all 
the information submitted by the bidder in connection with this proposal and all the representations herein 
made are true and correct.   
 
 
_____________________________________________  CSLB License No.: _____________ Exp:    
Firm Name   
   
_____________________________________________  DIR Registration No.:    
Address    
   
_____________________________________________  Phone:    
   
_____________________________________________  Email:    
 
 
 
   
Authorized Signature  Print Name  Date 



 

 
Contra Costa Community College District  Section 00500 – Page 1 of 7 
Contra Costa College  Payment and Performance Bond Forms 
Contra Costa College Wayfinding Signage Project 

 
SECTION 00500 

PAYMENT BOND 
(CALIFORNIA PUBLIC WORK) 

KNOW ALL MEN BY THESE PRESENTS: 

THAT WHEREAS, the Contra Costa Community College District (sometimes referred to 
hereinafter as “Obligee”) has awarded to __________________________________ (hereinafter 
designated as the “Principal” or “Contractor”), an agreement for the work described as follows: 
____________________________________ (hereinafter referred to as the “Public Work”); and 

WHEREAS, said Contractor is required to furnish a bond in connection with said 
Contract, and pursuant to California Civil Code Section 9550; 

NOW, THEREFORE, We, _______________________________________, the 
undersigned Contractor, as Principal; and ________________________________, a corporation 
organized and existing under the laws of the State of ________________, and duly authorized to 
transact business under the laws of the State of California, as Surety, are held and firmly bound 
unto the Contra Costa Community College District and to any and all persons, companies, or 
corporations entitled by law to file stop notices under California Civil Code Section 9100, or any 
person, company, or corporation entitled to make a claim on this bond, in the sum of 
____________________ Dollars ($_____________), said sum being not less than one hundred 
percent (100%) of the total amount payable by said Obligee under the terms of said Contract, for 
which payment will and truly to be made, we bind ourselves, our heirs, executors and 
administrators, successors and assigns, jointly and severally, firmly by these presents. 

THE CONDITION OF THIS OBLIGATION IS SUCH that if said Principal, its heirs, 
executors, administrators, successors, or assigns, or subcontractor, shall fail to pay any person or 
persons named in Civil Code Section 9100; or fail to pay for any materials, provisions, or other 
supplies, used in, upon, for, or about the performance of the work contracted to be done, or for 
any work or labor thereon of any kind, or for amounts due under the Unemployment Insurance 
Code, with respect to work or labor thereon of any kind; or shall fail to deduct, withhold, and pay 
over to the Employment Development Department, any amounts required to be deducted, 
withheld, and paid over by Unemployment Insurance Code Section 13020 with respect to work 
and labor thereon of any kind, then said Surety will pay for the same, in an amount not exceeding 
the amount herein above set forth, and in the event suit is brought upon this bond, also will pay 
such reasonable attorneys’ fees as shall be fixed by the court, awarded and taxed as provided in 
California Civil Code Sections 9550 et seq. 

This bond shall inure to the benefit of any person named in Civil Code Section 9100 giving such 
person or his/her assigns a right of action in any suit brought upon this bond. 

It is further stipulated and agreed that the Surety of this bond shall not be exonerated or released 
from the obligation of the bond by any change, extension of time for performance, addition, 
alteration or modification in, to, or of any contract, plans, or specifications, or agreement 
pertaining or relating to any scheme or work of improvement herein above described; or 
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pertaining or relating to the furnishing of labor, materials, or equipment therefor; nor by any 
change or modification of any terms of payment or extension of time for payment pertaining or 
relating to any scheme or work of improvement herein above described; nor by any rescission or 
attempted rescission of the contract, agreement or bond; nor by any conditions precedent or 
subsequent in the bond attempting to limit the right of recovery of claimants otherwise entitled to 
recover under any such contract or agreement or under the bond; nor by any fraud practiced by 
any person other than the claimant seeking to recover on the bond; and that this bond be 
construed most strongly against the Surety and in favor of all persons for whose benefit such 
bond is given; and under no circumstances shall the Surety be released from liability to those for 
whose benefit such bond has been given, by reason of any breach of contract between the 
Obligee and the Contractor or on the part of any obligee named in such bond; that the sole 
condition of recovery shall be that the claimant is a person described in California Civil Code 
Sections 9100, and who has not been paid the full amount of his or her claim; and that the Surety 
does hereby waive notice of any such change, extension of time, addition, alteration or 
modification herein mentioned. 

IN WITNESS WHEREOF, we have hereunto set our hands and seals this_____________ day of 
_____________, 20____. 

PRINCIPAL/CONTRACTOR: 
 
  

By:   

SURETY: 

  

By:   

Attorney-in-Fact 
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IMPORTANT: THIS IS A REQUIRED FORM. 

Surety companies executing bonds must possess a certificate of authority from the California 
Insurance Commissioner authorizing them to write surety insurance defined in California 
Insurance Code Section 105, and if the work or project is financed, in whole or in part, with 
federal, grant or loan funds, Surety’s name must also appear on the Treasury Department’s most 
current list (Circular 570 as amended). 

Any claims under this bond may be addressed to: 

(Name and Address of Surety) (Name and Address of agent or representative 
for service for service of process in California) 

  
 
  
 
Telephone:  

  
 
  
 
Telephone:    

 

STATE OF CALIFORNIA  ) 
     )  ss. 
COUNTY OF    ) 

On ___________________________ before me, ______________________________________, 
 (insert name and title of the officer) 
a Notary Public in and for said State, personally appeared 
_______________________________, who proved to me on the basis of satisfactory evidence to 
be the person(s) whose name(s) is/are subscribed to the within instrument as the Attorney-in-Fact 
of the _____________________ (Surety) and acknowledged to me that he/she/they subscribed 
the name of the _____________________ (Surety) thereto and his own name as Attorney-in-
Fact on the executed instrument. 
 
I certify under PENALTY OF PERJURY under the laws of the State of California that the 
foregoing paragraph is true and correct. 
 
WITNESS my hand and official seal. 

  
Notary Public in and for said State 
 
Commission expires:  

(SEAL) 

NOTE: A copy of the power-of-attorney to local representatives of the bonding company 
must be attached hereto. 
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CONTRACT PERFORMANCE BOND 
(CALIFORNIA PUBLIC WORK) 

KNOW ALL MEN BY THESE PRESENTS: 

THAT WHEREAS, Contra Costa Community College District (sometimes referred to 
hereinafter as “Obligee”) has awarded to ___________________________________________ 
(hereinafter designated as the “Principal” or “Contractor”), an agreement for the work described 
as follows: ____________________________________ (hereinafter referred to as the “Public 
Work”); and 

WHEREAS, the work to be performed by the Contractor is more particularly set forth in 
that certain contract for said Public Work dated _____________ ____________________, 
(hereinafter referred to as the “Contract”), which Contract is incorporated herein by this 
reference; and 

WHEREAS, the Contractor is required by said Contract to perform the terms thereof and 
to provide a bond both for the performance and guaranty thereof. 

NOW, THEREFORE, we, ______________________________________, the 
undersigned Contractor, as Principal, and ________________________________, a corporation 
organized and existing under the laws of the State of ________________, and duly authorized to 
transact business under the laws of the State of California, as Surety, are held and firmly bound 
unto the Contra Costa Community College District in the sum of 
_____________________________________ Dollars ($_______________), said sum being not 
less than one hundred percent (100%) of the total amount payable by said Obligee under the 
terms of said Contract, for which amount well and truly to be made, we bind ourselves, our heirs, 
executors, administrators, successors, and assigns, jointly and severally, firmly by these presents. 

THE CONDITION OF THIS OBLIGATION IS SUCH THAT, if the bounded 
Contractor, his or her heirs, executors, administrators, successors or assigns, shall in all things 
stand to and abide by, and well and truly keep and perform the covenants, conditions, and 
agreements in said Contract and any alteration thereof made as therein provided, on his or her 
part, to be kept and performed at the time and in the manner therein specified, and in all respects 
according to their intent and meaning; and shall faithfully fulfill guarantees of all materials and 
workmanship; and indemnify, defend and save harmless the Obligee, its officers and agents, as 
stipulated in said Contract, then this obligation shall become null and void; otherwise it shall be 
and remain in full force and effect. 

The Surety, for value received, hereby stipulates and agrees that it shall not be exonerated 
or released from the obligation of this bond (either by total exoneration or pro tanto) by any 
change, extension of time, alteration in or addition to the terms of the contract or to the work to 
be performed there under or the specifications accompanying the same, nor by any change or 
modification to any terms of payment or extension of time for any payment pertaining or relating 
to any scheme of work of improvement under the contract. Surety also stipulates and agrees that 
it shall not be exonerated or released from the obligation of this bond (either by total exoneration 
or pro tanto) by any overpayment or underpayment by the Obligee that is based upon estimates 
approved by the Architect.  The Surety stipulates and agrees that none of the aforementioned 
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changes, modifications, alterations, additions, extension of time or actions shall in any way affect 
its obligation on this bond, and it does hereby waive notice of any such changes, modifications, 
alterations, additions or extension of time to the terms of the contract, or to the work, or the 
specifications as well notice of any other actions that result in the foregoing. 

Whenever Principal shall be, and is declared by the Obligee to be, in default under the 
Contract, the Surety shall promptly either remedy the default, or shall promptly complete the 
Contract through its agents or independent contractors, subject to acceptance and approval of 
such agents or independent contractors by Obligee as hereinafter set forth, in accordance with its 
terms and conditions and to pay and perform all obligations of Principal under the Contract, 
including, without limitation, all obligations with respect to warranties, guarantees and the 
payment of liquidated damages; or, at Obligee’s sole discretion and election, Surety shall obtain 
a bid or bids for completing the Contract in accordance with its terms and conditions, and upon 
determination by Obligee of the lowest responsible bidder, arrange for a contract between such 
bidder and the Obligee and make available as Work progresses (even though there should be a 
default or succession of defaults under the contract or contracts of completion arranged under 
this paragraph)  sufficient funds to pay the cost of completion less the “balance of the Contract 
price” (as hereinafter defined), and to pay and perform all obligations of Principal under the 
Contract, including, without limitation, all obligations with respect to warranties, guarantees and 
the payment of liquidated damages.  The term “balance of the Contract price,” as used in this 
paragraph, shall mean the total amount payable to Principal by the Obligee under the Contract 
and any modifications thereto, less the amount previously paid by the Obligee to the Principal, 
less any withholdings by the Obligee allowed under the Contract. 

Surety expressly agrees that the Obligee may reject any agent or contractor which may be 
proposed by Surety in fulfillment of its obligations in the event of default by the Principal.  
Unless otherwise agreed by Obligee, in its sole discretion, Surety shall not utilize Principal in 
completing the Contract nor shall Surety accept a bid from Principal for completion of the work 
in the event of default by the Principal. 

No final settlement between the Obligee and the Contractor shall abridge the right of any 
beneficiary hereunder, whose claim may be unsatisfied. 

The Contractor and Surety shall remain responsible and liable for all patent and latent 
defects that arise out of or are related to the Contractor’s failure and/or inability to properly 
complete the Public Work as required by the Contract and the Contract Documents.  The 
obligation of the Surety hereunder shall continue so long as any obligation of the Contractor 
remains. 

Contractor and Surety agree that if the Obligee is required to engage the services of an 
attorney in connection with enforcement of the bond, Contractor and Surety shall pay Obligee’s 
reasonable attorneys’ fees incurred, with or without suit, in addition to the above sum. 

In the event suit is brought upon this bond by the Obligee and judgment is recovered, the 
Surety shall pay all costs incurred by the Obligee in such suit, including reasonable attorneys’ 
fees to be fixed by the Court. 
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IN WITNESS WHEREOF, we have hereunto set our hands and seals this _____ day of  
_____________, 20 . 

PRINCIPAL/CONTRACTOR: 
 
  

By:   

SURETY: 

  

By:   

Attorney-in-Fact 

The rate of premium on this bond is   ______________________________ per thousand. 

The total amount of premium charged: $__________________________ (This must be 
filled in by a corporate surety). 

 
IMPORTANT: THIS IS A REQUIRED FORM. 

Surety companies executing bonds must possess a certificate of authority from the California 
Insurance Commissioner authorizing them to write surety insurance defined in California 
Insurance Code Section 105, and if the work or project is financed, in whole or in part, with 
federal, grant or loan funds, Surety’s name must also appear on the Treasury Department’s most 
current list (Circular 570 as amended). 

Any claims under this bond may be addressed to: 

(Name and Address of Surety) (Name and Address of agent or representative 
for service for service of process in California) 

  
 
  
 
Telephone:  

  
 
  
 
Telephone:    
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STATE OF CALIFORNIA  ) 
     )  ss. 
COUNTY OF    ) 

On ___________________________ before me, ______________________________________ 
 (insert name and title of the officer) 
 
On ____________________________, before me, _________________________, a Notary  
 
Public in and for said State, personally appeared _______________________________, who 
proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are 
subscribed to the within instrument as the Attorney-in-Fact of the _____________________ 
(Surety) and acknowledged to me that he/she/they subscribed the name of the 
_____________________ (Surety) thereto and his own name as Attorney-in-Fact on the 
executed instrument. 
 
 
I certify under PENALTY OF PERJURY under the laws of the State of California that the 
foregoing paragraph is true and correct. 
 
 
WITNESS my hand and official seal. 

  
Notary Public in and for said State 
 
Commission expires:  

(SEAL) 

 
 

NOTE: A copy of the power-of-attorney to local representatives of the bonding company 
must be attached hereto. 
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SECTION 00510 
 

NOTICE OF AWARD 
 
DATE:      
 
TO:       

ADDRESS:       

PROJECT:   CONTRA COSTA COLLEGE WAYFINDING SIGNAGE PROJECT   

   
The Contract Sum of your contract is ________________________________________ Dollars, 
($_________________).     

 
You must comply with the following conditions within ten (10) calendar days of the date of this Notice 
of Award, that is, by __________________. 
 
1.  You must deliver to the District two fully executed counterparts of Section 00600, “Construction 

Agreement.”  
 
2.  You must deliver to the District the “Contract Performance Bond,” and “Payment Bond,” executed 

by you and your surety, which are included in Section 00500. 
 
3.   You must deliver to the District the Contractor’s CPM Schedule, prepared in Microsoft Project 

format, including both PDF and electronic file for the District’s review. 
 

Failure to comply with these conditions within the time specified will entitle District to consider your 
bid abandoned, to annul this Notice of Award, and to declare your Bid Security forfeited.  Within ten 
(10) calendar days after you comply with these conditions, the District will return to you one fully 
signed counterpart of the Construction Agreement. 
 
Contra Costa Community College District  
 
 
By:     
 
 
Title:    

 
 
 

END OF DOCUMENT 
 
 
 
 



Contra Costa Community College District  Section 00600 ‐ Page 1 of 9 
Contra Costa College  Construction Agreement 
Contra Costa College Wayfinding Signage Project  (Small and Informal Bids 2014‐11‐11) 

   
CONTRACT NO.  _________________ 

  (Construction Agreement) 
   
 
============================================================================================= 
 
 
1. SPECIAL TERMS.  These special terms are incorporated below by reference. 

 (§1.1)  Parties:  (Public Agency)  CONTRA COSTA COMMUNITY COLLEGE DISTRICT    

500 Court St, Martinez, CA 94553   
 

(Contractor)     
  Address:     
     
   

  (§1.2)  Effective Date:    See Section (§1.4) Completion Time, below   
 
  (§1.3)  The Work:    CONTRA COSTA COLLEGE WAYFINDING SIGNAGE PROJECT   
 

(§1.4)  Completion Time:  130 Calendar Days from the Notice to Proceed to Substantial Completion, and 
30 Calendar Days from Substantial Completion to Final Completion (Remaining Work).  

 

(§1.5.1)  Liquidated Damages, Substantial Completion:  $300 per Calendar Day beyond the Contract 
Substantial Completion Date.  

 

(§1.5.2)  Liquidated Damages, Remaining Work/Final Completion:  $100/ per Calendar Day Remaining 
Work is delayed beyond the Contract Final Completion Date. 

 
  (§1.6)  Public Agency's Agent:    CONTRA COSTA COMMUNITY COLLEGE DISTRICT (The District)   
 
  (§1.7)  Contract Price:    

   
 
2. SCOPE OF WORK 

The scope of work includes provide new pedestrian and vehicular wayfinding signage and posts as shown in 
GNU drawings dated April 4, 2022. For the complete scope of work, see SECTION 00010 Table of Contents, 
for the list of the Contract Documents.  

 
3. WORK CONTRACT, CHANGES 

  (a)  By their signatures below, effective on the above date, these parties promise and agree as set forth in 
this Agreement, incorporating by these references labor and materials contained in Section 2, Scope of 
Work. 

  (b)  Contractor shall, at Contractor's own cost and expense, and in a workmanlike manner, fully and faithfully 
perform  and  complete  the  work;  and  will  furnish  all  materials,  labor,  services,  equipment,  and 
transportation necessary, convenient and proper  in order  fairly  to perform  the  requirements of  this 
contract, all strictly in accordance with the Scope of Work in Section 2 above, and the Public Agency's 
plans, drawings and specifications, and with Supplementary General Conditions, if any. 

  (c)  The work can be changed only with Public Agency's prior written order specifying such change and its 
cost agreed  to by  the parties; and  the Public Agency shall never have  to pay more  than specified  in 
Section 7 without such an order. 
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4. TIME:  NOTICE TO PROCEED   

Contractor shall start this work as directed in Section 1.4 Completion Time above or as directed by the Notice 
to Proceed, if any, and shall complete it as specified in Section 1.4, Completion Time. 

 
5. LIQUIDATED DAMAGES   

If the Contractor fails to complete this contract and this work within the time fixed therefore, allowance being 
made for contingencies as provided herein, he becomes liable to the Public Agency for all its loss and damage 
there from; and because, from the nature of the case, it is and will be impracticable and extremely difficult to 
ascertain and fix the Public Agency's actual damage from any delay in performance hereof, it is agreed that 
Contractor will pay as liquidated damages to the Public Agency the reasonable sum specified in Section 1, the 
result of the parties' reasonable endeavor to estimate fair average compensation therefore, for each calendar 
day's delay  in  finishing said work; and  if  the same be not paid, Public Agency may,  in addition to  its other 
remedies, deduct the same from any money due or to become due Contractor under this contract.  If the Public 
Agency for any cause authorizes or contributes to a delay, suspension of work or extension of time, its duration 
shall be added to the time allowed for completion, but it shall not be deemed a waiver nor be used to defeat 
any right of the Agency to damages for non‐completion or delay hereunder.  Pursuant to Government Code 
Section 4215, the Contractor shall not be assessed  liquidated damages for delay  in completion of the work, 
when such delay was caused by the failure of the Public Agency or the owner of a utility to provide for removal 
or relocation of existing utility facilities. 

 
6. INTEGRATED DOCUMENTS   

The plans, drawings and specifications or special provisions of the Public Agency's call for bids, and Contractor's 
accepted bid for this work are hereby incorporated into this contract; and they are intended to cooperate, so 
that anything exhibited in the plans or drawings and not mentioned in the specifications or special provisions, 
or vice versa, is to be executed as if exhibited, mentioned and set forth in both, to the true intent and meaning 
thereof when taken all together; and differences of opinion concerning these shall be finally determined by 
the Public Agency. 

 
7. PAYMENT 

  (a)  For strict and literal fulfillment of these promises and conditions, and full compensation for all this work, 
the Public Agency  shall pay  the Contractor  the  sum  specified  in Section 1, except  that  in unit price 
contracts the payment shall be for finished quantities at unit bid prices. 

  (b)  On or about the first day of each calendar month, the Contractor shall submit to the Public Agency a 
verified  application  for payment,  supported  by  a  statement  showing  all materials  actually  installed 
during  the  preceding month,  the  labor  expended  thereon,  and  the  cost  thereof; whereupon,  after 
checking, the Public Agency shall issue to Contractor a certificate for the amount determined to be due, 
minus  five  (5%)  percent  thereof,  but  not  until  defective work  and materials  have  been  removed, 
replaced and made good. Payment of the approved amount will be made to the Contractor within 30 
calendar days  from  the date  the Public Agency approves  in writing  the Contractor’s application  for 
payment. 

 
8. PAYMENTS WITHHELD 

  (a)  The Public Agency or  its agent may withhold any payment, or because of  later discovered evidence 
nullify all or any certificate for payment, to such extent and period of time only as may be necessary to 
protect the Public Agency from loss because of: 

    (1)  Defective work not remedied, or work not completed, or 
    (2)  Claims filed or reasonable evidence indicating probable filing, or 
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    (3)  Failure to properly pay subcontractors or for material or labor, or 
    (4)  Reasonable doubt that the work can be completed for the balance then unpaid, or 
    (5)  Damage to another contractor, or 
    (6)  Damage to the Public Agency, other than damage due to delays. 
 
  (b)  The Public Agency shall use reasonable diligence to discover and report to the Contractor, as the work 

progresses, the materials and labor which are not satisfactory to it, so as to avoid unnecessary trouble 
or cost to the Contractor in making good any defective work or parts. 

 
  (c)  Thirty‐five (35) calendar days after Public Agency files its notice of completion of the entire work, it shall 

issue a certificate to the Contractor and pay the balance of the contract price after deducting all amounts 
withheld under this contract, provided the Contractor shows that all claims for labor and materials have 
been paid, no  claims have been presented  to  the Public Agency based on  acts or omissions of  the 
Contractor, and no liens or withhold notices have been filed against the work or site, and provided there 
are not reasonable indications of defective or missing work or of late‐recorded notices of liens or claims 
against Contractor. 

 
9. INSURANCE 

Before the commencement of the Work, the Contractor shall purchase from and maintain  in a company or 
companies lawfully authorized to do business in California as admitted carriers, or a District approved equal,  
with a financial rating of at least A status as rated in the most recent edition of Best’s Insurance Reports or as 
amended by the Supplementary General Conditions, such  insurance as will protect the Public Agency  from 
claims set forth below, which may arise out of or result from the Contractor’s operations under the Contract 
and  for which  the Contractor may be  legally  liable, whether  such operations  are by  the Contractor, by  a 
Subcontractor, by anyone directly or indirectly employed by any of them, or by anyone for whose acts any of 
them may be liable. 

 
(a) Claims for damages because of bodily  injury, sickness, disease, or death of any person District would 

require indemnification and coverage for employee claim; 
(b) Claims for damages insured by usual personal injury liability coverage, which are sustained by a person 

as a result of an offense directly or indirectly related to employment of such person by the Contractor 
or by another person; 

(c) Claims for damages because of injury or destruction of tangible property, including loss of use resulting 
therefrom, arising from operations under the Contract Documents; 

(d) Claims for damages because of bodily injury, death of a person, or property damage arising out of the 
ownership, maintenance, or use of a motor vehicle, all mobile equipment, and vehicles moving under 
their own power and engaged in the Work; 

(e) Claims  involving  contractual  liability  applicable  to  the  Contractor’s  obligations  under  the  Contract 
Documents, including liability assumed by and the indemnity and defense obligations of the Contractor 
and the Subcontractors; and 

(f) Claims involving Completed Operations, Independent Contractors’ coverage, and Broad Form property 
damage,  without  any  exclusions  for  collapse,  explosion,  demolition,  underground  coverage,  and 
excavating.  (XCU) 

(g) Claims involving sudden or accidental discharge of contaminants or pollutants. 
 
Additional  Insured Endorsement Requirement: The Contractor shall name, on any policy of  insurance, the 
District,  Architect,  Inspector,  the  State  of  California,  their  officers,  employees,  agents  and  independent 
contractors as Additional Insured.  Subcontractors shall name the Contractor, the District, Architect, Inspector, 
the State of California, their officers, employees, agents and independent contractors as Additional Insured.  
The Additional Insured Endorsement included on all such insurance policies shall state that coverage is afforded 
the additional insured with respect to claims arising out of operations performed by or on behalf of the insured.  
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If the Additional Insured, have other insurance which is applicable to the loss, such other insurance shall be on 
an excess or contingent basis.  The insurance provided by the Contractor must be designated in the policy as 
primary  to any  insurance obtained by the Public Agency.   The amount of  the  insurer’s  liability shall not be 
reduced by the existence of such other insurance. 
 
Specific Insurance Requirement:  Contractor shall take out and maintain and shall require all subcontractors, 
if any, whether primary or secondary, to take out and maintain: 
(a) Comprehensive  General  Liability  Insurance  with  an  aggregate  of  not  less  than  $2,000,000.00;  Per 

occurrence, $1,000,000.00 
(b) Automotive (any auto) where operated in amounts  $1,000,000.00 
(c) Workers’ Compensation Insurance: $1,000,000.00; Contractor is aware of and complies with Labor Code 

Section 3700 and the Worker's Compensation Law. 
 
10. BONDS 

(Not Required for Public Projects below $25,000; Civil Code 9550; Public Contract Code 7103.) 
Bond Requirements:   Prior  to commencing any portion of  the Work,  the Contractor shall  furnish separate 
payment and performance bonds for its portion of the Work which shall cover 100% faithful performance of 
and payment of all obligations arising under the Contract Documents and/or guaranteeing the payment in full 
of  all  claims  for  labor performed  and materials  supplied  for  the Work.   All bonds  shall be provided by  a 
corporate surety authorized and admitted to transact business in California as sureties.   

 
To  the extent,  if any,  that  the Contract Price  is  increased  in accordance with  the Contract Documents,  the 
Contractor shall, upon request of the Public Agency, cause the amount of the bonds to be increased accordingly 
and shall promptly deliver satisfactory evidence of such increase to the Public Agency.  To the extent available, 
the bonds shall further provide that no change or alteration of the Contract Documents (including, without 
limitation, an increase in the Contract Price, as referred to above), extensions of time, or modifications of the 
time, terms, or conditions of payment to the Contractor will release the surety.  If the Contractor fails to furnish 
the required bonds, the Public Agency may terminate the Contract for cause. 
On signing this contract, Contractor shall deliver to Public Agency for approval good and sufficient bonds with 
sureties, in amount(s), specified in the specifications or special provisions, guaranteeing faithful performance 
of this contract and payment for all labor and materials hereunder. 

 
11. FAILURE TO PERFORM 

If the Contractor at any time refuses or neglects, without fault of the Public Agency or its agent(s), to supply 
sufficient materials or workers to complete this agreement and work as provided herein, for a period of ten 
days or more after written notice thereof by the Public Agency, the Public Agency may furnish same and deduct 
the reasonable expenses thereof from the contract price. 

 
12. LAWS APPLY:  General 

Both parties  recognize  the applicability of  various  federal,  state  and  local  laws  and  regulations, especially 
Chapter 1 of Part 7 of the California Labor Code (beginning with Section 1720, and  including Sections 1735, 
1777.5, 1777.6,  forbidding discrimination) and  intend that this agreement complies therewith.   The parties 
specifically  stipulate  that  the  relevant  penalties  and  forfeitures  provided  in  the  Labor  Code,  especially  in 
Sections 1775, 17776, and 1813,  concerning prevailing wages and hours,  shall apply  to  this agreement as 
though fully stipulated herein. 
 

13. REGISTRATION WITH DEPARTMENT OF INDUSTRIAL RELATIONS 

Contractor shall be registered pursuant to Section 1725.5 of the California Labor Code to be qualified to bid 
on, be  listed  in a bid proposal, subject to the requirements of Section 4104 of the Public Contract Code, or 



  Contractor:    
  Project No. / Name:  Contra Costa College Wayfinding 

Signage Project 
Page 5 of 9 

 

 
Contra Costa Community College District  Section 00600 ‐ Page 5 of 9 
Contra Costa College  Construction Agreement 
Contra Costa College Wayfinding Signage Project  (Small and Informal Bids 2014‐11‐11) 

engage in the performance of any public work contract that is subject to the requirements of Section 1725.5. 
For the purposes of this requirement, "contractor" includes a subcontractor as defined by Labor Code Section 
1722.1. 
 
The requirement to list only registered contractors and subcontractors on bids becomes effective on March 1, 
2015.  The requirement to only use registered contractors and subcontractors on public works projects applies 
to all projects awarded on or after April 1, 2015. 
 

14. SUBCONTRACTORS 

Public Contract Code Sections 4100‐4113 are incorporated herein. 
 

15. WAGE RATES 

  (a)  Pursuant  to  Labor  Code  Section  1773,  the  Director  of  the  Department  of  Industrial  Relations  has 
ascertained the general prevailing rates of wages per diem, and for holiday and overtime work, in the 
locality in which this work is to be performed, for each craft, specified in the call for bids for this work 
and are on file with the Public Agency, and are hereby incorporated herein. 

  (b)  This schedule of wages is based on a working day of eight (8) hours unless otherwise specified; and the 
daily rate is the hourly rate multiplied by the number of hours constituting the working day.  When less 
than that number of hours are worked, the daily wage rage is proportionately reduced, but the hourly 
rate remains as stated. 

  (c)  The  Contractor,  and  all  subcontractors, must  pay  at  least  these  rates  to  all  persons  on  this work, 
including  all  travel,  subsistence,  and  fringe  benefit  payments  provided  for  by  applicable  collective 
bargaining agreements.  All skilled labor not listed above must be paid at least the wage scale established 
by collective bargaining agreement for such labor in the locality where such work is being performed.  If 
it  becomes  necessary  for  the  Contractor  or  any  subcontractor  to  employ  any  person  in  a  craft, 
classification  or  type  of work  (except  executive,  supervisory,  administrative,  clerical  or  other  non‐
manual workers as such) for which no minimum wage rate is specified, the contractor shall immediately 
notify the Public Agency which shall promptly determine the prevailing wage rate therefore and furnish 
the Contractor with  the minimum  rate based  thereon, which shall apply  from  the  time of  the  initial 
employment of the person affected and during the continuance of such employment. 

 
16. HOURS OF LABOR 

Eight hours of labor in one calendar day constitutes a legal day's work, and no worker employed at any time 
on this work by the Contractor or by any subcontractor shall be required or permitted to work longer thereon 
except as provided in Labor Code Sections 1810‐1815. 

 
17. APPRENTICES 

Properly indentured apprentices may be employed on this work in accordance with Labor Code Sections 1777.5 
and 1777.6, forbidding discrimination. 

 
18. SUBMISSION OF CERTIFIED PAYROLL RECORDS 

Contractors and subcontractors on all public works projects will be required to submit certified payroll records 
(CPRs) to the Labor Commissioner unless excused from this requirement.  This requirement will be phased in 
as follows: 
 
(a) Applies immediately to public works projects that have already been under CMU monitoring, i.e. 

contractors on ongoing projects that have been submitting CPRs to the CMU will continue doing so. 

(b) Will apply to any new projects awarded on or after April 1, 2015. 
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(c) May apply to other projects as determined by Labor Commissioner. 

(d) Will apply to all public works projects, new or ongoing, on and after January 1, 2016. 

 
19. PREFERENCE FOR MATERIALS 

The Public Agency desires to promote the industries and economy of Contra Costa County, and the Contractor 
therefore promises to use the products, workers, laborers and mechanics of this County in every case where 
the price, fitness and quality are equal. 

 
20. ASSIGNMENT 

This agreement binds  the heirs,  successors, assigns, and  representatives of  the Contractor; but Contractor 
cannot assign it in whole or in part, nor any monies due or to become due under it, without the prior written 
consent  of  the  Public Agency  and  the  Contractor's  surety  or  sureties,  unless  they  have waived  notice  of 
assignment. 

 
21. NO WAIVER BY PUBLIC AGENCY 

Inspection of the work and/or materials, or approval of work and/or materials inspected, or statement by any 
officer, agent or employee of  the Public Agency  indicating  the work or any part  thereof complies with  the 
requirements  of  this  contract,  or  acceptance  of  the whole  or  any  part  of  said work  and/or materials,  or 
payments  therefore,  or  any  combination  of  these  acts,  shall  not  relieve  the  Contractor  of  Contractor's 
obligation to fulfill this contract as prescribed; nor shall the Public Agency be thereby stopped from bringing 
any action for damages or enforcement arising from the failure to comply with any of the terms and conditions 
hereof. 

 
22. HOLD HARMLESS AND INDEMNITY 

 (a)  Contractor promises  to and  shall hold harmless and  indemnify  from  the  liabilities as defined  in  this 
section. 

  (b)  The  indemnities benefited and protected by  this promise are  the Public Agency and  its elective and 
appointive boards, commissions, officers, agents and employees. 

  (c)  The  liabilities protected against are any  liability or  claim  for damage of any kind allegedly  suffered, 
incurred or  threatened because of actions defined below,  including personal  injury, death, property 
damage, inverse condemnation, or any combination of these, regardless of whether or not such liability, 
claim or damage was unforeseeable at any time before the Public Agency approved the improvement 
plan or accepted the improvements as completed, and including the defense of any suit(s) or action(s) 
at law or equity concerning these. 

  (d)  The actions causing liability are any act or omission (negligent or non‐negligent) in connection with the 
matters covered by this contract and attributable to the contractor, subcontractor(s), or any officer(s), 
agent(s), or employee(s) of one or more of them. 

  (e)  Non‐conditions:  The promise and agreement in this section is not conditioned or dependent on whether 
or not any Indemnities has prepared, supplied, or approved any plan(s), drawing(s), specifications(s) or 
special provision(s) in connection with this work, has insurance or other indemnification covering any of 
these matters, or that the alleged damage resulted partly from any negligent or willful misconduct of 
any Indemnities. 

 
23. EXCAVATION 

Contractor shall comply with the provisions of Labor Code Section 6705, if applicable, by submitting to Public 
Agency a detailed plan showing the design of shoring, bracing, sloping, or other provisions  to be made  for 
worker protection from the hazard of caving ground during trench excavation. 
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24. GOVERNMENT CODE SECTION 10532 

Contractor shall be subject to the examination and audit of the Auditor General for a period of three years 
after final payment under the contract. 

 
25. WARRANTY 

The Contractor warrants to the Public Agency that materials and equipment furnished under the Contract will 

be of good quality and new unless otherwise required or permitted by the Contractor Documents, that the 

Work will be  free  from defects not  inherent  in  the quality  required or permitted, and  that  the Work  shall 

conform  to  the  requirements  of  the  Contract Documents.   Work  not  conforming  to  these  requirements, 

including substitutions not properly approved and authorized, may be considered defective.  The Contractor’s 

warranty  excludes  remedy  for  damage  or  defect  caused  by  abuse,  modifications  not  executed  by  the 

Contractor  improper or  insufficient maintenance,  improper operation, or normal wear and tear and normal 

usage. 

 

26. CONSEQUENTIAL DAMAGES 

The Contractor and Public Agency waive Claims against each other for consequential damages arising out of 
or relating to this Contract.  This mutual waiver includes: 

(a) Damages incurred by the Public Agency for rental expenses, for losses of use, income, profit, financing, 
business and reputation, and for loss of management or employee productivity or of the services of such 
persons; and  

(b) Damages incurred by the Contractor for principal office expenses including the compensation of personnel 
stationed there, for losses of financing, business and reputation, and for loss of profit except anticipated 
profit arising directly from the Work. 

(c) This mutual waiver  is applicable, without  limitation, to all consequential damages due to either party’s 
termination.  Nothing contained in this subparagraph shall be deemed to preclude an award of liquidated 
direct damages, when applicable, in accordance with the requirements of the Contract Documents. 

 
27. HAZARDOUS MATERIALS 

(a) If  reasonable precautions will be  inadequate  to prevent  foreseeable bodily  injury or death  to persons 

resulting  from  a material or  substance,  including but not  limited  to  asbestos,  lead or polychlorinated 

biphenyl  (PCB), encountered on  the site by  the Contractor,  the Contractor shall, upon  recognizing  the 

condition, immediately stop Work in the affected area and report the condition to the Public Agency in 

writing. 

(b) The Public Agency shall obtain the services of a licensed laboratory to verify the presence or absence of 
the material or substance reported by the Contractor and, in the event such material or substance is found 
to be present, to verify that it has been rendered harmless. The Public Agency shall furnish in writing to 
the Contractor the names and qualifications of persons or entities who are to perform tests verifying the 
presence or absence of such material or substance or who are  to perform  the  task of removal or safe 
containment of such material or substance. When the material or substance has been rendered harmless, 
Work in the affected area shall resume upon written notification from the Public Agency and Contractor. 
The Contract Time shall be extended appropriately.  
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28. SAFETY: 

(a) Safety Programs. The Contractor shall be solely responsible for initiating, maintaining and supervising all 

safety programs required by applicable law, ordinance, regulation or governmental orders in connection 

with  the performance of  the Contract, or otherwise  required by  the  type or nature of  the Work. The 

Contractor's  safety  program  shall  include  all  actions  and  programs  necessary  for  compliance  with 

California  or  federally  statutorily mandated workplace  safety  programs,  including without  limitation, 

compliance with the California Drug Free Workplace Act of 1990 (California Government Code §§8350 et 

seq.).  Without limiting or relieving the Contractor of its obligations hereunder, the Contractor shall require 

that its Subcontractors similarly initiate and maintain all appropriate or required safety programs. Prior to 

commencement of Work, the Contractor shall meet with the campus Buildings and Grounds Manager, 

Project  Manager,  and  Construction  Manager  to  review  Contractor’s  safety  precautions  and 

implementation of safety programs during the Work.     

(b) Safety Precautions. The Contractor shall be solely responsible for  initiating and maintaining reasonable 

precautions for safety of, and shall provide reasonable protection to prevent damage, injury or loss to: (i) 

employees on the Work and other persons who may be affected thereby; (ii) the Work and materials and 

equipment to be incorporated therein, whether in storage on or off the site, under care, custody or control 

of the Contractor or the Contractor's Subcontractors or Sub‐subcontractors; and  (iii) other property or 

items  at  the  site  of  the Work,  or  adjacent  thereto,  such  as  trees,  shrubs,  lawns, walks,  pavements, 

roadways, structures and utilities not designated for removal, relocation or replacement in the course of 

construction. The Contractor  shall  take adequate precautions and measures  to protect existing  roads, 

sidewalks, curbs, pavement, utilities, adjoining property and  improvements  thereon  (including without 

limitation, protection from settlement or loss of lateral support) and to avoid damage thereto. Without 

adjustment of the Contract Price or the Contract Time, the Contractor shall repair, replace or restore any 

damage or destruction of the foregoing items as a result of performance or installation of the Work.  

(c) Safety Signs, Barricades. The Contractor shall erect and maintain, as required by existing conditions and 

conditions resulting from performance of the Contract, reasonable safeguards for safety and protection 

of property and persons,  including, without  limitation, posting danger signs and other warnings against 

hazards, promulgating safety regulations and notifying Districts and users of adjacent sites and utilities.  

(d) Safety Notices. The Contractor shall give or post all notices required by applicable law and comply with 

applicable laws, ordinances, rules, regulations and lawful orders of public authorities bearing on safety of 

persons or property or their protection from damage, injury or loss. 

(e) Safety Coordinator. The Contractor shall designate a responsible member of the Contractor's organization 

at  the Site whose duty shall be  the prevention of accidents and  the  implementation and maintenance 

safety precautions and programs. This person shall be the Contractor's superintendent unless otherwise 

designated by the Contractor in writing to the Project Inspector and the Architect. 
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29. SIGNATURES AND ACKNOWLEDGEMENT 

 

Public Agency: 
    By:  _____________________________________________________ 
      Assistant Secretary, Governing Board 
  AMY STERRY, Director of Purchasing & Contracts 
   

 
Note to Contractor:  (1) Execute acknowledgement form below, and (2) if a corporation, affix Corporate Seal. 

 
Contractor hereby also acknowledging awareness of and compliance with Labor Code S1861 concerning 
Worker's Compensation Law. 

 
 

Contractor: 
    By:   _______________________________________________ (CORPORATE SEAL) 
       (Designate Official Capacity – NAME) 
 
      _____________________________________________________ 
      Print NAME and TITLE 
 
      ___________________    _____________________ 
      License Number    Federal ID Number 
 

 
NOTARY PUBLIC 

============================================================================================= 
STATE OF CALIFORNIA   ) 
      ) ss. 
COUNTY OF CONTRA COSTA   ) 
 
  On ________________________, before me, __________________________________________, Notary Public,  
 
personally appeared __________________________________________________________, personally known to me (or 
proved to me on the basis of satisfactory evidence) to be the person(s) whose name(s) is/are subscribed to the within 
instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that 
by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed 
the instrument. 
 
I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing is true and correct. 
 
 
  Witness my hand and official seal. 
             
             
        ________________________________ 
             
  Notary Public 
 
 
[SEAL] 
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SECTION 00650 
 

NOTICE TO PROCEED 
 

DATE:      
 
TO:      

ADDRESS:     
 
       

PROJECT:  CONTRA COSTA COLLEGE WAYFINDING SIGNAGE PROJECT   
   

You are notified that the Contract Time under the above contract will commence to run 

on  __________________________.    By  that  date,  you  are  to  start  performing  your 

obligations  under  the  Contract  Documents.    In  accordance  with  Section  00600, 

Construction Agreement, the date of Substantial Completion is    , 

and the date for Final Completion is     . 

 
 
 
CONTRA COSTA COMMUNITY COLLEGE DISTRICT 
 
 
By :      
    Ines Zildzic 
  Vice Chancellor, Facilities Planning and Construction 
 
 
 
 

END OF SECTION 00650 
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SECTION 00800 

SUPPLEMENTARY GENERAL CONDITIONS 

PART 1 ‐ GENERAL 
  
1.1 SCOPE OF WORK 

A. Refer to Scope of Work in Section 00600 Construction Agreement. 

 

1.2 REFERENCES 

A. The publications listed below form a part of this specification by reference.  

1. Current California Occupational Safety and Health Act Regulations  

2. Current California Occupational Safety and Health Construction Safety Orders 

3. This work will be contracted using the District’s Short Form Construction Agreement; 
See Section 00600. 

1.3 SUBMITTALS 

A. Provide submittals in the format, and as described below: 

1. Submittals shall be submitted to the District, electronically, in PDF format, within 
four (4) Calendar Days from the Notice to Proceed, except as otherwise noted.   

2. Not used. 

3. Submittals that require local and State agency approval, shall conform to this 
Specification and the requirements of the local or State agency. 

4. District will review and provide a response to submittals within seven (7) calendar 
days (excluding holidays). Submittals that include design documents prepared by a 
licensed California Engineer will be submitted for the District’s records. Any District 
review and response to the Contractor’s design documents by a licensed California 
Engineer will be for format and general compliance only. Contractor and 
Contractor’s licensed California Engineer are responsible for compliance with all 
applicable State of California codes, laws and regulations applicable to this project. 

B. Provide submittals for all equipment and materials shown on the Drawings. 

1. Provide engineered shop drawings stamped by a California Registered Professional 
Engineer for the foundation of any new sign posts shown in the Contract 
Documents, including but not limited to: the wood type of the sign post, depth and 
width of post hole, concrete mix, etc.  

 

C. The Schedule of Values shall be submitted to the District within seven (7) calendar days 

after the Notice of Award.  The Schedule of Values shall be broken down by the following 

minimum categories: 

1. Submittals 
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2. Pedestrian wayfinding signage 

3. Vehicular wayfinding signage 

4. Sign posts 

5. Closeout documentation/As‐Built Drawings 

The District will only pay for Work installed at the Site.  

D. CPM construction schedule shall be submitted within seven (7) calendar days from the 

Contract Award date.  District and Contractor shall meet and review the schedule.  The 

Notice to Proceed will not be issued until the District accepts the schedule or accepts it with 

conditional changes.  Below are the minimum activity types that shall be included in the 

schedule: 

1. Contractor Submittals Per Contract Documents 

2. Submittal Reviews by District 

3. Procurement and Fabrication  

4. Construction activities corresponding to the above Schedule of Values 

5. Substantial Completion Milestone 

6. Contractor Punch List Activities 

7. Project Closeout Activities 

8. Final Completion Milestone 

E. Submittals are for review of conformance with the requirements of the Contract.   

1.4     SUBSTITUTIONS. 

A. One Product Specified.  Unless the Specifications state that no substitution is permitted, 

whenever the Contract Documents indicate any specific material, product, thing or service, 

or any specific name, make, trade name, or catalog number, with or without the` words “or 

equal,” such specification shall be deemed to be used for the purpose of facilitating 

description of the material, product, thing or service desired and shall be deemed to be 

followed by the words “or equal” unless the Contract Documents specify “no substitution 

allowed”, “no equal”, “no equivalent”, or other language with similar meaning, in which case 

no substitutions will be allowed.  Pursuant to Paragraph 1.3.F.3, the Contractor may, unless 

otherwise stated, within three (3) work days after the bid opening, submit a substitution 

request for any material, product, thing or service, which shall be materially equal or better 

in every respect to that so indicated or specified (“Specified Item”) and will completely 

accomplish the purpose of the Contract Documents.   

1. Products Specified which are Commercially Unavailable.  If the Contractor fails to 
make a request for substitutions for products, within three (3) work days after bid 
opening, and such products subsequently become commercially unavailable, the 
Contractor may request a substitution for such commercially unavailable item.  The 
decision to grant this request is solely at the District’s discretion.  The written 
approval of the District, consistent with the procedure for Change Orders, shall be 
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required for the use of a proposed substitute material.  The District may condition its 
approval of the substitution upon the delivery to District of an extended warranty or 
guaranty or other assurances of adequate performance of the substitution as well as 
an equitable deduction in the contract sum should the substituted item cost less 
than the Specified Item.  All risks of delay due the approval of a requested 
substitution by the District, DSA, or any other governmental agency having 
jurisdiction, shall be on the requesting party.  All additional costs, all procurement 
and construction delays, and all costs for review by the Architect or its consultants 
shall be the responsibility of the Contractor and will be deducted from Contractor’s 
pay request. 

B. Substitution Request Form.  Requests for substitutions of materials, products, things or 

services in place of a Specified Item must be submitted to the District in writing on the 

District’s Substitution Request Form (“Request Form”) within three (3) work days after bid 

opening, except as provided for in Paragraph 1.3.F.1.   

1. The Substitution Request Form must be accompanied by evidence as to whether the 
proposed substitution:  

 

(a)  Is equal in quality/service/ability to the Specified Item; 
(b)  Will entail no changes in detail, construction, and scheduling of related work; 
(c)  Will be acceptable in consideration of the required design and artistic effect; 
(d)  Will provide no cost disadvantage to the District; 
(e)  Will require no excessive or more expensive maintenance, including adequacy 

and availability of replacement parts; and 
(f)   Will required no change of the construction schedule. 

 

2. In completing the Substitution Request Form, the bidder shall state, with respect to 
each requested substitution, that the bidder will agree to provide the Specified Item 
in the event that the District denies the bidder’s request for such requested 
substitution.  In the event the District denies the bidder’s requested substitution for 
a Specified Item, the bidder shall provide the Specified Item without any additional 
cost or charge to the District and waives all rights to submit a claim.   

C. After Bid Opening. After bids are opened, the apparent lowest bidder shall provide, within 

three (3) days of opening such bids, any and all Drawing, Specifications, samples, 

performance data, calculations, and other information, as may be required to assist the 

Design Consultant and the District in determining whether the proposed substitution is 

acceptable.  The burden of establishing these facts shall be upon the bidder. 

1. After the District’s receipt of such evidence by the bidder, the District will make its 
final decision as to whether the bidder’s request for substitution for any Specified 
Items will be granted.  The decision as to whether a proposed request for 
substitution is equal to a Specified Item shall be at the sole discretion of the District.  
Any request for substitution that is granted by the District shall be documented and 
processed through a Change Order.  The District may condition its approval of any 
substitution upon delivery to the District of an extended warranty or guaranty or 
other assurances of adequate performance of the substitution.  Any and all risks of 
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delay due to approval by the District, DSA or any other governmental agency having 
jurisdiction shall be on the bidder. 

2. If the Design Consultant and District accept a proposed substitution, the Contractor 
agrees to pay for all District expenses, including but not limited to Division of the 
State Architect fees, engineering and design services, compensation to the Design 
Consultant for their required time to process such substitution through the Division 
of the State Architect, if required, and to make all changes and adjustments in 
materials or the work of all trades directly or indirectly affected by the substituted 
item or items at no cost to the District 

PART 2 ‐ PRODUCTS 

2.1 MATERIALS 
A. Contractor Provided Materials:  The Contractor provided materials shall include any 

associated equipment and appurtenances required for performing the contract properly and 

in accordance with the equipment manufacturer's literature. 

B. All materials shall be new, unless otherwise authorized or specified in the scope of work of 

this specification. 

PART 3 ‐ EXECUTION AND RELATED REQUIREMENTS 

3.1 GENERAL 

A. Work Restrictions: Below are special work restrictions for this project.  

1. All construction activities are to occur between the hours of 7:00 AM and 5:00 PM, 
Monday through Friday, unless written approval is provided by the District for 
hours or days outside of these parameters. 

2. Staging Area: The staging area will be in a designated area on the Campus to allow 
for storing materials, temporary toilets, and cutting materials that generate noise 
and dust.   

3. Construction Parking: The Contractor will be allowed to park on site in designated 
areas to be determined.  

4. Contractor shall not block path of travel in roadways or on pedestrian sidewalks or 
footpaths.  

5. At the end of each workday, the Contractor shall clean up all materials and remove 
from the site. 

B. Contractor shall provide barricades, wayfinding signage, and safety signage around the 

construction site through Substantial Completion to deter access by students, faculty and 

the public to areas under the control of the Contractor.  

 

C. Contractor will be allowed to have access and use Campus utilities for temporary water and 

electricity, but Contractor shall be responsible to investigate prior to bid, and for all work 

necessary to connect to existing utilities for temporary use.  
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D. Contractor shall control all construction‐generated dust during construction, and clean‐up 

said dust and debris daily to prevent migration to adjacent areas used by students and 

faculty.   

 

E. Scheduling and Coordination:  Before commencing work on a specific area, the Contractor 

shall confirm that all requirements have been met pertaining to scheduling of the work.  The 

Contractor shall further determine that all required written notices have been given to the 

District. 

 

F. Scheduling and Sequence of Work:  The work shall be prosecuted in such a manner as to 

cause the least interference with the normal functions of the campus activity in the adjacent 

areas. Prior to beginning any work, the Contractor shall meet with the District and the 

Contractor’s schedule shall be approved as noted in Article 1.3D above. 

 

G. Interruption of Utilities Services:  Interruptions shall be kept to a minimum and shall be at 

such times and duration as approved ahead of time by the District.  No interruption shall 

occur unless scheduled with the District and approved in advance in writing as to time and 

duration of such interruption. No utility interruptions that impact building operation during 

classes will be allowed, and these types of interruptions, if any, shall be scheduled for after 

normal hours when classes are not in session. 

 

H. Material, equipment, tools and workmen shall be scheduled and delivered to the Site in a 

timely manner to avoid delay in the work.  Materials provided shall be inspected by the 

Contractor to make certain they follow the specifications and are free from defects and 

damage. 

 

I. Measurements: Before fabrication, obtain necessary field measurements and verify all 

measurements. 

 

J. Bathroom Facilities: The Contractor will NOT be allowed to use College bathroom facilities 

and the Contractor shall provide porta‐potties and cleaning stations to wash hands for 

construction personnel located at the Site. The location shall be approved, in writing by 

the District before locating the porta‐potties. 

 

K. Workmanship:  Skilled personnel shall execute in a careful, neat, and proficient manner and 

in compliance with accepted trade practices for all work.  All work shall be executed in 

accordance with Cal/OSHA standards and safety orders.  And all work on this contract shall 

comply with all Local, State, and Federal Environmental Laws. 

 

L. Incidental Work:  Minor incidental materials and work not specifically mentioned herein, but 

necessary for the proper completion of the specified work, shall be provided without 

additional cost to the District 
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M. Administrative Forms:  District shall provide its standard forms for use by Contractor. 

3.2 EXISTING CONDITIONS & DRAWINGS 

A. See Section 00210, Information Available to Bidders for documents available for review by 

the Contractor and its subcontractors prior to and after bid. 

3.3 WORK BY CALIFORNIA LICENSED ENGINEER 

A. Note that modifications to existing building structures, fire systems, or ADA changes, if any 
are discovered during construction, will require DSA approval. Contractor will be granted a 
non‐compensable time extension for the duration it takes to obtain DSA approval.  A change 
order will be negotiated for added direct labor field construction costs, if any.   

3.4 NOISE CONTROL 

A. Noise, Vibration, and Odors:  Coordinate operations that may result in high levels of noise 

and vibration, odors, or other disruption to building occupants. 

1. Notify District’s Representative not less than two days in advance of proposed 
disruptive operations. 

2. Obtain District’s Representative’s written permission before proceeding with 
disruptive operations. 

3.5 SITE WORK‐Not Used 

3.6 PROJECT CLOSEOUT REQUIREMENTS (After Substantial Completion & Before Final 
Completion) 

A. Refer to the Drawings listed in Section 00010, Table of Contents for requirements, and 

these Supplementary General Conditions. 

B. Provide final clean‐up of Site prior to Final Completion.  

C. Warranty 

1. The Contractor warrants to the District that material and equipment furnished under 
the Contract will be of the highest quality and new unless otherwise required or 
permitted by the Contract Documents, that the Work will be free from defects not 
inherent in the quality required or permitted, and that the Work will conform with 
the requirements of the Contract Documents.  Work not conforming to these 
requirements, including substitutions not properly approved and authorized, may be 
considered defective.  Contractor’s warranty and guaranty to District includes, but is 
not limited to the following representations: 

 In addition to any other warranties and guaranties provided elsewhere, 
Contractor shall, and hereby does, warrant all Work after the Certificate of 
Substantial Completion date issued by District and shall repair or replace any 
or all such work, together with any other work, which may be displaced in so 
doing that may prove defective in workmanship or materials within a one (1) 
year period from date of completion as defined in Public Contract Code 
Section 7107(c) without expense whatsoever to District, ordinary wear and 
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tear, unusual abuse or neglect excepted. District will give notice of observed 
defects with reasonable promptness. Contractor shall notify District upon 
completion of repairs. 

 In the event of failure of Contractor to comply with above mentioned 
conditions within one week after being notified in writing, District is hereby 
authorized to proceed to have defects repaired and made good at expense of 
Contractor who hereby agrees to pay costs and charges therefore immediately 
on demand. 

 If, in the opinion of the District, defective Work creates a dangerous condition 
or requires immediate correction or attention to prevent further loss to the 
District, the District will attempt to give the notice required by this Article. If 
the Contractor cannot be contacted or does not comply with the District’s 
requirements for correction within a reasonable time as determined by the 
District, the District may, notwithstanding the provisions of this article, 
proceed to make such correction or attention which shall be charged against 
Contractor. Such action by the District will not relieve the Contractor of the 
guarantee provided in this Article or elsewhere in this Contract. 

 This Article does not in any way limit the guarantee on any items for which a 
longer warranty or guaranty is specified or on any items for which a 
manufacturer gives a guarantee for a longer period. Contractor shall furnish 
District all appropriate guaranty or warranty certificates upon completion of 
the project. 

2. Format ‐ All Warranties/Guaranties and shall include: 

 Contractor, subcontractor, and equipment supplier shall provide Warranties 
and Guaranties on their original company letterhead with original signature. 

 Contractor shall provide original Warranties and Guaranties. Photocopies, fax 
and e‐mail copies are not acceptable.  

3. Preparation 

 Contractor shall obtain warranties and guaranties, executed in duplicate by 
each applicable and/or responsible subcontractor(s), supplier(s), and 
manufacturer(s), within fifteen (15) days after Certificate of Substantial 
Completion date of the applicable Work.  Except for items put into use with 
District’s permission, Contractor shall leave date of beginning of time of 
warranty or guaranty blank until the date of completion is determined by 
District. 

 Contractor's Response to Construction Warranty and Guaranty Service 
Requirements:  Following oral or written notification by the District, respond 
to construction warranty and guaranty service requirements within 24 hours, 
or earlier in case of emergency.  

4. Warranty and/or Guaranty Tags 

 At the time of installation of mechanical equipment or other major system 
elements, tag each warranted or guaranteed item with a durable, oil and 
water‐resistant tag approved by the District. Attached each tag with a copper 
wire and spray with a silicone waterproof coating.  The date of Substantial 
Completion and the Contractor Authorized signature must remain blank until 
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the date the District makes a determination of Substantial Completion. Show 
the following information on the tag: 

WARRANTY/GUARANTY INFORMATION – [insert project number and name on actual tag] 
a.   Type of product/material_____________________________________. 
b.   Model number_________________________________________________. 
c.   Serial number________________________________________________. 
d.   Contract number______________________________________________. 
e.   Warranty/Guaranty period ______ (months) from___________ to_______________. 
f.   Inspector's signature________________________________________. 
g.   Construction Contractor______________________________________. 
  Address______________________________________________________. 
  Telephone number_____________________________________________. 
h.   Warranty or Guaranty contact_____________________________________________. 
  Address______________________________________________________. 
  Telephone number_____________________________________________. 
i.   WARNING ‐ PROJECT PERSONNEL TO PERFORM ONLY OPERATIONAL MAINTENANCE  

DURING THE WARRANTY PERIOD. 

3.7 Project As‐Built 

A. Contractor shall dedicate one complete full‐size set of the Contract Drawings and one 

complete Project Manual for use in documenting as‐built conditions, including but not 

limited to; RFIs, ASI, PCOs and Change Order.  

B. Contractor shall submit to District in hard copy one original and two copies of all Project As‐

Built Documents.  In addition, one electronic copy shall be submitted to District.  District 

reserves the right to require resubmittal in accordance with these Supplementary General 

Conditions if the documents are inaccurate or incomplete, or otherwise fail to meet the 

requirements of these Contract Documents. 

C. Electronic Media Format:  Electronic media format for all Project As‐Built Documents shall 

be Adobe PDF, with chapter markers and/or bookmarks inserted in place of the equivalent 

hard copy section tabs.  Electronic copy shall include all tables, charts, drawings, codes and 

all other matters reflected in hard copies.  Electronic media files shall be delivered on a 

unique CD‐ROM or flash drive. 

3.8 TIME OF COMPLETION 

A. See Section 00300, Bid Proposal Form for specific requirements to complete the Work. Time 

requirements are also included in Section 00600, Construction Agreement. 

B. Substantial Completion:  The date on which the Work or designated portion thereof, as 

certified by the District and Architect, is sufficiently complete, in accordance with the 

Contract Documents, so the District may occupy or utilize the Work or designated portion 

thereof for the use for which it is intended. 

C. Remaining Work after Substantial Completion: If the Architect or District determines that the 

work required by the Contract is Substantially Complete during any inspection conducted 

pursuant to this Agreement, the Contractor shall be notified of that determination and the 

District shall determine if there is Remaining Work. A list of Remaining Work shall be issued 
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only by the District or the Architect and only after the District has certified Substantial 

Completion. The District or Architect shall give the Contractor the necessary instructions for 

correction or completion of the Remaining Work, and the Contractor shall immediately 

comply with and execute such instructions within the Contract Time. Upon completion of 

the Remaining Work, another inspection shall be made that shall constitute the Final 

Inspection, provided the Remaining Work has been completed to the satisfaction of the 

District. If the remaining work has been completed to the satisfaction of the District, the 

District shall make the final acceptance and notify the Contractor in writing of this 

acceptance as of the date of Final Inspection. 

D. Final Completion:  The date when all Work for the total project has been completed in 

accordance with the terms of the Contract Documents and has been inspected following 

completion of Work identified in the Punch List Inspection and accepted by the Architect 

and the District. Final Completion is also sometimes referred to as Final Acceptance. 

3.9 ADDITIONAL REQUIREMENTS FOR DSA‐APPROCED PROJECTS 

A. All substitutions affecting DSA regulated items shall be considered as a Construction Change 
Document or Addenda and shall be approved by DSA prior to fabrication and installation, as 
required by IR A‐6 and Section 4‐338(c), Part 1. Substitutions shall be for any material, 
system or product that would otherwise be regulated by DSA. 

B. All Addenda must be signed by Engineer of Record and approved by DSA (Section 4‐338, Part 1). 
C. The Construction Change Documents (Section 4‐338(c), Part 1) must be signed by all the 

following: 
1. A/E of Record 
2. Structural Engineer (when applicable) 
3. Delegated Professional Engineer (when applicable) 
4. DSA   
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