

GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
 PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1
 FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

LOCALITY: CONTRA COSTA COUNTY
DETERMINATION: CON-2017-1

CRAFT (JOURNEY LEVEL)	ISSUE DATE	EXPIRATION DATE	EMPLOYER PAYMENTS						STRAIGHT-TIME		OVERTIME HOURLY RATE		
			BASIC HOURLY RATE	HEALTH AND WELFARE	PENSION	VACATION/HOLIDAY	TRAINING	OTHER PAYMENTS	HOURS	TOTAL HOURLY RATE	DAILY	SATURDAY	SUNDAY AND HOLIDAY
# BRICKLAYER, BLOCKLAYER: BRICKLAYER, BLOCKLAYER, STONEMASON	8/22/2016	04/30/2017**	A 39.700	9.850	10.070	B 3.000	0.800	C 1.280	D 8.0	64.700	E 86.050	E 86.050	107.400
POINTER, CLEANER, CAULKER, WATERPROOFER	8/22/2016	06/30/2017**	A 44.580	9.850	11.320	F -	1.480	0.400	D 8.0	67.630	89.920	G 89.920	112.210
# BRICK TENDER	2/22/2017	04/30/2017**	A 32.180	7.840	13.000	F -	0.450	-	8.0	53.470	H 69.560	H 69.560	85.650
# CARPET, LINOLEUM, SOFT FLOOR LAYER	2/22/2017	12/31/2017**	A 47.340	10.150	13.860	I -	0.630	0.340	8.0	72.320	J 95.990	J 95.990	119.660
FLOOR COVERING HANDLER AFTER 3 YEARS	2/22/2017	12/31/2017**	A 23.650	10.150	6.930	I -	0.050	0.340	8.0	41.120	J 52.940	J 52.940	64.770
FLOOR COVERING HANDLER LESS THAN 3 YEARS	2/22/2017	12/31/2017**	A 18.910	10.150	5.540	I -	0.050	0.340	8.0	34.990	J 44.440	J 44.440	53.900
FLOOR COVERING HANDLER TRAINEE, FIRST 3 MONTHS	2/22/2017	12/31/2017**	A 15.120	10.150	4.430	I -	0.050	0.340	8.0	30.090	J 37.650	J 37.650	45.210
FLOOR COVERING HANDLER TRAINEE, SECOND 3 MONTHS	2/22/2017	12/31/2017**	A 17.010	10.150	4.990	I -	0.050	0.340	8.0	32.540	J 41.040	J 41.040	49.550
# ELECTRICIAN: COMM & SYSTEM INSTALLER	2/22/2017	11/30/2017*	35.070	10.550	K 5.900	-	1.100	L 0.210	8.0	54.060	M 72.210	M 72.210	90.360
COMM & SYSTEM TECH.	2/22/2017	11/30/2017*	39.930	10.550	K 5.900	-	1.100	L 0.210	8.0	59.090	M 79.750	M 79.750	100.420
INSIDE WIREMAN, TECHNICIAN	2/22/2017	02/25/2018**	A 48.510	13.600	K 10.000	-	0.650	N 0.860	8.0	75.080	O 100.060	O 100.060	125.040
CABLE SPLICER	2/22/2017	02/25/2018**	A 54.920	13.600	K 10.000	-	0.650	N 0.860	8.0	81.680	O 109.960	O 109.960	138.250
# FIELD SURVEYOR: P CHIEF OF PARTY	2/22/2017	02/27/2018*	40.150	13.680	Q 11.510	R 3.710	0.870	0.160	8.0	70.080	S 90.160	T 90.160	110.230
P INSTRUMENTMAN	2/22/2017	02/27/2018*	37.060	13.680	Q 11.510	R 3.710	0.870	0.160	8.0	66.990	S 85.520	T 85.520	104.050
P CHAINMAN/RODMAN	2/22/2017	02/27/2018*	34.180	13.680	Q 11.510	R 3.710	0.870	0.160	8.0	64.110	S 81.200	T 81.200	98.290
# GLAZIER	2/22/2017	12/31/2017**	A 45.080	10.150	U 16.640	-	0.550	V 0.380	8.0	72.800	W 95.340	117.880	117.880
# X MARBLE FINISHER	2/22/2017	07/31/2017**	Y 31.170	9.850	4.230	I -	0.450	0.590	8.0	46.290	Z 61.880	77.460	77.460
# X MARBLE MASON	2/22/2017	07/31/2017**	Y 41.770	9.850	15.420	I -	0.800	0.820	8.0	68.660	Z 89.540	110.430	110.430
# PAINTER: BRUSH AND SPRAY	2/22/2017	06/30/2017*	AA 38.820	10.150	Q 12.120	I -	0.560	0.380	D 8.0	62.030	81.440	AB 81.440	100.850
INDUSTRIAL PAINTER	2/22/2017	06/30/2017*	AA 39.320	10.150	Q 12.120	I -	0.560	0.380	D 8.0	62.530	82.190	AB 82.190	101.850
SANDBLASTER, STEAM CLEANER, WATERBLASTER	2/22/2017	06/30/2017*	AA 39.320	10.150	Q 12.120	I -	0.560	0.380	D 8.0	62.530	82.190	AB 82.190	101.850
EXOTIC MATERIALS	2/22/2017	06/30/2017*	AA 39.570	10.150	Q 12.120	I -	0.560	0.380	D 8.0	62.780	82.570	AB 82.570	102.350
PAPERHANGER/WALLCOVERING	2/22/2017	06/30/2017*	AA 39.820	10.150	Q 12.120	I -	0.560	0.380	D 8.0	63.030	82.940	AB 82.940	102.850
TAPER	2/22/2017	12/31/2017**	AC 44.110	10.150	14.980	I -	0.560	0.550	8.0	70.350	92.400	D 92.400	AB 114.460
AD TAPER CLEAN-UP	2/22/2017	12/31/2017*	AE 17.610	10.150	-	-	-	-	8.0	27.760	36.570	D 36.570	AB 45.370
# PLASTERER	8/22/2016	06/30/2017*	AF 39.520	13.030	11.200	F -	1.140	1.100	D 8.0	65.990	AG 82.860	AG 82.860	99.740
# AH PLASTER TENDER	8/22/2016	06/30/2017**	AI 33.530	7.840	14.260	F -	0.450	0.580	8.0	56.660	AJ 71.720	AJ 71.720	86.780
AH GUN MAN	8/22/2016	06/30/2017**	AI 34.280	7.840	14.260	F -	0.450	0.580	8.0	57.410	AJ 72.850	AJ 72.850	88.280
# PLUMBER: PLUMBER, PIPE FITTER & REFRIGERATION FITTER (HVAC)	8/22/2016	06/30/2017**	A 54.420	17.910	AK 16.280	-	1.750	1.700	8.0	92.060	E 119.270	E 119.270	146.480
SERVICE TECHNICIAN	8/22/2016	06/30/2017**	A 53.530	17.910	AK 16.280	-	1.750	1.700	8.0	91.170	117.930	AL 117.930	117.930
STEAMFITTER	8/22/2016	06/30/2017**	A 56.560	AM 18.250	AN 13.290	-	3.700	0.300	8.0	97.600	E 128.630	E 128.630	159.660
UNDERGROUND UTILITY PIPEFITTER	8/22/2016	06/30/2017**	26.600	8.600	AK 3.000	2.000	0.450	0.600	8.0	41.250	54.550	D 54.550	67.850
LANDSCAPE PIPEFITTER	8/22/2016	06/30/2017**	26.600	8.600	AK 3.000	2.000	0.450	0.600	8.0	41.250	54.550	D 54.550	67.850

GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
 PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1
 FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

LOCALITY: CONTRA COSTA COUNTY
DETERMINATION: CON-2017-1

CRAFT (JOURNEY LEVEL)	ISSUE DATE	EXPIRATION DATE	EMPLOYER PAYMENTS						STRAIGHT-TIME		OVERTIME HOURLY RATE		
			BASIC HOURLY RATE	HEALTH AND WELFARE	PENSION	VACATION/HOLIDAY	TRAINING	OTHER PAYMENTS	HOURS	TOTAL HOURLY RATE	DAILY	SATURDAY	SUNDAY AND HOLIDAY
AO UNDERGROUND UTILITY ASSISTANT JOURNEYMAN	8/22/2016	06/30/2017**	15.600	8.600	AK 3.000	2.000	0.450	0.600	8.0	30.250	38.050	D 38.050	45.850
AO LANDSCAPE ASSISTANT JOURNEYMAN	8/22/2016	06/30/2017**	15.600	8.600	AK 3.000	2.000	0.450	0.600	8.0	30.250	38.050	D 38.050	45.850
AP UNDERGROUND UTILITY TRADESMAN	8/22/2016	06/30/2017**	12.000	8.600	AK 3.000	2.000	0.450	0.600	8.0	26.650	32.650	D 32.650	38.650
AQ LANDSCAPE TRADESMAN I	8/22/2016	06/30/2017**	12.000	8.600	AK -	2.000	0.450	0.600	8.0	23.650	29.650	D 29.650	35.650
AQ LANDSCAPE TRADESMAN II	8/22/2016	06/30/2017**	12.000	8.600	AK 3.000	2.000	0.450	0.600	8.0	26.650	32.650	D 32.650	38.650
# SPRINKLER FITTER (FIRE PROTECTION AND FIRE CONTROL SYSTEMS)	2/22/2017	07/30/2017**	A 58.720	10.270	16.700	F -	1.100	0.400	8.0	87.190	116.550	116.550	145.910
# ROOFER	8/22/2016	07/31/2017**	33.260	9.330	5.930	3.610	0.850	0.640	8.0	53.620	J 70.250	AR 70.250	86.880
BITUMASTIC, ENAMELER, PIPE WRAPPER, COAL TAR PITCH BUILD-UP MASTIC WORKER, KETTLEMAN	8/22/2016	07/31/2017**	35.260	9.330	5.930	3.610	0.850	0.640	8.0	55.620	J 73.250	AR 73.250	90.880
# SHEET METAL WORKER	8/22/2016	07/02/2017**	AA 54.580	AS 13.200	AT 27.180	F -	1.420	1.510	8.0	97.890	O 128.210	O 128.210	158.530
TOTAL SHEET METAL CONTRACT OF \$200,000 OR LESS	8/22/2016	07/02/2017**	AA 48.230	AS 13.200	AT 25.850	F -	1.420	1.510	8.0	90.210	O 117.010	O 117.010	143.800
SERVICE MECHANIC (TOTAL SHEET METAL CONTRACT OF \$200,000 OR LESS)	8/22/2016	07/02/2017**	AA 37.460	AU 13.050	AT 14.880	F -	1.320	1.160	8.0	67.870	AV 87.850	AV 87.850	107.830
SERVICE TECHNICIAN (TOTAL SHEET METAL CONTRACT OF \$200,000 OR LESS)	8/22/2016	07/02/2017**	AA 33.860	AU 13.050	AT 9.610	F -	1.320	1.160	8.0	59.000	AV 76.730	AV 76.730	94.460
AIR CONDITIONING SPECIALIST (TOTAL SHEET METAL CONTRACT OF \$200,000 OR LESS)	8/22/2016	07/02/2017**	AA 30.100	AU 13.050	AT 4.430	F -	1.300	1.160	8.0	50.040	O 65.540	O 65.540	81.040
AIR CONDITIONING JOURNEYMAN (TOTAL SHEET METAL CONTRACT OF \$200,000 OR LESS)	8/22/2016	07/02/2017**	AA 35.050	AS 13.050	AT 9.890	F -	1.300	1.160	8.0	60.450	O 78.720	O 78.720	97.000
METAL DECK & SIDING	8/22/2016	06/30/2017*	AA 35.640	AK 13.980	AW 19.200	F -	AX 0.310	-	8.0	69.130	O 87.950	O 87.950	106.770
# AY TERRAZZO FINISHER	8/22/2016	06/30/2017**	AZ 34.430	9.850	5.420	F -	0.800	0.840	8.0	51.340	O 66.430	O 66.430	81.530
# AY TERRAZZO WORKER	8/22/2016	06/30/2017**	AZ 42.410	9.850	14.970	F -	0.800	1.020	8.0	69.050	O 87.560	O 87.560	106.060
# TILE FINISHER	2/22/2017	03/31/2017**	BA 24.760	8.980	4.040	0.700	0.520	1.460	8.0	40.460	D 52.840	D 52.840	65.220
RED CIRCLED FINISHER	2/22/2017	03/31/2017**	BA 30.440	8.980	4.270	1.300	0.520	1.460	8.0	46.970	D 62.190	D 62.190	77.410
# TILE SETTER	2/22/2017	03/31/2017**	BA 41.550	8.980	5.270	2.350	0.790	2.100	8.0	61.040	D 81.820	D 81.820	102.590
# WATER WELL DRILLER													
DRILLER, PUMP REPAIRMAN	8/22/2007	01/31/2008*	20.170	8.120	3.690	BB 0.800	-	-	8.0	32.780	BC 42.870	BC 42.870	BC 42.870
PUMP INSTALLER	8/22/2007	01/31/2008*	17.860	8.120	3.690	BD 0.720	-	-	8.0	30.390	BC 39.320	BC 39.320	BC 39.320
HELPER	8/22/2007	01/31/2008*	12.470	8.120	3.690	BE 0.530	-	-	8.0	24.810	BC 31.040	BC 31.040	BC 31.040

[FOOTNOTES](#)