

GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1
FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

LOCALITY: CONTRA COSTA COUNTY
DETERMINATION: CON-2015-2

CRAFT (JOURNEY LEVEL)	ISSUE DATE	EXPIRATION DATE	EMPLOYER PAYMENTS						STRAIGHT-TIME		OVERTIME HOURLY RATE		
			BASIC HOURLY RATE	HEALTH AND WELFARE	PENSION	VACATION/HOLIDAY	TRAINING	OTHER PAYMENTS	HOURS	TOTAL HOURLY RATE	DAILY	SATURDAY	SUNDAY AND HOLIDAY
# BRICKLAYER, BLOCKLAYER: BRICKLAYER, BLOCKLAYER, STONEMASON	8/22/2015	04/30/2016**	A 38.800	9.790	10.040	B 3.030	0.800	C 1.240	D 8.0	63.700	E 84.600	E 84.600	105.500
POINTER, CLEANER, CAULKER, WATERPROOFER	8/22/2015	06/30/2016**	A 43.390	9.790	10.790	F -	1.460	0.400	D 8.0	65.830	87.520	G 87.520	109.220
# BRICK TENDER	8/22/2015	04/30/2016**	A 32.180	10.000	10.100	F -	0.390	-	8.0	52.670	H 68.760	H 68.760	84.850
# CARPET, LINOLEUM, SOFT FLOOR LAYER FLOOR COVERING HANDLER AFTER 3 YEARS	8/22/2015	12/31/2015**	A 46.150	9.900	11.300	I -	0.630	0.340	8.0	68.320	J 91.400	J 91.400	114.470
FLOOR COVERING HANDLER LESS THAN 3 YEARS	8/22/2015	12/31/2015**	A 23.050	9.900	5.650	I -	0.050	0.340	8.0	38.990	J 50.510	J 50.510	62.040
FLOOR COVERING HANDLER TRAINEE, FIRST 3 MONTHS	8/22/2015	12/31/2015**	A 18.430	9.900	4.520	I -	0.050	0.340	8.0	33.240	J 42.460	J 42.460	51.670
FLOOR COVERING HANDLER TRAINEE, SECOND 3 MONTHS	8/22/2015	12/31/2015**	A 16.580	9.900	4.070	I -	0.050	0.340	8.0	30.940	J 39.230	J 39.230	47.520
# ELECTRICIAN: COMM & SYSTEM INSTALLER	8/22/2015	11/30/2015**	33.320	9.550	K 4.650	-	1.100	L 0.210	8.0	50.000	M 67.240	M 67.240	84.490
COMM & SYSTEM TECH.	8/22/2015	11/30/2015**	37.940	9.550	K 4.650	-	1.100	L 0.210	8.0	54.780	M 74.410	M 74.410	94.050
INSIDE WIREMAN, TECHNICIAN	8/22/2015	02/28/2016**	A 46.510	13.100	K 10.000	-	0.650	N 0.860	8.0	72.520	O 96.470	O 96.470	120.420
CABLE SPLICER	8/22/2015	02/28/2016**	A 52.920	13.100	K 10.000	-	0.650	N 0.860	8.0	79.120	O 106.370	O 106.370	133.630
# FIELD SURVEYOR: P CHIEF OF PARTY	8/22/2015	02/29/2016**	38.070	13.030	Q 10.640	R 3.410	0.770	0.160	8.0	66.080	S 85.110	T 85.110	104.150
P INSTRUMENTMAN	8/22/2015	02/29/2016**	34.980	13.030	Q 10.640	R 3.410	0.770	0.160	8.0	62.990	S 80.480	T 80.480	97.970
P CHAINMAN/RODMAN	8/22/2015	02/29/2016**	32.100	13.030	Q 10.640	R 3.410	0.770	0.160	8.0	60.110	S 76.160	T 76.160	92.210
# GLAZIER	8/22/2015	12/31/2015**	A 43.430	9.900	U 14.290	-	0.550	V 0.380	8.0	68.550	W 90.260	111.980	111.980
# X MARBLE FINISHER	8/22/2015	07/31/2016**	Y 30.220	9.790	3.930	I -	0.450	0.550	8.0	44.940	Z 60.050	75.160	75.160
# X MARBLE MASON	8/22/2015	07/31/2016**	Y 40.410	9.790	14.390	I -	0.800	0.770	8.0	66.160	Z 86.360	106.570	106.570
# PAINTER: BRUSH AND SPRAY	2/22/2015	12/31/2015**	AA 36.400	9.900	Q 11.160	I -	0.420	0.380	D 8.0	58.260	76.460	AB 76.460	94.660
INDUSTRIAL PAINTER	2/22/2015	12/31/2015**	AA 36.900	9.900	Q 11.160	I -	0.420	0.380	D 8.0	58.760	77.210	AB 77.210	95.660
SANDBLASTER, STEAM CLEANER, WATERBLASTER	2/22/2015	12/31/2015**	AA 36.900	9.900	Q 11.160	I -	0.420	0.380	D 8.0	58.760	77.210	AB 77.210	95.660
EXOTIC MATERIALS	2/22/2015	12/31/2015**	AA 37.150	9.900	Q 11.160	I -	0.420	0.380	D 8.0	59.010	77.580	AB 77.580	96.160
PAPERHANGER/WALLCOVERING	2/22/2015	12/31/2015**	AA 37.400	9.900	Q 11.160	I -	0.420	0.380	D 8.0	59.260	77.960	AB 77.960	96.660
TAPER	8/22/2015	12/31/2015**	AC 42.320	9.900	11.020	I -	0.410	0.390	8.0	64.040	85.200	D 85.200	AB 106.360
AD TAPER CLEAN-UP	8/22/2015	12/31/2015*	AE 16.900	9.900	-	-	-	-	8.0	26.800	35.250	D 35.250	AB 43.700
# PLASTERER	8/22/2015	06/30/2016**	AF 38.490	13.030	10.630	F -	1.090	1.050	D 8.0	64.290	AG 80.920	AG 80.920	97.540
# AH PLASTER TENDER	8/22/2015	06/30/2016*	AI 32.400	9.330	12.770	F -	0.340	0.580	8.0	55.420	AJ 69.070	AJ 69.070	82.720
AH GUN MAN	8/22/2015	06/30/2016*	AI 33.150	9.330	12.770	F -	0.340	0.580	8.0	56.170	AJ 70.190	AJ 70.190	84.220
# PLUMBER: PLUMBER, PIPE FITTER & REFRIGERATION FITTER (HVAC)	8/22/2015	06/30/2016*	A 53.420	17.560	AK 15.130	-	1.750	1.700	8.0	89.560	E 116.270	E 116.270	142.980
SERVICE TECHNICIAN	8/22/2015	06/30/2016*	A 52.530	17.560	AK 15.130	-	1.750	1.700	8.0	88.670	114.930	AL 114.930	114.930
STEAMFITTER	8/22/2015	06/30/2016**	A 53.460	AM 17.550	AN 13.840	-	3.700	0.300	8.0	94.350	E 123.830	E 123.830	153.310

GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1
FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

LOCALITY: CONTRA COSTA COUNTY
DETERMINATION: CON-2015-2

CRAFT (JOURNEY LEVEL)	ISSUE DATE	EXPIRATION DATE	EMPLOYER PAYMENTS						STRAIGHT-TIME		OVERTIME HOURLY RATE		
			BASIC HOURLY RATE	HEALTH AND WELFARE	PENSION	VACATION/HOLIDAY	TRAINING	OTHER PAYMENTS	HOURS	TOTAL HOURLY RATE	DAILY	SATURDAY	SUNDAY AND HOLIDAY
UNDERGROUND UTILITY PIPEFITTER	8/22/2015	06/30/2016**	26.600	6.600	AK 3.000	2.000	0.450	0.600	D 8.0	39.250	52.550	52.550	65.850
LANDSCAPE PIPEFITTER	8/22/2015	06/30/2016**	26.600	6.600	AK 3.000	2.000	0.450	0.600	D 8.0	39.250	52.550	52.550	65.850
AO UNDERGROUND UTILITY ASSISTANT JOURNEYMAN	8/22/2015	06/30/2016**	15.600	6.600	AK 3.000	2.000	0.450	0.600	D 8.0	28.250	36.050	36.050	43.850
AO LANDSCAPE ASSISTANT JOURNEYMAN	8/22/2015	06/30/2016**	15.600	6.600	AK 3.000	2.000	0.450	0.600	D 8.0	28.250	36.050	36.050	43.850
AP UNDERGROUND UTILITY TRADESMAN	8/22/2015	06/30/2016**	10.900	6.600	AK 3.000	2.000	0.450	0.600	D 8.0	23.550	29.000	29.000	34.450
AQ LANDSCAPE TRADESMAN I	8/22/2015	06/30/2016**	10.550	6.600	AK -	2.000	0.450	0.600	D 8.0	20.200	25.480	25.480	30.750
AQ LANDSCAPE TRADESMAN II	8/22/2015	06/30/2016**	10.900	6.600	AK 3.000	2.000	0.450	0.600	D 8.0	23.550	29.000	29.000	34.450
SPRINKLER FITTER (FIRE PROTECTION AND FIRE CONTROL SYSTEMS)	8/22/2015	07/31/2016**	A 56.520	9.770	16.400	F -	1.100	0.400	8.0	84.190	112.450	112.450	140.710
# ROOFER	8/22/2015	07/31/2016**	32.470	8.420	5.630	3.610	0.850	0.640	8.0	51.620	J 67.860	AR 67.860	84.090
BITUMASTIC, ENAMELER, PIPE WRAPPER, COAL TAR PITCH BUILD-UP	8/22/2015	07/31/2016**	34.470	8.420	5.630	3.610	0.850	0.640	8.0	53.620	J 70.860	AR 70.860	88.090
MASTIC WORKER, KETTLEMAN	8/22/2015	07/31/2016**	32.720	8.420	5.630	3.610	0.850	0.640	8.0	51.870	J 68.230	AR 68.230	84.590
# SHEET METAL WORKER	8/22/2015	06/26/2016*	AA 52.200	AS 13.460	AT 26.420	F -	1.410	1.150	8.0	94.640	O 123.640	O 123.640	152.640
TOTAL SHEET METAL CONTRACT OF \$200,000 OR LESS	8/22/2015	06/26/2016*	AA 46.300	AS 13.460	AT 25.140	F -	1.410	1.150	8.0	87.460	O 113.190	O 113.190	138.910
SERVICE MECHANIC (TOTAL SHEET METAL CONTRACT OF \$200,000 OR LESS)	8/22/2015	06/26/2016*	AA 35.720	AU 12.940	AT 14.680	F -	1.310	1.150	8.0	65.800	AV 84.910	AV 84.910	104.020
SERVICE TECHNICIAN (TOTAL SHEET METAL CONTRACT OF \$200,000 OR LESS)	8/22/2015	06/26/2016*	AA 32.370	AU 12.940	AT 9.410	F -	1.310	1.150	8.0	57.180	AV 74.160	AV 74.160	91.150
AIR CONDITIONING SPECIALIST (TOTAL SHEET METAL CONTRACT OF \$200,000 OR LESS)	8/22/2015	06/26/2016*	AA 28.810	AU 12.940	AT 4.330	F -	1.290	1.150	8.0	48.520	O 63.380	O 63.380	78.230
AIR CONDITIONING JOURNEYMAN (TOTAL SHEET METAL CONTRACT OF \$200,000 OR LESS)	8/22/2015	06/26/2016*	AA 33.510	AS 12.960	AT 9.690	F -	1.290	1.150	8.0	58.600	O 76.100	O 76.100	93.610
METAL DECK & SIDING	2/22/2015	06/30/2015*	AA 33.860	AK 13.530	AW 18.000	F -	AX 0.300	-	8.0	65.690	O 83.620	O 83.620	101.550
# AY TERRAZZO FINISHER	8/22/2015	06/30/2016**	AZ 33.780	9.790	5.140	F -	0.800	0.530	8.0	50.040	O 64.820	O 64.820	79.600
# AY TERRAZZO WORKER	8/22/2015	06/30/2016**	AZ 41.010	9.790	14.940	F -	0.800	0.710	8.0	67.250	O 85.070	O 85.070	102.890
# TILE FINISHER	8/22/2015	03/31/2016*	BA 22.790	8.830	3.460	0.700	0.450	1.130	8.0	37.360	D 48.760	D 48.760	60.150
RED CIRCLED FINISHER	8/22/2015	03/31/2016*	BA 28.480	8.830	3.690	1.300	0.350	1.140	8.0	43.790	D 58.030	D 58.030	72.270
# TILE SETTER	8/22/2015	03/31/2016*	BA 39.520	8.830	4.690	2.350	0.690	1.730	8.0	57.810	D 77.570	D 77.570	97.330
WATER WELL DRILLER													
DRILLER, PUMP REPAIRMAN	8/22/2007	01/31/2008*	20.170	8.120	3.690	BB 0.800	-	-	8.0	32.780	BC 42.870	BC 42.870	BC 42.870
PUMP INSTALLER	8/22/2007	01/31/2008*	17.860	8.120	3.690	BD 0.720	-	-	8.0	30.390	BC 39.320	BC 39.320	BC 39.320
HELPER	8/22/2007	01/31/2008*	12.470	8.120	3.690	BE 0.530	-	-	8.0	24.810	BC 31.040	BC 31.040	BC 31.040

[FOOTNOTES](#)