

GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS  
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1  
FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

**LOCALITY: CONTRA COSTA COUNTY**  
**DETERMINATION: CON-2017-2**

CRAFT (JOURNEY LEVEL)	ISSUE DATE	EXPIRATION DATE	EMPLOYER PAYMENTS						STRAIGHT-TIME		OVERTIME HOURLY RATE		
			BASIC HOURLY RATE	HEALTH AND WELFARE	PENSION	VACATION/HOLIDAY	TRAINING	OTHER PAYMENTS	HOURS	TOTAL HOURLY RATE	DAILY	SATURDAY	SUNDAY AND HOLIDAY
# BRICKLAYER, BLOCKLAYER: BRICKLAYER, BLOCKLAYER, STONEMASON	8/22/2017	04/30/2018**	A 41.140	9.850	10.100	B 3.000	0.800	C 1.290	D 8.0	66.180	E 88.250	E 88.250	110.320
POINTER, CLEANER, CAULKER, WATERPROOFER	8/22/2017	06/30/2018*	A 46.210	9.850	11.500	F -	1.490	0.430	D 8.0	69.480	92.590	G 92.590	115.690
# BRICK TENDER	8/22/2017	04/30/2018**	A 33.180	8.000	13.040	F -	0.450	-	8.0	54.670	H 71.260	H 71.260	87.850
# CARPET, LINOLEUM, SOFT FLOOR LAYER FLOOR COVERING HANDLER AFTER 3 YEARS	2/22/2017	12/31/2017**	A 47.340	10.150	13.860	I -	0.630	0.340	8.0	72.320	J 95.990	J 95.990	119.660
FLOOR COVERING HANDLER LESS THAN 3 YEARS	2/22/2017	12/31/2017**	A 23.650	10.150	6.930	I -	0.050	0.340	8.0	41.120	J 52.940	J 52.940	64.770
FLOOR COVERING HANDLER TRAINEE, FIRST 3 MONTHS	2/22/2017	12/31/2017**	A 18.910	10.150	5.540	I -	0.050	0.340	8.0	34.990	J 44.440	J 44.440	53.900
FLOOR COVERING HANDLER TRAINEE, SECOND 3 MONTHS	2/22/2017	12/31/2017**	A 17.010	10.150	4.990	I -	0.050	0.340	8.0	32.540	J 41.040	J 41.040	49.550
# ELECTRICIAN: COMM & SYSTEM INSTALLER	2/22/2017	11/30/2017*	35.070	10.550	K 5.900	-	1.100	L 0.210	8.0	54.060	M 72.210	M 72.210	90.360
COMM & SYSTEM TECH.	2/22/2017	11/30/2017*	39.930	10.550	K 5.900	-	1.100	L 0.210	8.0	59.090	M 79.750	M 79.750	100.420
INSIDE WIREMAN, TECHNICIAN	2/22/2017	02/25/2018**	A 48.510	13.600	K 10.000	-	0.650	N 0.860	8.0	75.080	O 100.060	O 100.060	125.040
CABLE SPLICER	2/22/2017	02/25/2018**	A 54.920	13.600	K 10.000	-	0.650	N 0.860	8.0	81.680	O 109.960	O 109.960	138.250
# FIELD SURVEYOR: P CHIEF OF PARTY	2/22/2017	02/27/2018*	40.150	13.680	Q 11.510	R 3.710	0.870	0.160	8.0	70.080	S 90.160	T 90.160	110.230
P INSTRUMENTMAN	2/22/2017	02/27/2018*	37.060	13.680	Q 11.510	R 3.710	0.870	0.160	8.0	66.990	S 85.520	T 85.520	104.050
P CHAINMAN/RODMAN	2/22/2017	02/27/2018*	34.180	13.680	Q 11.510	R 3.710	0.870	0.160	8.0	64.110	S 81.200	T 81.200	98.290
# GLAZIER	2/22/2017	12/31/2017**	A 45.080	10.150	U 16.640	-	0.550	V 0.380	8.0	72.800	W 95.340	117.880	117.880
# X MARBLE FINISHER	2/22/2017	07/31/2017**	Y 31.170	9.850	4.230	I -	0.450	0.590	8.0	46.290	Z 61.880	77.460	77.460
# X MARBLE MASON	2/22/2017	07/31/2017**	Y 41.770	9.850	15.420	I -	0.800	0.820	8.0	68.660	Z 89.540	110.430	110.430
# PAINTER: BRUSH AND SPRAY	8/22/2017	12/31/2017**	AA 38.820	10.150	Q 12.120	I -	0.560	0.380	D 8.0	62.030	81.440	AB 81.440	100.850
INDUSTRIAL PAINTER	8/22/2017	12/31/2017**	AA 39.320	10.150	Q 12.120	I -	0.560	0.380	D 8.0	62.530	82.190	AB 82.190	101.850
SANDBLASTER, STEAM CLEANER, WATERBLASTER	8/22/2017	12/31/2017**	AA 39.320	10.150	Q 12.120	I -	0.560	0.380	D 8.0	62.530	82.190	AB 82.190	101.850
EXOTIC MATERIALS	8/22/2017	12/31/2017**	AA 39.570	10.150	Q 12.120	I -	0.560	0.380	D 8.0	62.780	82.570	AB 82.570	102.350
PAPERHANGER/WALLCOVERING	8/22/2017	12/31/2017**	AA 39.820	10.150	Q 12.120	I -	0.560	0.380	D 8.0	63.030	82.940	AB 82.940	102.850
TAPER	2/22/2017	12/31/2017**	AC 44.110	10.150	14.980	I -	0.560	0.550	8.0	70.350	92.400	D 92.400	AB 114.460
AD TAPER CLEAN-UP	2/22/2017	12/31/2017*	AE 17.610	10.150	-	-	-	-	8.0	27.760	36.570	D 36.570	AB 45.370
# PLASTERER	8/22/2017	06/30/2018**	AF 40.510	13.280	12.700	F -	1.150	1.200	D 8.0	68.840	AG 86.190	AG 86.190	103.550
# AH PLASTER TENDER	8/22/2017	06/30/2018**	AI 34.700	8.000	14.660	F -	0.450	0.450	8.0	58.260	AJ 73.900	AJ 73.900	89.550
AH GUN MAN	8/22/2017	06/30/2018**	AI 35.450	8.000	14.660	F -	0.450	0.450	8.0	59.010	AJ 75.030	AJ 75.030	91.050
# PLUMBER: PLUMBER, PIPE FITTER & REFRIGERATION FITTER (HVAC)	8/22/2017	06/30/2018**	A 55.420	18.210	AK 17.430	-	1.800	1.700	8.0	94.560	E 122.270	E 122.270	149.980
SERVICE TECHNICIAN	8/22/2017	06/30/2018**	A 54.530	18.210	AK 17.430	-	1.800	1.700	8.0	93.670	120.930	AL 120.930	120.930
STEAMFITTER	8/22/2017	06/30/2018*	A 58.100	AM 19.660	AN 13.590	-	3.700	0.300	8.0	100.850	E 132.650	E 132.650	164.450

GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS  
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1  
FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

**LOCALITY: CONTRA COSTA COUNTY**  
**DETERMINATION: CON-2017-2**

CRAFT (JOURNEY LEVEL)	ISSUE DATE	EXPIRATION DATE	EMPLOYER PAYMENTS						STRAIGHT-TIME		OVERTIME HOURLY RATE			
			BASIC HOURLY RATE	HEALTH AND WELFARE	PENSION	VACATION/HOLIDAY	TRAINING	OTHER PAYMENTS	HOURS	TOTAL HOURLY RATE	DAILY	SATURDAY	SUNDAY AND HOLIDAY	
UNDERGROUND UTILITY PIPEFITTER	8/22/2017	06/30/2018**	26.850	9.600	AK 3.000	2.000	0.450	0.600	8.0	42.500	55.930	D	55.930	69.350
LANDSCAPE PIPEFITTER	8/22/2017	06/30/2018**	26.850	9.600	AK 3.000	2.000	0.450	0.600	8.0	42.500	55.930	D	55.930	69.350
AO UNDERGROUND UTILITY ASSISTANT JOURNEYMAN	8/22/2017	06/30/2018**	15.850	9.600	AK 3.000	2.000	0.450	0.600	8.0	31.500	39.430	D	39.430	47.350
AO LANDSCAPE ASSISTANT JOURNEYMAN	8/22/2017	06/30/2018**	15.850	9.600	AK 3.000	2.000	0.450	0.600	8.0	31.500	39.430	D	39.430	47.350
AP UNDERGROUND UTILITY TRADESMAN	8/22/2017	06/30/2018**	12.650	9.600	AK 3.000	2.000	0.450	0.600	8.0	28.300	34.630	D	34.630	40.950
AQ LANDSCAPE TRADESMAN I	8/22/2017	06/30/2018**	12.650	9.600	AK -	2.000	0.450	0.600	8.0	25.300	31.630	D	31.630	37.950
AQ LANDSCAPE TRADESMAN II	8/22/2017	06/30/2018**	12.650	9.600	AK 3.000	2.000	0.450	0.600	8.0	28.300	34.630	D	34.630	40.950
SPRINKLER FITTER (FIRE PROTECTION AND FIRE CONTROL SYSTEMS)	8/22/2017	07/31/2018*	A 61.920	10.270	17.200	F -	1.100	0.450	8.0	90.940	121.900		121.900	152.860
# ROOFER	8/22/2017	07/31/2018**	34.590	9.700	6.230	3.610	0.850	0.640	8.0	55.620	J 72.920	AR	72.920	90.210
BITUMASTIC, ENAMELER, PIPE WRAPPER, COAL TAR PITCH BUILD-UP	8/22/2017	07/31/2018**	36.590	9.700	6.230	3.610	0.850	0.640	8.0	57.620	J 75.920	AR	75.920	94.210
MASTIC WORKER, KETTLEMAN	8/22/2017	07/31/2018**	34.840	9.700	6.230	3.610	0.850	0.640	8.0	55.870	J 73.290	AR	73.290	90.710
# SHEET METAL WORKER	8/22/2017	07/01/2018*	AA 57.090	AS 14.200	AT 27.960	F -	1.430	0.710	8.0	101.390	O 133.110	O	133.110	164.820
TOTAL SHEET METAL CONTRACT OF \$200,000 OR LESS	8/22/2017	07/01/2018*	AA 50.290	AS 14.200	AT 26.580	F -	1.430	0.710	8.0	93.210	O 121.150	O	121.150	149.090
SERVICE MECHANIC (TOTAL SHEET METAL CONTRACT OF \$200,000 OR LESS)	8/22/2017	07/01/2018*	AA 39.400	AU 13.600	AT 15.080	F -	1.330	0.710	8.0	70.120	AV 91.070	AV	91.070	112.020
SERVICE TECHNICIAN (TOTAL SHEET METAL CONTRACT OF \$200,000 OR LESS)	8/22/2017	07/01/2018*	AA 35.500	AU 13.600	AT 9.810	F -	1.330	0.710	8.0	60.950	AV 79.500	AV	79.500	98.050
AIR CONDITIONING SPECIALIST (TOTAL SHEET METAL CONTRACT OF \$200,000 OR LESS)	8/22/2017	07/01/2018*	AA 31.440	AU 13.600	AT 4.630	F -	1.310	0.710	8.0	51.690	O 67.910	O	67.910	84.130
AIR CONDITIONING JOURNEYMAN (TOTAL SHEET METAL CONTRACT OF \$200,000 OR LESS)	8/22/2017	07/01/2018*	AA 36.740	AS 13.600	AT 10.090	F -	1.310	0.710	8.0	62.450	O 81.570	O	81.570	100.690
METAL DECK & SIDING	8/22/2016	06/30/2017*	AA 35.640	AK 13.980	AW 19.200	F -	AX 0.310	-	8.0	69.130	O 87.950	O	87.950	106.770
# AY TERRAZZO FINISHER	8/22/2017	06/30/2018**	AZ 35.140	9.850	5.700	F -	0.800	0.850	8.0	52.340	O 67.730	O	67.730	83.120
# AY TERRAZZO WORKER	8/22/2017	06/30/2018**	AZ 44.110	9.850	15.000	F -	0.800	1.040	8.0	70.800	O 90.000	O	90.000	109.200
# TILE FINISHER	8/22/2017	09/30/2017**	BA 26.480	8.980	4.650	1.000	0.790	1.550	8.0	43.450	56.690	D	56.690	69.930
RED CIRCLED FINISHER	8/22/2017	09/30/2017**	BA 32.460	8.980	5.100	1.300	0.790	1.560	8.0	50.190	66.420	D	66.420	82.650
# TILE SETTER	8/22/2017	09/30/2017**	BA 43.300	8.980	6.150	2.500	1.120	2.240	8.0	64.290	85.940	D	85.940	107.590
WATER WELL DRILLER														
DRILLER, PUMP REPAIRMAN	8/22/2007	01/31/2008*	20.170	8.120	3.690	BB 0.800	-	-	8.0	32.780	BC 42.870	BC	42.870	BC 42.870
PUMP INSTALLER	8/22/2007	01/31/2008*	17.860	8.120	3.690	BD 0.720	-	-	8.0	30.390	BC 39.320	BC	39.320	BC 39.320
HELPER	8/22/2007	01/31/2008*	12.470	8.120	3.690	BE 0.530	-	-	8.0	24.810	BC 31.040	BC	31.040	BC 31.040

[FOOTNOTES](#)