

GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1
FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

LOCALITY: CONTRA COSTA COUNTY
DETERMINATION: CON-2016-2

CRAFT (JOURNEY LEVEL)	ISSUE DATE	EXPIRATION DATE	EMPLOYER PAYMENTS						STRAIGHT-TIME		OVERTIME HOURLY RATE		
			BASIC HOURLY RATE	HEALTH AND WELFARE	PENSION	VACATION/HOLIDAY	TRAINING	OTHER PAYMENTS	HOURS	TOTAL HOURLY RATE	DAILY	SATURDAY	SUNDAY AND HOLIDAY
# BRICKLAYER, BLOCKLAYER: BRICKLAYER, BLOCKLAYER, STONEMASON	8/22/2016	04/30/2017**	A 39.700	9.850	10.070	B 3.000	0.800	C 1.280	D 8.0	64.700	E 86.050	E 86.050	107.400
POINTER, CLEANER, CAULKER, WATERPROOFER	8/22/2016	06/30/2017**	A 44.580	9.850	11.320	F -	1.480	0.400	D 8.0	67.630	89.920	G 89.920	112.210
# BRICK TENDER	8/22/2016	04/30/2017**	A 32.180	10.000	10.840	F -	0.450	-	8.0	53.470	H 69.560	H 69.560	85.650
# CARPET, LINOLEUM, SOFT FLOOR LAYER	2/22/2016	12/31/2016**	A 46.820	9.950	12.580	I -	0.630	0.340	8.0	70.320	J 93.730	J 93.730	117.140
FLOOR COVERING HANDLER AFTER 3 YEARS	2/22/2016	12/31/2016**	A 23.390	9.950	6.290	I -	0.050	0.340	8.0	40.020	J 51.710	J 51.710	63.410
FLOOR COVERING HANDLER LESS THAN 3 YEARS	2/22/2016	12/31/2016**	A 18.700	9.950	5.030	I -	0.050	0.340	8.0	34.070	J 43.420	J 43.420	52.770
FLOOR COVERING HANDLER TRAINEE, FIRST 3 MONTHS	2/22/2016	12/31/2016**	A 14.950	9.950	4.020	I -	0.050	0.340	8.0	29.310	J 36.780	J 36.780	44.260
FLOOR COVERING HANDLER TRAINEE, SECOND 3 MONTHS	2/22/2016	12/31/2016**	A 16.830	9.950	4.530	I -	0.050	0.340	8.0	31.700	J 40.110	J 40.110	48.530
# ELECTRICIAN: COMM & SYSTEM INSTALLER	2/22/2016	11/30/2016**	34.320	10.050	K 5.150	-	1.100	L 0.210	8.0	52.030	M 69.790	M 69.790	87.550
COMM & SYSTEM TECH.	2/22/2016	11/30/2016**	39.080	10.050	K 5.150	-	1.100	L 0.210	8.0	56.960	M 77.190	M 77.190	97.410
INSIDE WIREMAN, TECHNICIAN	2/22/2016	02/26/2017**	A 47.760	13.100	K 10.000	-	0.650	N 0.860	8.0	73.800	O 98.400	O 98.400	123.000
CABLE SPLICER	2/22/2016	02/26/2017**	A 54.170	13.100	K 10.000	-	0.650	N 0.860	8.0	80.410	O 108.300	O 108.300	136.200
# FIELD SURVEYOR: P CHIEF OF PARTY	2/22/2016	02/28/2017**	38.750	13.380	Q 11.280	R 3.690	0.820	0.160	8.0	68.080	S 87.460	T 87.460	106.830
P INSTRUMENTMAN	2/22/2016	02/28/2017**	35.660	13.380	Q 11.280	R 3.690	0.820	0.160	8.0	64.990	S 82.820	T 82.820	100.650
P CHAINMAN/RODMAN	2/22/2016	02/28/2017**	32.780	13.380	Q 11.280	R 3.690	0.820	0.160	8.0	62.110	S 78.500	T 78.500	94.890
# GLAZIER	2/22/2016	12/31/2016**	A 44.530	9.950	U 15.390	-	0.550	V 0.380	8.0	70.800	W 93.070	115.330	115.330
# X MARBLE FINISHER	8/22/2016	01/31/2017**	Y 31.170	9.850	4.180	I -	0.450	0.590	8.0	46.240	Z 61.830	77.410	77.410
# X MARBLE MASON	8/22/2016	01/31/2017**	Y 41.770	9.850	15.020	I -	0.800	0.820	8.0	68.260	Z 89.140	110.030	110.030
# PAINTER: BRUSH AND SPRAY	2/22/2016	12/31/2016**	AA 37.750	9.950	Q 11.640	I -	0.550	0.380	D 8.0	60.270	79.150	AB 79.150	98.020
INDUSTRIAL PAINTER	2/22/2016	12/31/2016**	AA 38.250	9.950	Q 11.640	I -	0.550	0.380	D 8.0	60.770	79.900	AB 79.900	99.020
SANDBLASTER, STEAM CLEANER, WATERBLASTER	2/22/2016	12/31/2016**	AA 38.250	9.950	Q 11.640	I -	0.550	0.380	D 8.0	60.770	79.900	AB 79.900	99.020
EXOTIC MATERIALS	2/22/2016	12/31/2016**	AA 38.500	9.950	Q 11.640	I -	0.550	0.380	D 8.0	61.020	80.270	AB 80.270	99.520
PAPERHANGER/WALLCOVERING	2/22/2016	12/31/2016**	AA 38.750	9.950	Q 11.640	I -	0.550	0.380	D 8.0	61.270	80.650	AB 80.650	100.020
TAPER	8/22/2016	12/31/2016**	AC 43.740	9.950	13.500	I -	0.560	0.540	8.0	68.290	90.160	D 90.160	AB 112.030
AD TAPER CLEAN-UP	8/22/2016	12/31/2016*	AE 17.470	9.950	-	-	-	-	8.0	27.420	36.150	D 36.150	AB 44.890
# PLASTERER	8/22/2016	06/30/2017*	AF 39.520	13.030	11.200	F -	1.140	1.100	D 8.0	65.990	AG 82.860	AG 82.860	99.740
# AH PLASTER TENDER	8/22/2016	06/30/2017**	AI 33.530	7.840	14.260	F -	0.450	0.580	8.0	56.660	AJ 71.720	AJ 71.720	86.780
AH GUN MAN	8/22/2016	06/30/2017**	AI 34.280	7.840	14.260	F -	0.450	0.580	8.0	57.410	AJ 72.850	AJ 72.850	88.280
# PLUMBER: PLUMBER, PIPE FITTER & REFRIGERATION FITTER (HVAC)	8/22/2016	06/30/2017**	A 54.420	17.910	AK 16.280	-	1.750	1.700	8.0	92.060	E 119.270	E 119.270	146.480
SERVICE TECHNICIAN	8/22/2016	06/30/2017**	A 53.530	17.910	AK 16.280	-	1.750	1.700	8.0	91.170	117.930	AL 117.930	117.930
STEAMFITTER	8/22/2016	06/30/2017**	A 56.560	AM 18.250	AN 13.290	-	3.700	0.300	8.0	97.600	E 128.630	E 128.630	159.660

GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1
FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

LOCALITY: CONTRA COSTA COUNTY
DETERMINATION: CON-2016-2

CRAFT (JOURNEY LEVEL)	ISSUE DATE	EXPIRATION DATE	EMPLOYER PAYMENTS						STRAIGHT-TIME		OVERTIME HOURLY RATE			
			BASIC HOURLY RATE	HEALTH AND WELFARE	PENSION	VACATION/HOLIDAY	TRAINING	OTHER PAYMENTS	HOURS	TOTAL HOURLY RATE	DAILY	SATURDAY	SUNDAY AND HOLIDAY	
UNDERGROUND UTILITY PIPEFITTER	8/22/2016	06/30/2017**	26.600	8.600	AK 3.000	2.000	0.450	0.600	8.0	41.250	54.550	D	54.550	67.850
LANDSCAPE PIPEFITTER	8/22/2016	06/30/2017**	26.600	8.600	AK 3.000	2.000	0.450	0.600	8.0	41.250	54.550	D	54.550	67.850
AO UNDERGROUND UTILITY ASSISTANT JOURNEYMAN	8/22/2016	06/30/2017**	15.600	8.600	AK 3.000	2.000	0.450	0.600	8.0	30.250	38.050	D	38.050	45.850
AO LANDSCAPE ASSISTANT JOURNEYMAN	8/22/2016	06/30/2017**	15.600	8.600	AK 3.000	2.000	0.450	0.600	8.0	30.250	38.050	D	38.050	45.850
AP UNDERGROUND UTILITY TRADESMAN	8/22/2016	06/30/2017**	12.000	8.600	AK 3.000	2.000	0.450	0.600	8.0	26.650	32.650	D	32.650	38.650
AQ LANDSCAPE TRADESMAN I	8/22/2016	06/30/2017**	12.000	8.600	AK -	2.000	0.450	0.600	8.0	23.650	29.650	D	29.650	35.650
AQ LANDSCAPE TRADESMAN II	8/22/2016	06/30/2017**	12.000	8.600	AK 3.000	2.000	0.450	0.600	8.0	26.650	32.650	D	32.650	38.650
SPRINKLER FITTER (FIRE PROTECTION AND FIRE CONTROL SYSTEMS)	8/22/2016	12/31/2016**	A 59.120	10.020	16.550	F -	1.100	0.400	8.0	87.190	116.750		116.750	146.310
# ROOFER	8/22/2016	07/31/2017**	33.260	9.330	5.930	3.610	0.850	0.640	8.0	53.620	J 70.250	AR	70.250	86.880
BITUMASTIC, ENAMELER, PIPE WRAPPER, COAL TAR PITCH BUILD-UP	8/22/2016	07/31/2017**	35.260	9.330	5.930	3.610	0.850	0.640	8.0	55.620	J 73.250	AR	73.250	90.880
MASTIC WORKER, KETTLEMAN	8/22/2016	07/31/2017**	33.510	9.330	5.930	3.610	0.850	0.640	8.0	53.870	J 70.630	AR	70.630	87.380
# SHEET METAL WORKER	8/22/2016	07/02/2017**	AA 54.580	AS 13.200	AT 27.180	F -	1.420	1.510	8.0	97.890	O 128.210	O	128.210	158.530
TOTAL SHEET METAL CONTRACT OF \$200,000 OR LESS	8/22/2016	07/02/2017**	AA 48.230	AS 13.200	AT 25.850	F -	1.420	1.510	8.0	90.210	O 117.010	O	117.010	143.800
SERVICE MECHANIC (TOTAL SHEET METAL CONTRACT OF \$200,000 OR LESS)	8/22/2016	07/02/2017**	AA 37.460	AU 13.050	AT 14.880	F -	1.320	1.160	8.0	67.870	AV 87.850	AV	87.850	107.830
SERVICE TECHNICIAN (TOTAL SHEET METAL CONTRACT OF \$200,000 OR LESS)	8/22/2016	07/02/2017**	AA 33.860	AU 13.050	AT 9.610	F -	1.320	1.160	8.0	59.000	AV 76.730	AV	76.730	94.460
AIR CONDITIONING SPECIALIST (TOTAL SHEET METAL CONTRACT OF \$200,000 OR LESS)	8/22/2016	07/02/2017**	AA 30.100	AU 13.050	AT 4.430	F -	1.300	1.160	8.0	50.040	O 65.540	O	65.540	81.040
AIR CONDITIONING JOURNEYMAN (TOTAL SHEET METAL CONTRACT OF \$200,000 OR LESS)	8/22/2016	07/02/2017**	AA 35.050	AS 13.050	AT 9.890	F -	1.300	1.160	8.0	60.450	O 78.720	O	78.720	97.000
METAL DECK & SIDING	8/22/2016	06/30/2017*	AA 35.640	AK 13.980	AW 19.200	F -	AX 0.310	-	8.0	69.130	O 87.950	O	87.950	106.770
# AY TERRAZZO FINISHER	8/22/2016	06/30/2017**	AZ 34.430	9.850	5.420	F -	0.800	0.840	8.0	51.340	O 66.430	O	66.430	81.530
# AY TERRAZZO WORKER	8/22/2016	06/30/2017**	AZ 42.410	9.850	14.970	F -	0.800	1.020	8.0	69.050	O 87.560	O	87.560	106.060
# TILE FINISHER	8/22/2016	09/30/2016**	BA 24.760	8.830	3.490	0.700	0.520	1.460	8.0	39.760	52.140	D	52.140	64.520
RED CIRCLED FINISHER	8/22/2016	09/30/2016**	BA 30.440	8.830	3.720	1.300	0.520	1.460	8.0	46.270	61.490	D	61.490	76.710
# TILE SETTER	8/22/2016	09/30/2016**	BA 41.550	8.830	4.720	2.350	0.790	2.100	8.0	60.340	81.110	D	81.110	101.890
WATER WELL DRILLER														
DRILLER, PUMP REPAIRMAN	8/22/2007	01/31/2008*	20.170	8.120	3.690	BB 0.800	-	-	8.0	32.780	BC 42.870	BC	42.870	BC 42.870
PUMP INSTALLER	8/22/2007	01/31/2008*	17.860	8.120	3.690	BD 0.720	-	-	8.0	30.390	BC 39.320	BC	39.320	BC 39.320
HELPER	8/22/2007	01/31/2008*	12.470	8.120	3.690	BE 0.530	-	-	8.0	24.810	BC 31.040	BC	31.040	BC 31.040

[FOOTNOTES](#)