

GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1
FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

LOCALITY: CONTRA COSTA COUNTY
DETERMINATION: CON-2018-1

CRAFT (JOURNEY LEVEL)	ISSUE DATE	EXPIRATION DATE	EMPLOYER PAYMENTS					STRAIGHT-TIME		OVERTIME HOURLY RATE			
			BASIC HOURLY RATE	HEALTH AND WELFARE	PENSION	VACATION/HOLIDAY	TRAINING	OTHER PAYMENTS	HOURS	TOTAL HOURLY RATE	DAILY	SATURDAY	SUNDAY AND HOLIDAY
# BRICKLAYER, BLOCKLAYER: BRICKLAYER, BLOCKLAYER, STONEMASON	8/22/2017	04/30/2018**	A 41.140	9.850	10.100	B 3.000	0.800	C 1.290	D 8.0	66.180	E 88.250	E 88.250	110.320
POINTER, CLEANER, CAULKER, WATERPROOFER	8/22/2017	06/30/2018*	A 46.210	9.850	11.500	F -	1.490	0.430	D 8.0	69.480	92.590	G 92.590	115.690
# BRICK TENDER	8/22/2017	04/30/2018**	A 33.180	8.000	13.040	F -	0.450	-	8.0	54.670	H 71.260	H 71.260	87.850
# CARPET, LINOLEUM, SOFT FLOOR LAYER	2/22/2018	12/31/2018**	A 47.950	10.150	15.250	I -	0.630	0.340	8.0	74.320	J 98.290	J 98.290	122.270
FLOOR COVERING HANDLER AFTER 3 YEARS	2/22/2018	12/31/2018**	A 23.950	10.150	7.630	I -	0.050	0.340	8.0	42.120	J 54.100	J 54.100	66.070
FLOOR COVERING HANDLER LESS THAN 3 YEARS	2/22/2018	12/31/2018**	A 19.150	10.150	6.100	I -	0.050	0.340	8.0	35.790	J 45.360	J 45.360	54.940
FLOOR COVERING HANDLER TRAINEE, FIRST 3 MONTHS	2/22/2018	12/31/2018**	A 15.310	10.150	4.880	I -	0.050	0.340	8.0	30.730	J 38.390	J 38.390	46.040
FLOOR COVERING HANDLER TRAINEE, SECOND 3 MONTHS	2/22/2018	12/31/2018**	A 17.230	10.150	5.490	I -	0.050	0.340	8.0	33.260	J 41.880	J 41.880	50.490
# ELECTRICIAN: COMM & SYSTEM INSTALLER	2/22/2018	11/30/2018**	37.220	10.550	K 5.900	-	1.100	L 0.260	8.0	56.340	M 75.600	M 75.600	94.860
COMM & SYSTEM TECH.	2/22/2018	11/30/2018**	42.800	10.550	K 5.900	-	1.100	L 0.260	8.0	62.100	M 84.250	M 84.250	106.400
INSIDE WIREMAN, TECHNICIAN	2/22/2018	05/31/2018*	A 49.760	13.600	K 10.000	-	0.650	N 0.860	8.0	76.360	O 101.990	O 101.990	127.620
CABLE SPLICER	2/22/2018	05/31/2018*	A 56.170	13.600	K 10.000	-	0.650	N 0.860	8.0	82.970	O 111.890	O 111.890	140.820
# FIELD SURVEYOR: P CHIEF OF PARTY	2/22/2018	02/28/2019**	42.190	13.880	Q 11.510	R 4.270	1.020	0.210	8.0	73.080	S 94.170	T 94.170	115.270
P INSTRUMENTMAN	2/22/2018	02/28/2019**	39.100	13.880	Q 11.510	R 4.270	1.020	0.210	8.0	69.990	S 89.540	T 89.540	109.090
P CHAINMAN/RODMAN	2/22/2018	02/28/2019**	36.220	13.880	Q 11.510	R 4.270	1.020	0.210	8.0	67.110	S 85.220	T 85.220	103.330
# GLAZIER	2/22/2018	06/30/2018*	A 46.080	10.150	U 17.390	-	0.550	V 0.380	8.0	74.550	W 97.590	120.630	120.630
# X MARBLE FINISHER	2/22/2018	07/31/2018**	Y 32.600	9.850	4.530	I -	0.450	0.710	8.0	48.140	Z 64.440	80.740	80.740
# X MARBLE MASON	2/22/2018	07/31/2018**	Y 44.600	9.850	15.450	I -	0.800	0.960	8.0	71.660	Z 93.960	116.260	116.260
# PAINTER: BRUSH AND SPRAY	2/22/2018	12/31/2018**	AA 40.570	10.150	Q 13.120	I -	0.560	0.380	D 8.0	64.780	85.070	AB 85.070	105.350
INDUSTRIAL PAINTER	2/22/2018	12/31/2018**	AA 41.570	10.150	Q 13.120	I -	0.560	0.380	D 8.0	65.780	86.570	AB 86.570	107.350
SANDBLASTER, STEAM CLEANER, WATERBLASTER	2/22/2018	12/31/2018**	AA 41.070	10.150	Q 13.120	I -	0.560	0.380	D 8.0	65.280	85.820	AB 85.820	106.350
EXOTIC MATERIALS	2/22/2018	12/31/2018**	AA 41.320	10.150	Q 13.120	I -	0.560	0.380	D 8.0	65.530	86.190	AB 86.190	106.850
PAPERHANGER/WALLCOVERING	2/22/2018	12/31/2018**	AA 41.570	10.150	Q 13.120	I -	0.560	0.380	D 8.0	65.780	86.570	AB 86.570	107.350
TAPER	2/22/2018	06/30/2018*	AC 45.110	10.150	16.030	I -	0.560	0.560	8.0	72.410	94.970	D 94.970	AB 117.520
AD TAPER CLEAN-UP	2/22/2018	06/30/2018*	AE 18.010	10.150	-	-	-	-	8.0	28.160	37.170	D 37.170	AB 46.170
# PLASTERER	8/22/2017	06/30/2018**	AF 40.510	13.280	12.700	F -	1.150	1.200	D 8.0	68.840	AG 86.190	AG 86.190	103.550
# AH PLASTER TENDER	8/22/2017	06/30/2018**	AI 34.700	8.000	14.660	F -	0.450	0.450	8.0	58.260	AJ 73.900	AJ 73.900	89.550
AH GUN MAN	8/22/2017	06/30/2018**	AI 35.450	8.000	14.660	F -	0.450	0.450	8.0	59.010	AJ 75.030	AJ 75.030	91.050
# PLUMBER: PLUMBER, PIPE FITTER & REFRIGERATION FITTER (HVAC)	8/22/2017	06/30/2018**	A 55.420	18.210	AK 17.430	-	1.800	1.700	8.0	94.560	E 122.270	E 122.270	149.980
SERVICE TECHNICIAN	8/22/2017	06/30/2018**	A 54.530	18.210	AK 17.430	-	1.800	1.700	8.0	93.670	120.930	AL 120.930	120.930
STEAMFITTER	8/22/2017	06/30/2018*	A 58.100	AM 19.660	AN 13.590	-	3.700	0.300	8.0	100.850	E 132.650	E 132.650	164.450
UNDERGROUND UTILITY PIPEFITTER	8/22/2017	06/30/2018**	26.850	9.600	AK 3.000	2.000	0.450	0.600	8.0	42.500	55.930	D 55.930	69.350

GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
 PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1
 FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

LOCALITY: CONTRA COSTA COUNTY
DETERMINATION: CON-2018-1

CRAFT (JOURNEY LEVEL)	ISSUE DATE	EXPIRATION DATE	EMPLOYER PAYMENTS						STRAIGHT-TIME		OVERTIME HOURLY RATE			
			BASIC HOURLY RATE	HEALTH AND WELFARE	PENSION	VACATION/HOLIDAY	TRAINING	OTHER PAYMENTS	HOURS	TOTAL HOURLY RATE	DAILY	SATURDAY	SUNDAY AND HOLIDAY	
LANDSCAPE PIPEFITTER	8/22/2017	06/30/2018**	26.850	9.600	AK 3.000	2.000	0.450	0.600	8.0	42.500	55.930	D	55.930	69.350
AO UNDERGROUND UTILITY ASSISTANT JOURNEYMAN	8/22/2017	06/30/2018**	15.850	9.600	AK 3.000	2.000	0.450	0.600	8.0	31.500	39.430	D	39.430	47.350
AO LANDSCAPE ASSISTANT JOURNEYMAN	8/22/2017	06/30/2018**	15.850	9.600	AK 3.000	2.000	0.450	0.600	8.0	31.500	39.430	D	39.430	47.350
AP UNDERGROUND UTILITY TRADESMAN	8/22/2017	06/30/2018**	12.650	9.600	AK 3.000	2.000	0.450	0.600	8.0	28.300	34.630	D	34.630	40.950
AQ LANDSCAPE TRADESMAN I	8/22/2017	06/30/2018**	12.650	9.600	AK -	2.000	0.450	0.600	8.0	25.300	31.630	D	31.630	37.950
AQ LANDSCAPE TRADESMAN II	8/22/2017	06/30/2018**	12.650	9.600	AK 3.000	2.000	0.450	0.600	8.0	28.300	34.630	D	34.630	40.950
# SPRINKLER FITTER (FIRE PROTECTION AND FIRE CONTROL SYSTEMS)	2/22/2018	07/31/2018*	A 61.370	10.620	17.400	F -	1.100	0.450	8.0	90.940	121.630		121.630	152.310
# ROOFER	8/22/2017	07/31/2018**	34.590	9.700	6.230	3.610	0.850	0.640	8.0	55.620	J 72.920	AR	72.920	90.210
BITUMASTIC, ENAMELER, PIPE WRAPPER, COAL TAR PITCH BUILD-UP	8/22/2017	07/31/2018**	36.590	9.700	6.230	3.610	0.850	0.640	8.0	57.620	J 75.920	AR	75.920	94.210
MASTIC WORKER, KETTLEMAN	8/22/2017	07/31/2018**	34.840	9.700	6.230	3.610	0.850	0.640	8.0	55.870	J 73.290	AR	73.290	90.710
# SHEET METAL WORKER	8/22/2017	07/01/2018*	AA 57.090	AS 14.200	AT 27.960	F -	1.430	0.710	8.0	101.390	O 133.110	O	133.110	164.820
TOTAL SHEET METAL CONTRACT OF \$200,000 OR LESS	8/22/2017	07/01/2018*	AA 50.290	AS 14.200	AT 26.580	F -	1.430	0.710	8.0	93.210	O 121.150	O	121.150	149.090
SERVICE MECHANIC (TOTAL SHEET METAL CONTRACT OF \$200,000 OR LESS)	8/22/2017	07/01/2018*	AA 39.400	AU 13.600	AT 15.080	F -	1.330	0.710	8.0	70.120	AV 91.070	AV	91.070	112.020
SERVICE TECHNICIAN (TOTAL SHEET METAL CONTRACT OF \$200,000 OR LESS)	8/22/2017	07/01/2018*	AA 35.500	AU 13.600	AT 9.810	F -	1.330	0.710	8.0	60.950	AV 79.500	AV	79.500	98.050
AIR CONDITIONING SPECIALIST (TOTAL SHEET METAL CONTRACT OF \$200,000 OR LESS)	8/22/2017	07/01/2018*	AA 31.440	AU 13.600	AT 4.630	F -	1.310	0.710	8.0	51.690	O 67.910	O	67.910	84.130
AIR CONDITIONING JOURNEYMAN (TOTAL SHEET METAL CONTRACT OF \$200,000 OR LESS)	8/22/2017	07/01/2018*	AA 36.740	AS 13.600	AT 10.090	F -	1.310	0.710	8.0	62.450	O 81.570	O	81.570	100.690
METAL DECK & SIDING	8/22/2016	06/30/2017*	AA 35.640	AK 13.980	AW 19.200	F -	AX 0.310	-	8.0	69.130	O 87.950	O	87.950	106.770
# AY TERRAZZO FINISHER	8/22/2017	06/30/2018**	AZ 35.140	9.850	5.700	F -	0.800	0.850	8.0	52.340	O 67.730	O	67.730	83.120
# AY TERRAZZO WORKER	8/22/2017	06/30/2018**	AZ 44.110	9.850	15.000	F -	0.800	1.040	8.0	70.800	O 90.000	O	90.000	109.200
# TILE FINISHER	2/22/2018	03/31/2018**	BA 26.480	8.980	4.650	1.000	0.790	0.950	8.0	42.850	56.090	D	56.090	69.330
RED CIRCLED FINISHER	2/22/2018	03/31/2018**	BA 32.460	8.980	5.100	1.300	0.790	1.020	8.0	49.650	65.880	D	65.880	82.110
# TILE SETTER	2/22/2018	03/31/2018**	BA 43.300	8.980	6.150	2.500	1.120	1.590	8.0	63.640	85.290	D	85.290	106.940
WATER WELL DRILLER														
DRILLER, PUMP REPAIRMAN	8/22/2007	01/31/2008*	20.170	8.120	3.690	BB 0.800	-	-	8.0	32.780	BC 42.870	BC	42.870	BC 42.870
PUMP INSTALLER	8/22/2007	01/31/2008*	17.860	8.120	3.690	BD 0.720	-	-	8.0	30.390	BC 39.320	BC	39.320	BC 39.320
HELPER	8/22/2007	01/31/2008*	12.470	8.120	3.690	BE 0.530	-	-	8.0	24.810	BC 31.040	BC	31.040	BC 31.040

[FOOTNOTES](#)