

DRT SUBCONTRACTORS LIST

4. SUBCONTRACTORS LIST (If Any)

Attention is directed to Section 4100 through 4113 of the Public Contract Code concerning Subcontractors, with emphasis on Section 4104, known as the "Subletting and Subcontracting Fair Practices Act, effective July 1, 2014.

	Type of Work	Subcontractor's Name	Address/Phone	Business License # & DIR Registration #
(1)	Striping	Zuniga Striping Inc	Gilroy, CA 408-963-7261	CSLB# 1016570 DIR# 1000041534
(2)				
(3)				

4. COMPLETION TIME

- A. For establishing the Date of Substantial Completion, the contract time shall be **42 calendar days** after date of Notice to Proceed.
- B. Final Completion shall be **15 calendar days** after the date of Substantial Completion.

TRI VALLEY EXCAVATING SUBCONTRACTORS LIST

4. SUBCONTRACTORS LIST (If Any)

Attention is directed to Section 4100 through 4113 of the Public Contract Code concerning Subcontractors, with emphasis on Section 4104, known as the "Subletting and Subcontracting Fair Practices Act, effective July 1, 2014.

	Type of Work	Subcontractor's Name	Address/Phone	Business License # & DIR Registration #
(1)	Striping, Wheel stops, Bollards	ZUNIGA STRIPING, INC.	660 DENIO AVE GILROY, CA 95020 (408) 963-7261	License # 1016570 DIR # 1000041534
(2)				
(3)				

4. COMPLETION TIME

- A. For establishing the Date of Substantial Completion, the contract time shall be 42 calendar days after date of Notice to Proceed.
- B. Final Completion shall be 15 calendar days after the date of Substantial Completion.

GRADE TECH SUBCONTRACTORS LIST

4. SUBCONTRACTORS LIST (If Any)

Attention is directed to Section 4100 through 4113 of the Public Contract Code concerning Subcontractors, with emphasis on Section 4104, known as the "Subletting and Subcontracting Fair Practices Act, effective July 1, 2014.

	Type of Work	Subcontractor's Name	Address/Phone	Business License # & DIR Registration #
(1)	Striping	Sierra Traffic Markings Inc.	9725 Del Rd. #B Roseville, CA 916-774-9080	755317 100002783
(2)				
(3)				

4. COMPLETION TIME

- A. For establishing the Date of Substantial Completion, the contract time shall be **42 calendar days** after date of Notice to Proceed.
- B. Final Completion shall be **15 calendar days** after the date of Substantial Completion.

SILICON VALLEY PAVING SUBCONTRACTORS LIST

4. SUBCONTRACTORS LIST (If Any)

Attention is directed to Section 4100 through 4113 of the Public Contract Code concerning Subcontractors, with emphasis on Section 4104, known as the "Subletting and Subcontracting Fair Practices Act, effective July 1, 2014.

	Type of Work	Subcontractor's Name	Address/Phone	Business License # & DIR Registration #
(1)	NO SUBCONTACTOR'S	_____	_____	_____
(2)		_____	_____	_____
(3)		_____	_____	_____

4. COMPLETION TIME

- A. For establishing the Date of Substantial Completion, the contract time shall be **42 calendar days** after date of Notice to Proceed.
- B. Final Completion shall be **15 calendar days** after the date of Substantial Completion.

GHILOTTI BROS. SUBCONTRACTORS LIST

4. SUBCONTRACTORS LIST (If Any)

Attention is directed to Section 4100 through 4113 of the Public Contract Code concerning Subcontractors, with emphasis on Section 4104, known as the "Subletting and Subcontracting Fair Practices Act, effective July 1, 2014.

	Type of Work	Subcontractor's Name	Address/Phone	Business License # & DIR Registration #
(1)	Striping and wheel stops	Sierra Traffic markings Inc.	9725 Del Rd #B Roseville, CA 95747 (916) 774-9080	755317 1000002783
(2)				
(3)				

4. COMPLETION TIME

- A. For establishing the Date of Substantial Completion, the contract time shall be **42 calendar days** after date of Notice to Proceed.
- B. Final Completion shall be **15 calendar days** after the date of Substantial Completion.

MBS SUBCONTRACTORS LIST

4. SUBCONTRACTORS LIST (If Any)

Attention is directed to Section 4100 through 4113 of the Public Contract Code concerning Subcontractors, with emphasis on Section 4104, known as the "Subletting and Subcontracting Fair Practices Act, effective July 1, 2014.

	Type of Work	Subcontractor's Name	Address/Phone	Business License # & DIR Registration #
(1)	Grinding	ABSL Construction	29393 Pacific St. Hayward, CA 94544	A 621781 1000002818
(2)				
(3)				

4. COMPLETION TIME

- A. For establishing the Date of Substantial Completion, the contract time shall be **42 calendar days** after date of Notice to Proceed.
- B. Final Completion shall be **15 calendar days** after the date of Substantial Completion.

BHM SUBCONTRACTORS LIST

4. SUBCONTRACTORS LIST (If Any)

Attention is directed to Section 4100 through 4113 of the Public Contract Code concerning Subcontractors, with emphasis on Section 4104, known as the "Subletting and Subcontracting Fair Practices Act, effective July 1, 2014.

	Type of Work	Subcontractor's Name	Address/Phone	Business License # & DIR Registration #
(1)	Concrete	<u>R&R Maher</u>	<u>147 Camino Oruga</u> Napa, CA 94558	<u>508930</u> 1000000345
(2)	Paving	<u>Pacific Coast</u> General Engineering	<u>12 Industrial Rd.</u> Pittsburg, CA 94565	<u>894723</u> 1000003642
(3)	Striping	<u>Compass Engineering</u>	<u>25056 Viking St</u> Hayward, CA 94545	<u>868996</u> 1000003328

4. COMPLETION TIME

- A. For establishing the Date of Substantial Completion, the contract time shall be **42 calendar days** after date of Notice to Proceed.
- B. Final Completion shall be **15 calendar days** after the date of Substantial Completion.